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Section 00010 - Solicitation Contract Form 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Each    
 IGF::OT::IGF X001 NRL 97 Replace Transformer and Switch Gear 

FFP 
The contractor shall provide and secure all Labor, material, tools, mobilization, 
transportation, supervision and equipment to accomplish all work as described 
herein and in contract drawings in order to provide electrical construction services. 
Other incidental type work associated with electrical construction is included and 
may be ordered for industrial, commercial, and residential locations indicated 
within each task order. The contract will be for facilities within the AOR of 
NAVFAC Washington Public Works Department Washington with installations in 
Maryland, District of Columbia, and Virginia. The contract value shall not exceed 
$4,000,000. 
FOB: Destination 
PURCHASE REQUEST NUMBER: ACQR5369736 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000101     $0.00  
 FUND ACRN AA 

FFP 
Funding Doc. No. N0017318WX00124 Customer ACRN: 
MILSTRIP: N0017318WX00124 
  

 

   
  
 
 NET AMT $0.00 
 
 ACRN AA 

CIN: 000000000000000000000000000000 
 

  
 

               
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 

(b) (4) (b) (4)

(b) (4)

(b) (4)
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CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  N/A  N/A  N/A  Government  
000101  N/A  N/A  N/A  N/A  
 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
0001  20-MAY-2019  1  PUBLIC WORKS DEPARTMENT 

 
1013 O ST. SE 
1ST FLOOR 
WASHINGTON DC 20374 

 
FOB:  Destination  

N40080  

          
000101  N/A  N/A  N/A  N/A  

(b) (6)

(b) (6)
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Section 00700 - Contract Clauses  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.204-2  Security Requirements  AUG 1996    
52.219-14  Limitations On Subcontracting  JAN 2017    
52.222-54  Employment Eligibility Verification  OCT 2015    
52.228-15  Performance and Payment Bonds--Construction  OCT 2010    
52.232-40  Providing Accelerated Payments to Small Business 

Subcontractors  
DEC 2013    

52.243-4  Changes  JUN 2007    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of $400 for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination 
clause. 
 
(End of clause) 
 
 
 
52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance 
Requirements for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate 
workforce in each trade on all construction work in the covered area, are as follows: 
 

Goals for minority 
participation for each trade 

Goals for female 
participation for each trade 

  
28% 6.9% 

  
 
These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor 
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the 
goals established for the geographical area where the work is actually performed. Goals are published periodically in 
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract 
Compliance Programs office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall 
be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations 
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,'' and (3) its efforts 
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to meet the goals. The hours of minority and female employment and training must be substantially uniform 
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from 
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with 
the goals will be measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor; 
 
(2) Employer's identification number of the subcontractor; 
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is Naval Research 
Laboraborty, Washington D.C. 
 
(End of provision) 
 
 
 
52.243-7     NOTIFICATION OF CHANGES (JAN 2017) 
 
(a) Definitions.  
 
"Contracting Officer," as used in this clause, does not include any representative of the Contracting Officer.  
 
"Specifically authorized representative (SAR),"  as used in this clause, means any person the Contracting Officer has 
so designated by written notice (a copy of which shall be provided to the Contractor) which shall refer to this 
subparagraph and shall be issued to the designated representative before the SAR exercises such authority. 
 
(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the 
Contractor considers to constitute a change to this contract.  Except for changes identified as such in writing and 
signed by the Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in writing, 
within 5 calendar days from the date that the Contractor identifies any Government conduct (including actions, 
inactions, and written or oral communications) that the Contractor regards as a change to the contract terms and 
conditions. On the basis of the most accurate information available to the Contractor, the notice shall state-- 
 
(1) The date, nature, and circumstances of the conduct regarded as a change; 
 
(2) The name, function, and activity of each Government individual and Contractor official or employee involved in 
or knowledgeable about such conduct; 
 
(3) The identification of any documents and the substance of any oral communication involved in such conduct; 
 
(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose; 
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(5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment 
under this clause, including-- 
 
(i) What line items have been or may be affected by the alleged change; 
 
(ii) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change; 
 
(iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on 
continued performance have been or may be caused by the alleged change; 
 
(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are 
estimated; and 
 
(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to 
minimize cost, delay or disruption of performance. 
 
(c) Continued performance.  Following submission of the notice required by (b) above, the Contractor shall 
diligently continue performance of this contract to the maximum extent possible in accordance with its terms and 
conditions as construed by the Contractor, unless the notice reports a direction of the Contracting Officer or a 
communication from a SAR of the Contracting Officer, in either of which events the Contractor shall continue 
performance; provided, however, that if the Contractor regards the direction or communication as a change as 
described in (b) above, notice shall be given in the manner provided.  All directions, communications, 
interpretations, orders and similar actions of the SAR shall be reduced to writing and copies furnished to the 
Contractor and to the Contracting Officer.  The Contracting Officer shall countermand any action which exceeds the 
authority of the SAR. 
 
(d) Government response.  The Contracting Officer shall promptly, within 10 calendar days after receipt of notice, 
respond to the notice in writing.  In responding, the Contracting Officer shall either-- 
 
(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the 
mode of further performance; 
 
(2) Countermand any communication regarded as a change; 
 
(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the 
mode of further performance; or 
 
(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above, 
advise the Contractor what additional information is required, and establish the date by which it should be furnished 
and the date thereafter by which the Government will respond. 
 
(e) Equitable adjustments. 
 
(1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and 
the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any 
part of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall 
be made-- 
 
(i) In the contract price or delivery schedule or both; and 
 
(ii) In such other provisions of the contract as may be affected. 
 
(2) The contract shall be modified in writing accordingly.  In the case of drawings, designs or specifications which 
are defective and for which the Government is responsible, the equitable adjustment shall include the cost and time 
extension for delay reasonably incurred by the Contractor in attempting to comply with the defective drawings, 
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designs or specifications before the Contractor identified, or reasonably should have identified, such defect.  When 
the cost of property made obsolete or excess as a result of a change confirmed by the Contracting Officer under this 
clause is included in the equitable adjustment, the Contracting Officer shall have the right to prescribe the manner of 
disposition of the property.  The equitable adjustment shall not include increased costs or time extensions for delay 
resulting from the Contractor's failure to provide notice or to continue performance as provided, respectively, in (b) 
and (c) above. 
 
Note:  The phrases “contract price” and “cost” wherever they appear in the clause, may be appropriately modified to 
apply to cost-reimbursement or incentive contracts, or to combinations thereof. 
 
(End of clause) 
 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 
N4008018D2010 TO: N4008018F4998 
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(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
Inspection – N44889 
Acceptance – N44889 
                                                  
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   N68732 
Issue By DoDAAC   N44889 
Admin DoDAAC    N44889 
Inspect By DoDAAC   N44889 
Ship To Code    N/A 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  N/A 
Service Acceptor (DoDAAC)  N/A 
Accept at Other DoDAAC                 N/A 
LPO DoDAAC    N44889 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N44889 
-------------------------------------------------------------------------------------------- 
 
 (4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
Acceptor –
Inspector 
Certifyer –
 
     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 

 
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
 
 
 
 
PGI 204.7108(B)(2) 

(b) (6)

(b) (6)
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PGI 204.7108(b)(2) Payment Instruction  
The required standard payment instruction and instruction table for this contract is located at:  
https://www.acq.osd.mil/dpap/dars/pgi/pgi htm/current/PGI204 71.htm#payment instructions 
 
 
 
DAVIS BACON WAGE DETERMINATION 
General Decision Number: DC180002 09/07/2018  DC2 
 
Superseded General Decision Number: DC20170002 
 
State: District of Columbia 
 
Construction Type: Building 
 
County: District of Columbia Statewide. 
 
BUILDING CONSTRUCTION PROJECTS (does not include single family 
homes or apartments up to and including 4 stories). 
 
Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.35 for calendar year 2018 applies to all contracts 
subject to the Davis-Bacon Act for which the contract is 
awarded (and any solicitation was issued) on or after January 
1, 2015. If this contract is covered by the EO, the contractor 
must pay all workers in any classification listed on this wage 
determination at least $10.35 per hour (or the applicable wage 
rate listed on this wage determination, if it is higher) for 
all hours spent performing on the contract in calendar year 
2018. The EO minimum wage rate will be adjusted annually. 
Please note that this EO applies to the above-mentioned types 
of contracts entered into by the federal government that are 
subject to the Davis-Bacon Act itself, but it does not apply to 
contracts subject only to the Davis-Bacon Related Acts, 
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional 
information on contractor requirements and worker protections 
under the EO is available at www.dol.gov/whd/govcontracts. 
 
 
Modification Number     Publication Date 
          0              01/05/2018 
          1              01/12/2018 
          2              02/09/2018 
          3              03/23/2018 
          4              04/20/2018 
          5              05/04/2018 
          6              05/11/2018 
          7              06/15/2018 
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          8              06/29/2018 
          9              07/06/2018 
          10             07/27/2018 
          11             08/03/2018 
          12             08/17/2018 
          13             08/24/2018 
          14             09/07/2018 
 
 ASBE0024-007 10/01/2017 
 
                                  Rates          Fringes 
 
ASBESTOS WORKER/HEAT & FROST    
INSULATOR........................$ 35.13            16.22 
 
  Includes the application of all insulating materials, 
  protective coverings, coatings and finishes to all types of 
  mechanical systems 
 
---------------------------------------------------------------- 
 ASBE0024-008 10/01/2017 
 
                                  Rates          Fringes 
 
ASBESTOS WORKER:  HAZARDOUS    
MATERIAL HANDLER.................$ 22.81             7.34 
 
  Includes preparation, wetting, stripping, removal, scrapping, 
  vacuuming, bagging and disposing of all insulation 
  materials, whether they contain asbestos or not, from 
  mechanical systems 
 
---------------------------------------------------------------- 
 ASBE0024-014 10/01/2017 
 
                                  Rates          Fringes 
 
FIRESTOPPER......................$ 28.01             7.78 
 
  Includes the application of materials or devices within or 
  around penetrations and openings in all rated wall or floor 
  assemblies, in order to prevent the pasage of fire, smoke 
  of other gases. The application includes all components 
  involved in creating the rated barrier at perimeter slab 
  edges and exterior cavities, the head of gypsum board or 
  concrete walls, joints between rated wall or floor 
  components, sealing of penetrating items and blank openings. 
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---------------------------------------------------------------- 
 BRDC0001-002 04/29/2018 
 
                                  Rates          Fringes 
 
BRICKLAYER.......................$ 31.36            10.78 
---------------------------------------------------------------- 
 CARP0197-011 05/01/2018 
 
                                  Rates          Fringes 
 
CARPENTER, Includes Drywall    
Hanging, Form Work, and Soft    
Floor Laying-Carpet..............$ 28.71            12.08 
---------------------------------------------------------------- 
 CARP0219-001 05/01/2018 
 
                                  Rates          Fringes 
 
MILLWRIGHT.......................$ 34.24            11.23 
---------------------------------------------------------------- 
 CARP0441-001 05/01/2018 
 
                                  Rates          Fringes 
 
PILEDRIVERMAN....................$ 30.94            11.45 
---------------------------------------------------------------- 
* ELEC0026-016 06/04/2018 
 
                                  Rates          Fringes 
 
ELECTRICIAN, Includes    
Installation of     
HVAC/Temperature Controls........$ 45.45            18.01 
---------------------------------------------------------------- 
 ELEC0026-017 09/05/2016 
 
                                  Rates          Fringes 
 
ELECTRICAL INSTALLER  (Sound    
& Communication Systems).........$ 27.55            10.20 
 
  SCOPE OF WORK: Includes low voltage construction, 
  installation, maintenance and removal of teledata 
  facilities (voice, data and video) including outside plant, 
  telephone and data inside wire, interconnect, terminal 
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  equipment, central offices, PABX, fiber optic cable and 
  equipment, railroad communications, micro waves, VSAT, 
  bypass, CATV, WAN (Wide area networks), LAN (Local area 
  networks) and ISDN (Integrated systems digital network). 
 
  WORK EXCLUDED: The installation of computer systems in 
  industrial applications such as assembly lines, robotics 
  and computer controller manufacturing systems.  The 
  installation of conduit and/or raceways shall be installed 
  by Inside Wiremen. On sites where there is no Inside 
  Wireman employed, the Teledata Technician may install 
  raceway or conduit not greater than 10 feet. Fire alarm 
  work is excluded on all new construction sites or wherever 
  the fire alarm system is installed in conduit.  All HVAC 
  control work. 
 
---------------------------------------------------------------- 
 ELEV0010-001 01/01/2018 
 
                                  Rates          Fringes 
 
ELEVATOR MECHANIC................$ 44.12       32.645+a+b 
 
  a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence 
  Day, Labor Day, Veterans' Day, Thanksgiving Day, Christmas 
  Day and the Friday after Thanksgiving. 
 
  b. VACATIONS: Employer contributes 8% of basic hourly rate 
  for 5 years or more of service; 6% of basic hourly rate for 
  6 months to 5 years of service as vacation pay credit. 
 
---------------------------------------------------------------- 
 IRON0005-011 06/01/2017 
 
                                  Rates          Fringes 
 
IRONWORKER.......................$ 31.15            20.63 
---------------------------------------------------------------- 
 LABO0011-009 06/01/2017 
 
                                  Rates          Fringes 
 
LABORER:  Skilled................$ 23.42             8.04 
 
  FOOTNOTE:  Potmen, power tool operator, small machine 
  operator, signalmen, laser beam operator, waterproofer, 
  open caisson, test pit, underpinning, pier hole and 
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  ditches, laggers and all work associated with lagging that 
  is not expressly stated, strippers, operator of hand 
  derricks, vibrator operators, pipe layers, or tile layers, 
  operators of jackhammers, paving breakers, spaders or any 
  machine that does the same general type of work, carpenter 
  tenders, scaffold builders, operators of towmasters, 
  scootcretes, buggymobiles and other machines of similar 
  character, operators of tampers and rammers and other 
  machines that do the same general type of work, whether 
  powered by air, electric or gasoline, builders of trestle 
  scaffolds over one tier high and sand blasters, power and 
  chain saw operators used in clearing, installers of well 
  points, wagon drill operators, acetylene burners and 
  licensed powdermen, stake jumper,demolition. 
 
---------------------------------------------------------------- 
 MARB0002-004 04/29/2018 
 
                                  Rates          Fringes 
 
MARBLE/STONE MASON...............$ 37.91            17.08 
 
  INCLUDING pointing, caulking and cleaning of All types of 
  masonry, brick, stone and cement EXCEPT pointing, caulking, 
  cleaning of existing masonry, brick, stone and cement 
  (restoration work) 
 
---------------------------------------------------------------- 
 MARB0003-006 04/29/2018 
 
                                  Rates          Fringes 
 
TERRAZZO WORKER/SETTER...........$ 28.20            11.67 
---------------------------------------------------------------- 
 MARB0003-007 04/29/2018 
 
                                  Rates          Fringes 
 
TERRAZZO FINISHER................$ 23.28            10.72 
---------------------------------------------------------------- 
 MARB0003-008 04/29/2018 
 
                                  Rates          Fringes 
 
TILE SETTER......................$ 28.20            11.67 
---------------------------------------------------------------- 
 MARB0003-009 04/29/2018 
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                                  Rates          Fringes 
 
TILE FINISHER....................$ 23.28            10.72 
---------------------------------------------------------------- 
 PAIN0051-014 06/01/2018 
 
                                  Rates          Fringes 
 
GLAZIER   
     Glazing Contracts $2  
     million and under...........$ 26.07            12.15 
     Glazing Contracts over $2  
     million.....................$ 30.31            12.15 
---------------------------------------------------------------- 
 PAIN0051-015 06/01/2017 
 
                                  Rates          Fringes 
 
PAINTER   
     Brush, Roller, Spray and  
     Drywall Finisher............$ 25.06             9.66 
---------------------------------------------------------------- 
 PLAS0891-005 07/01/2018 
 
                                  Rates          Fringes 
 
PLASTERER........................$ 29.53             6.80 
---------------------------------------------------------------- 
 PLAS0891-006 02/01/2018 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER...$ 28.15            10.58 
---------------------------------------------------------------- 
 PLAS0891-007 08/01/2016 
 
                                  Rates          Fringes 
 
FIREPROOFER   
     Handler.....................$ 16.50             4.89 
     Mixer/Pump..................$ 18.50             4.89 
     Sprayer.....................$ 23.00             4.89 
 
  Spraying of all Fireproofing materials. Hand application of 
  Fireproofing materials. This includes wet or dry, hard or 
  soft. Intumescent fireproofing and refraction work, 
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  including, but not limited to, all steel beams, columns, 
  metal decks, vessels, floors, roofs, where ever 
  fireproofing is required. Plus any installation of thermal 
  and acoustical insulation. All that encompasses setting up 
  for Fireproofing, and taken down. Removal of fireproofing 
  materials and protection. Mixing of all materials either by 
  hand or machine following manufactures standards. 
 
---------------------------------------------------------------- 
 PLUM0005-010 08/01/2018 
 
                                  Rates          Fringes 
 
PLUMBER..........................$ 42.92          18.15+a 
 
  a. PAID HOLIDAYS:  Labor Day, Veterans' Day, Thanksgiving Day 
  and the day after Thanksgiving, Christmas Day, New Year's 
  Day, Martin Luther King's Birthday, Memorial Day and the 
  Fourth of July. 
 
---------------------------------------------------------------- 
 PLUM0602-008 08/01/2018 
 
                                  Rates          Fringes 
 
PIPEFITTER, Includes  HVAC    
Pipe Installation................$ 41.64          21.57+a 
 
  a. PAID HOLIDAYS: New Year's Day, Martin Luther King's 
  Birthday, Memorial Day, Independence Day, Labor Day, 
  Veterans' Day, Thanksgiving Day and the day after 
  Thanksgiving and Christmas Day. 
 
---------------------------------------------------------------- 
 ROOF0030-016 05/01/2016 
 
                                  Rates          Fringes 
 
ROOFER...........................$ 28.75            11.74 
---------------------------------------------------------------- 
 SFDC0669-002 04/01/2017 
 
                                  Rates          Fringes 
 
SPRINKLER FITTER (Fire    
Sprinklers)......................$ 34.40            19.24 
---------------------------------------------------------------- 
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 SHEE0100-015 07/01/2018 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER (Including    
HVAC Duct Installation)..........$ 40.27          20.34+a 
 
  a. PAID HOLIDAYS: New Year's Day, Martin Luther King's 
  Birthday, Memorial Day, Independence Day, Labor Day, 
  Veterans Day, Thanksgiving Day and Christmas Day 
 
---------------------------------------------------------------- 
  SUDC2009-003 05/19/2009 
 
                                  Rates          Fringes 
 
LABORER:  Common or General......$ 13.04             2.80 
   
LABORER:  Mason Tender -    
Cement/Concrete..................$ 15.40             2.85 
   
LABORER: Mason Tender for    
pointing, caulking, cleaning    
of existing masonry, brick,    
stone and cement structures    
(restoration work); excludes    
pointing, caulking and    
cleaning of new or    
replacement masonry, brick,    
stone and cement.................$ 11.67                  
   
POINTER, CAULKER, CLEANER,    
Includes pointing, caulking,    
cleaning of existing masonry,    
brick, stone and cement    
structures (restoration    
work); excludes pointing,    
caulking, cleaning of new or    
replacement    
masonry, brick, stone or    
cement...........................$ 18.88                  
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
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Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts. 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
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where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
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---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
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3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION 
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Section 00800 - Special Contract Requirements 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 97X4930 NH4A 320 77777 0 000173 2F 8X0124  
COST CODE: N00173Z45000  
AMOUNT:   
        
ACRN  CLIN/SLIN  CIN  AMOUNT  
        
AA  000101  000000000000000000000000000000    
 
 

(b) (4)

(b) (4)



 

6  ISSUE D BY COD E

N4008018D2010

1  CO N TRA CT/P U RCH  O RD E R/  
    A G RE E M E N T N O

N 40080

2  D E L IVE RY  O RD E R/ CA L L  N O

N4008018F5270

18P A GE  1  O F

5  P RIO RITY

COD E

8  DE L IVE RY FOB

DE ST IN AT IONX
OT HE R

(See Sch edule if  o t h er)

OR D ER  FOR  SUPPLIES OR  SER VICES

3  D A TE  O F O RD E R/CA L L

2018 Sep 29

4  RE Q / P U RCH  RE Q U E ST N O

ACQR 5475266

SEE IT EM  6

PU BLIC  W OR KS D EPAR TMEN T
W ASH IN GTON  N AVY  Y AR D
F EAD
1013 O ST. 1ST F LOOR
W ASH IN GTON  D C  20374

7  ADM IN IST E RED BY  (if o th er th an  6 )

( YYYYM M M D D )

1 0  D E L IVE R TO  FO B P O IN T BY  (D ate)

( YYYYM M M D D )
SAY ER S C ON STR U C TION , LLC

104 E MAR TIN  LU TH ER  KIN G D R
SAN  MAR C OS TX 78666-5542

CO DE 6A V S59  CONT RACT O R  FACILIT Y
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1 3  M AIL  INVOICES T O T HE A DDRE SS IN BL OCK
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25  T OT A L $399,914.58

PU BLIC  W OR KS D EPAR TMEN T

1013 O ST. SE
1ST F LOOR
W ASH IN GTON  D C  20374

X

1 7  A CCOUN T IN G AN D AP P RO P RIAT ION  D AT A/ L OCA L  USE

COD E

1 8  IT E M  NO 1 9  SCHE DU LE  OF SU P P L IE S/ SE RVICES

*  If  q u a n t i ty a ccep ted  b y th e G o vern m en t  i s  s a m e a s
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DEL IVERY/16  
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MAR K ALL
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2 0 QU ANT IT Y
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(b) (6)
(b) (6)



N4008018D2010 
N4008018F5270 

Page 2 of 18 
 

 

Section 00010 - Solicitation Contract Form 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Each    
 CARD-B16 Upgrade Fire Alarm System ( 

FFP 
The Contractor shall provide and secure all labor, materials, tools, mobilization, 
transportation, supervision and equipment to accomplish all work as described 
herein and in contract drawings in order to execute a Fire Alarm Replacement at 
Building 16, NSWC Carderock. 
FOB: Destination 
PURCHASE REQUEST NUMBER: ACQR5475266 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000101     $0.00  
 FUND ACRN AA 

FFP 
Funding Doc. No. N0016718RX00136 Customer ACRN: 
MILSTRIP: N0016718RX00136 
  

 

   
  
 
 NET AMT $0.00 
 
 ACRN AA 

CIN: 000000000000000000000000000000 
 

  
 

               
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  N/A  N/A  N/A  Government  
000101  N/A  N/A  N/A  N/A  
 
 

(b) (4) (b) (4)

(b) (4)

(b) (4)
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DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
0001  29-NOV-2019  1  PUBLIC WORKS DEPARTMENT 

 
1013 O ST. SE 
1ST FLOOR 
WASHINGTON DC 20374 

 
FOB:  Destination  

N40080  

          
000101  N/A  N/A  N/A  N/A  
 
 
Exhibit/Attachment Table of Contents 
 
DOCUMENT TYPE  DESCRIPTION  PAGES  DATE  
Attachment 1  SOW CARD B16 Fire 

Alarm  
    

Attachment 2  CARD B16 Fire Alarm 
Diagram and specs  

    

(b) (6)

(b) (6)
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Section 00700 - Contract Clauses 
 
PAYMENT INSTRUCTION 
“PGI 204.7108(b)(2) Payment Instructions 
The required standard payment instruction and instruction table for this contract is located at: 
https://www.acq.osd.mil/dpap/dars/pgi/pgi_htm/current/PGI204_71.htm#payment_instructions”  
 
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.243-4  Changes  JUN 2007    
52.243-5  Changes and Changed Conditions  APR 1984    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of $200 for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination 
clause. 
 
(End of clause) 
 
 
 
52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance 
Requirements for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate 
workforce in each trade on all construction work in the covered area, are as follows: 
 

Goals for minority 
participation for each trade 

Goals for female 
participation for each trade 

  
28% 6.9% 

  
 
These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor 
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the 
goals established for the geographical area where the work is actually performed. Goals are published periodically in 
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract 
Compliance Programs office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall 
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be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations 
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,'' and (3) its efforts 
to meet the goals. The hours of minority and female employment and training must be substantially uniform 
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from 
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with 
the goals will be measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor; 
 
(2) Employer's identification number of the subcontractor; 
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is Bethesda, MD. 
 
(End of provision) 
 
 
 
52.243-7     NOTIFICATION OF CHANGES (JAN 2017) 
 
(a) Definitions.  
 
"Contracting Officer," as used in this clause, does not include any representative of the Contracting Officer.  
 
"Specifically authorized representative (SAR),"  as used in this clause, means any person the Contracting Officer has 
so designated by written notice (a copy of which shall be provided to the Contractor) which shall refer to this 
subparagraph and shall be issued to the designated representative before the SAR exercises such authority. 
 
(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the 
Contractor considers to constitute a change to this contract.  Except for changes identified as such in writing and 
signed by the Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in writing, 
within 5 calendar days from the date that the Contractor identifies any Government conduct (including actions, 
inactions, and written or oral communications) that the Contractor regards as a change to the contract terms and 
conditions. On the basis of the most accurate information available to the Contractor, the notice shall state-- 
 
(1) The date, nature, and circumstances of the conduct regarded as a change; 
 
(2) The name, function, and activity of each Government individual and Contractor official or employee involved in 
or knowledgeable about such conduct; 
 
(3) The identification of any documents and the substance of any oral communication involved in such conduct; 
 
(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose; 
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(5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment 
under this clause, including-- 
 
(i) What line items have been or may be affected by the alleged change; 
 
(ii) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change; 
 
(iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on 
continued performance have been or may be caused by the alleged change; 
 
(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are 
estimated; and 
 
(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to 
minimize cost, delay or disruption of performance. 
 
(c) Continued performance.  Following submission of the notice required by (b) above, the Contractor shall 
diligently continue performance of this contract to the maximum extent possible in accordance with its terms and 
conditions as construed by the Contractor, unless the notice reports a direction of the Contracting Officer or a 
communication from a SAR of the Contracting Officer, in either of which events the Contractor shall continue 
performance; provided, however, that if the Contractor regards the direction or communication as a change as 
described in (b) above, notice shall be given in the manner provided.  All directions, communications, 
interpretations, orders and similar actions of the SAR shall be reduced to writing and copies furnished to the 
Contractor and to the Contracting Officer.  The Contracting Officer shall countermand any action which exceeds the 
authority of the SAR. 
 
(d) Government response.  The Contracting Officer shall promptly, within 10 calendar days after receipt of notice, 
respond to the notice in writing.  In responding, the Contracting Officer shall either-- 
 
(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the 
mode of further performance; 
 
(2) Countermand any communication regarded as a change; 
 
(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the 
mode of further performance; or 
 
(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above, 
advise the Contractor what additional information is required, and establish the date by which it should be furnished 
and the date thereafter by which the Government will respond. 
 
(e) Equitable adjustments. 
 
(1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and 
the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any 
part of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall 
be made-- 
 
(i) In the contract price or delivery schedule or both; and 
 
(ii) In such other provisions of the contract as may be affected. 
 
(2) The contract shall be modified in writing accordingly.  In the case of drawings, designs or specifications which 
are defective and for which the Government is responsible, the equitable adjustment shall include the cost and time 
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extension for delay reasonably incurred by the Contractor in attempting to comply with the defective drawings, 
designs or specifications before the Contractor identified, or reasonably should have identified, such defect.  When 
the cost of property made obsolete or excess as a result of a change confirmed by the Contracting Officer under this 
clause is included in the equitable adjustment, the Contracting Officer shall have the right to prescribe the manner of 
disposition of the property.  The equitable adjustment shall not include increased costs or time extensions for delay 
resulting from the Contractor's failure to provide notice or to continue performance as provided, respectively, in (b) 
and (c) above. 
 
Note:  The phrases “contract price” and “cost” wherever they appear in the clause, may be appropriately modified to 
apply to cost-reimbursement or incentive contracts, or to combinations thereof. 
 
(End of clause) 
 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order:  N4008018D2010 TO N4008018F5270 
(1) Document type. The Contractor shall use the following document type(s). 
 
Navy Construction/Facilities Management Invoice 
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(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
Inspection – N44889  
Acceptance – N44889  
                                               
 (3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   N68732 
Issue By DoDAAC   N44889 
Admin DoDAAC    N44889 
Inspect By DoDAAC   N44889 
Ship To Code    N/A 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)   N/A 
Service Acceptor (DoDAAC)   N/A 
Accept at Other DoDAAC   N/A 
LPO DoDAAC    N44889 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)    N44889 
-------------------------------------------------------------------------------------------- 
     
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
Jose Morales  – Inspector  Email:  Phone:   
Alissa Leonard  – Administrator Email: Phone:  
Erikka Robinson – Certifier Email:    Phone:  
 
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 

  at Email:   Phone:  
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
 
 
 
 

(b) (6)
(b) (6)

(b) (6)

(b) (6)(b) (6)
(b) (6)

(b) (6) (b) (6)(b) (6)
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Section 00800 - Special Contract Requirements 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 97X4930 NH1C 320 77777 0 050120 2F 000000  
COST CODE: A00004622599  
AMOUNT:   
        
ACRN  CLIN/SLIN  CIN  AMOUNT  
        
AA  000101  000000000000000000000000000000    
 
 
DBA 
General Decision Number: MD180057 09/28/2018  MD57 
 
Superseded General Decision Number: MD20170057 
 
State: Maryland 
 
Construction Type: Building 
 
County: Montgomery County in Maryland. 
 
BUILDING CONSTRUCTION PROJECTS (does not include single family 
homes or apartments up to and including 4 stories). 
 
Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.35 for calendar year 2018 applies to all contracts 
subject to the Davis-Bacon Act for which the contract is 
awarded (and any solicitation was issued) on or after January 
1, 2015. If this contract is covered by the EO, the contractor 
must pay all workers in any classification listed on this wage 
determination at least $10.35 per hour (or the applicable wage 
rate listed on this wage determination, if it is higher) for 
all hours spent performing on the contract in calendar year 
2018. The EO minimum wage rate will be adjusted annually. 
Please note that this EO applies to the above-mentioned types 
of contracts entered into by the federal government that are 
subject to the Davis-Bacon Act itself, but it does not apply to 
contracts subject only to the Davis-Bacon Related Acts, 
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional 
information on contractor requirements and worker protections 
under the EO is available at www.dol.gov/whd/govcontracts. 
 
 
Modification Number     Publication Date 
          0              01/05/2018 
          1              01/12/2018 
          2              02/09/2018 
          3              02/23/2018 
          4              03/23/2018 

(b) (4)

(b) (4)
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          5              04/20/2018 
          6              05/11/2018 
          7              05/25/2018 
          8              06/15/2018 
          9              06/29/2018 
          10             07/06/2018 
          11             07/13/2018 
          12             08/03/2018 
          13             08/17/2018 
          14             08/24/2018 
          15             09/07/2018 
          16             09/14/2018 
          17             09/21/2018 
          18             09/28/2018 
 
 ASBE0024-007 10/01/2017 
 
                                  Rates          Fringes 
 
ASBESTOS WORKER/HEAT & FROST    
INSULATOR........................$ 35.13            16.22 
 
  Includes the application of all insulating materials, 
  protective coverings, coatings and finishes to all types of 
  mechanical systems 
 
---------------------------------------------------------------- 
 ASBE0024-010 10/01/2017 
 
                                  Rates          Fringes 
 
ASBESTOS WORKER: HAZARDOUS    
MATERIAL HANDLER (Removal of    
hazardous material from     
ceilings, floors, mechanical    
systems, and walls)..............$ 22.81             7.34 
---------------------------------------------------------------- 
 BRMD0001-006 04/29/2018 
 
                                  Rates          Fringes 
 
TILE SETTER......................$ 28.20            11.67 
---------------------------------------------------------------- 
 BRMD0001-009 04/29/2018 
 
                                  Rates          Fringes 
 
TILE FINISHER....................$ 23.28            10.72 
---------------------------------------------------------------- 
 BRMD0001-011 04/29/2018 
 
                                  Rates          Fringes 
 
BRICKLAYER (Excluding    
Pointing, Caulking and    
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Cleaning)........................$ 31.36            10.78 
---------------------------------------------------------------- 
 BRMD0001-012 04/29/2018 
 
                                  Rates          Fringes 
 
MASON - STONE....................$ 37.91            17.08 
---------------------------------------------------------------- 
 CARP0197-001 05/01/2018 
 
                                  Rates          Fringes 
 
CARPENTER (Including    
Acoustical Ceiling    
Installation, Drywall    
Hanging, Metal Stud    
Installation and Form Work)......$ 28.71            12.08 
---------------------------------------------------------------- 
 CARP0219-001 05/01/2018 
 
                                  Rates          Fringes 
 
MILLWRIGHT.......................$ 34.24            11.23 
---------------------------------------------------------------- 
 ELEC0026-021 09/03/2018 
 
                                  Rates          Fringes 
 
ELECTRICIAN (Communication    
and Sound Equipment).............$ 28.05            10.91 
---------------------------------------------------------------- 
 ELEC0026-022 06/04/2018 
 
                                  Rates          Fringes 
 
ELECTRICIAN (Including low    
voltage wiring for and    
installation of alarms, HVAC    
controls)........................$ 45.45          18.01+a 
 
  a.PAID HOLIDAYS: New Year's Day, Inauguration Day, Martin 
  Luther King Jr.'s Birthday, Memorial Day, Independence Day, 
  Labor Day, Veterans' Day, Thanksgiving Day, the day after 
  Thanksgiving Day and Christmas Day. 
 
---------------------------------------------------------------- 
 ELEV0010-001 01/01/2018 
 
                                  Rates          Fringes 
 
ELEVATOR MECHANIC................$ 44.12       32.645+a+b 
 
  a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence 
  Day, Labor Day, Veterans' Day, Thanksgiving Day, Christmas 
  Day and the Friday after Thanksgiving. 
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  b. VACATIONS: Employer contributes 8% of basic hourly rate 
  for 5 years or more of service; 6% of basic hourly rate for 
  6 months to 5 years of service as vacation pay credit. 
 
---------------------------------------------------------------- 
 ENGI0077-018 05/01/2017 
 
                                  Rates          Fringes 
 
OPERATOR:  Bulldozer.............$ 30.56           8.95+a 
OPERATOR:  Loader   
     Front End Loaders 3 1/2  
     cubic yards and above.......$ 30.56           8.95+a 
     Front End Loaders Below 3  
     1/2 cubic yards.............$ 30.56           8.95+a 
 
  a.PAID HOLIDAYS: New Year's Day, Inaugural Day, Decoration 
  Day, Independence Day, Labor Day, Martin Luther King's 
  Birthday, Veterans' Day, Thanksgiving Day, Friday after 
  Thanksgiving and Christmas Day. 
 
---------------------------------------------------------------- 
 IRON0005-011 06/01/2017 
 
                                  Rates          Fringes 
 
IRONWORKER.......................$ 31.15            20.63 
---------------------------------------------------------------- 
* LABO0011-013 06/01/2018 
 
                                  Rates          Fringes 
 
LABORER:  Mason Tender -    
Cement/Concrete..................$ 24.22             8.32 
LABORER:  Pipelayer..............$ 24.22             8.32 
---------------------------------------------------------------- 
 PAIN0051-014 06/01/2018 
 
                                  Rates          Fringes 
 
GLAZIER   
     Glazing Contracts $2  
     million and under...........$ 26.07            12.15 
     Glazing Contracts over $2  
     million.....................$ 30.31            12.15 
---------------------------------------------------------------- 
 PAIN0051-019 06/01/2017 
 
                                  Rates          Fringes 
 
PAINTER   
     Brush, Roller, Spray and  
     Drywall Finisher/Taper......$ 25.06             9.66 
     Industrial..................$ 30.90            10.49 
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---------------------------------------------------------------- 
 PLAS0891-005 07/01/2018 
 
                                  Rates          Fringes 
 
PLASTERER........................$ 29.53             6.80 
---------------------------------------------------------------- 
 PLAS0891-006 02/01/2018 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER...$ 28.15            10.58 
---------------------------------------------------------------- 
 PLAS0891-008 08/01/2016 
 
                                  Rates          Fringes 
 
PLASTERER (Fireproofing    
Including Sprayer, Mixer, and    
Handler)   
     Handler.....................$ 16.50             4.89 
     Mixer/Pump..................$ 18.50             4.89 
     Sprayer.....................$ 23.00             4.89 
---------------------------------------------------------------- 
 PLUM0005-010 08/01/2018 
 
                                  Rates          Fringes 
 
PLUMBER..........................$ 42.92          18.15+a 
 
  a. PAID HOLIDAYS:  Labor Day, Veterans' Day, Thanksgiving Day 
  and the day after Thanksgiving, Christmas Day, New Year's 
  Day, Martin Luther King's Birthday, Memorial Day and the 
  Fourth of July. 
 
---------------------------------------------------------------- 
 PLUM0602-011 08/01/2018 
 
                                  Rates          Fringes 
 
PIPEFITTER (Including HVAC    
Pipe and System Installation)....$ 41.64          21.57+a 
 
  a. PAID HOLIDAYS: New Year's Day, Martin Luther King's 
  Birthday, Memorial Day, Independence Day, Labor Day, 
  Veterans' Day, Thanksgiving Day and the day after 
  Thanksgiving and Christmas Day. 
 
---------------------------------------------------------------- 
 ROOF0030-016 05/01/2016 
 
                                  Rates          Fringes 
 
ROOFER...........................$ 28.75            11.74 
---------------------------------------------------------------- 
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 SFMD0669-001 04/01/2018 
 
                                  Rates          Fringes 
 
SPRINKLER FITTER (Fire    
Sprinklers)......................$ 35.60            20.24 
---------------------------------------------------------------- 
 SHEE0100-015 07/01/2018 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER (Including    
HVAC Duct Installation)..........$ 40.27          20.34+a 
 
  a. PAID HOLIDAYS: New Year's Day, Martin Luther King's 
  Birthday, Memorial Day, Independence Day, Labor Day, 
  Veterans Day, Thanksgiving Day and Christmas Day 
 
---------------------------------------------------------------- 
  SUMD2010-091 08/04/2010 
 
                                  Rates          Fringes 
 
LABORER   
     Common or General...........$ 14.15             2.30 
     Grade Checker...............$ 16.00             2.90 
     Landscape...................$  9.23                  
     Mason Tender - Brick........$ 13.00             0.00 
     Mason Tender - Stone........$ 14.03             0.00 
     Mason Tender for Pointing,  
     Caulking and Cleaning.......$ 13.21                  
     Mortar Mixer................$ 16.61             9.08 
   
POINTER, CAULKER, CLEANER,    
Includes pointing, caulking,    
cleaning of existing masonry,    
brick, stone and cement    
structures (restoration    
work); excludes pointing,    
caulking, cleaning of new or    
replacement    
masonry, brick, stone or    
cement...........................$ 19.19             0.00 
   
POWER EQUIPMENT OPERATOR:   
     Asphalt Roller..............$ 21.35             5.38 
     Backhoe.....................$ 19.82             5.02 
     Bobcat/Skid Loader..........$ 18.05             8.78 
     Boom........................$ 21.44             8.29 
     Crane.......................$ 20.95             6.18 
     Excavator...................$ 20.00             0.00 
     Forklift....................$ 16.00             5.12 
     Gradall.....................$ 20.50             8.42 
     Grader/Blade................$ 14.50             5.18 
     Paver.......................$ 17.47             6.36 
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     Roller excluding Asphalt....$ 17.60             3.88 
   
TERRAZZO WORKER/SETTER...........$ 19.94             6.54 
   
TRUCK DRIVER   
     Dump Truck..................$ 15.90             1.12 
     Tractor Haul Truck..........$ 17.87             9.98 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
  
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts. 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were 
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prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
 
  
 
---------------------------------------------------------------- 
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                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
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================================================================ 
 
          END OF GENERAL DECISION 
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Section 00010 - Solicitation Contract Form 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Each    
 IGF::OT::IGF X003 WNY 386 Alternative Fuel Vehicle (AFV) Charging 

FFP 
The contractor shall provide and secure all Labor, material, tools, mobilization, 
transportation, supervision and equipment to accomplish all work as described 
herein and in contract drawings in order to provide electrical construction services. 
Other incidental type work associated with electrical construction is included and 
may be ordered for industrial, commercial, and residential locations indicated 
within each task order. The contract will be for facilities within the AOR of 
NAVFAC Washington Public Works Department Washington with installations in 
Maryland, District of Columbia, and Virginia. The contract value shall not exceed 
$4,000,000. 
FOB: Destination 
PURCHASE REQUEST NUMBER: ACQR5458602 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000101     $0.00  
 FUND ACRN AA 

FFP 
Funding Doc. No. N6258318RCN5S33 Customer ACRN: 
MILSTRIP: N6258318RCN5S33 
  

 

   
  
 
 NET AMT $0.00 
 
 ACRN AA 

CIN: 000000000000000000000000000000 
 

  
 

               
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 

(b) (4) (b) (4)

(b) (4)

(b) (4)
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Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  N/A  N/A  N/A  Government  
000101  N/A  N/A  N/A  N/A  
 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
0001  08-FEB-2019  1  PUBLIC WORKS DEPARTMENT 

 
1013 O ST. SE 
1ST FLOOR 
WASHINGTON DC 20374 

 
FOB:  Destination  

N40080  

          
000101  N/A  N/A  N/A  N/A  

(b) (6)

(b) (6)
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Section 00700 - Contract Clauses  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.204-2     SECURITY REQUIREMENTS (AUG 1996) 
 
(a) This clause applies to the extent that this contract involves access to information classified "Confidential," 
"Secret," or "Top Secret." 
 
(b) The Contractor shall comply with (1) the Security Agreement (DD Form 441), including the National Industrial 
Security Program Operating Manual (DOD 5220.22-M); and (2) any revisions to that manual, notice of which has 
been furnished to the Contractor. 
 
(c) If, subsequent to the date of this contract, the security classification or security requirements under this contract 
are changed by the Government and if the changes cause an increase or decrease in security costs or otherwise affect 
any other term or condition of this contract, the contract shall be subject to an equitable adjustment as if the changes 
were directed under the Changes clause of this contract. 
 
(d)  The Contractor agrees to insert terms that conform substantially to the language of this clause, including this 
paragraph (d) but excluding any reference to the Changes clause of this contract, in all subcontracts under this 
contract that involve access to classified information. 
 
(End of clause) 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of $140 for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination 
clause. 
 
(End of clause) 
 
 
 
52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance 
Requirements for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate 
workforce in each trade on all construction work in the covered area, are as follows: 
 

Goals for minority 
participation for each trade 

Goals for female 
participation for each trade 

  
28% 6.9% 
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These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor 
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the 
goals established for the geographical area where the work is actually performed. Goals are published periodically in 
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract 
Compliance Programs office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall 
be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations 
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,'' and (3) its efforts 
to meet the goals. The hours of minority and female employment and training must be substantially uniform 
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from 
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with 
the goals will be measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor; 
 
(2) Employer's identification number of the subcontractor; 
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is Washington 
Navy Yard, Washington, D.C. 
  
(End of provision) 
 
 
 
52.222-54    EMPLOYMENT ELIGIBILITY VERIFICATION (OCT 2015) 
 
(a) Definitions. As used in this clause--Commercially available off-the-shelf (COTS) item— 
 
(1) Means any item of supply that is-- 
 
(i) A commercial item (as defined in paragraph (1) of the definition at 2.101); 
 
(ii) Sold in substantial quantities in the commercial marketplace; and 
 
(iii) Offered to the Government, without modification, in the same form in which it is sold in the commercial 
marketplace; and 
 
(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as agricultural products and petroleum 
products. Per 46 CFR 525.1(c)(2), ``bulk cargo'' means cargo that is loaded and carried in bulk onboard ship without 
mark or count, in a loose unpackaged form, having homogenous characteristics. Bulk cargo loaded into intermodal 
equipment, except LASH or Seabee barges, is subject to mark and count and, therefore, ceases to be bulk cargo. 
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Employee assigned to the contract means an employee who was hired after November 6, 1986 (after November 27, 
2009, in the Commonwealth of the Northern Mariana Islands), who is directly performing work, in the United 
States, under a contract that is required to include the clause prescribed at 22.1803. An employee is not considered 
to be directly performing work under a contract if the employee-- 
 
(1) Normally performs support work, such as indirect or overhead functions; and 
 
(2) Does not perform any substantial duties applicable to the contract. 
 
Subcontract means any contract, as defined in 2.101, entered into by a subcontractor to furnish supplies or services 
for performance of a prime contract or a subcontract. It includes but is not limited to purchase orders, and changes 
and modifications to purchase orders. 
 
Subcontractor means any supplier, distributor, vendor, or firm that furnishes supplies or services to or for a prime 
Contractor or another subcontractor. 
 
United States, as defined in 8 U.S.C. 1101(a)(38), means the 50 States, the District of Columbia, Puerto Rico, Guam, 
the Commonwealth of the Northern Mariana Islands, and the U.S. Virgin Islands. 
 
(b) Enrollment and verification requirements.  
 
(1) If the Contractor is not enrolled as a Federal Contractor in E-Verify at time of contract award, the Contractor 
shall-- 
 
(i) Enroll. Enroll as a Federal Contractor in the E-Verify program within 30 calendar days of contract award; 
 
(ii) Verify all new employees. Within 90 calendar days of enrollment in the E-Verify program, begin to use E-Verify 
to initiate verification of employment eligibility of all new hires of the Contractor, who are working in the United 
States, whether or not assigned to the contract, within 3 business days after the date of hire (but see paragraph (b)(3) 
of this section); and 
 
(iii) Verify employees assigned to the contract. For each employee assigned to the contract, initiate verification 
within 90 calendar days after date of enrollment or within 30 calendar days of the employee's assignment to the 
contract, whichever date is later (but see paragraph (b)(4) of this section). 
 
(2) If the Contractor is enrolled as a Federal Contractor in E-Verify at time of contract award, the Contractor shall 
use E-Verify to initiate verification of employment eligibility of-- 
 
(i) All new employees. (A) Enrolled 90 calendar days or more. The Contractor shall initiate verification of all new 
hires of the Contractor, who are working in the United States, whether or not assigned to the contract, within 3 
business days after the date of hire (but see paragraph (b)(3) of this section); or 
 
(B) Enrolled less than 90 calendar days. Within 90 calendar days after enrollment as a Federal Contractor in E-
Verify, the Contractor shall initiate verification of all new hires of the Contractor, who are working in the United 
States, whether or not assigned to the contract, within 3 business days after the date of hire (but see paragraph (b)(3) 
of this section); or 
 
(ii) Employees assigned to the contract. For each employee assigned to the contract, the Contractor shall initiate 
verification within 90 calendar days after date of contract award or within 30 days after assignment to the contract, 
whichever date is later (but see paragraph (b)(4) of this section). 
 
(3) If the Contractor is an institution of higher education (as defined at 20 U.S.C. 1001(a)); a State or local 
government or the government of a Federally recognized Indian tribe; or a surety performing under a takeover 
agreement entered into with a Federal agency pursuant to a performance bond, the Contractor may choose to verify 
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only employees assigned to the contract, whether existing employees or new hires. The Contractor shall follow the 
applicable verification requirements at (b)(1) or (b)(2), respectively, except that any requirement for verification of 
new employees applies only to new employees assigned to the contract. 
 
(4) Option to verify employment eligibility of all employees. The Contractor may elect to verify all existing 
employees hired after November 6, 1986 (after November 27, 2009, in the Commonwealth of the Northern Mariana 
Islands), rather than just those employees assigned to the contract. The Contractor shall initiate verification for each 
existing employee working in the United States who was hired after November 6, 1986 (after November 27, 2009, in 
the Commonwealth of the Northern Mariana Islands), within 180 calendar days of-- 
 
(i) Enrollment in the E-Verify program; or 
 
(ii) Notification to E-Verify Operations of the Contractor's decision to exercise this option, using the contact 
information provided in the E-Verify program Memorandum of Understanding (MOU). 
 
(5) The Contractor shall comply, for the period of performance of this contract, with the requirements of the E-
Verify program MOU. 
 
(i) The Department of Homeland Security (DHS) or the Social Security Administration (SSA) may terminate the 
Contractor's MOU and deny access to the E-Verify system in accordance with the terms of the MOU. In such case, 
the Contractor will be referred to a suspension or debarment official. 
 
(ii) During the period between termination of the MOU and a decision by the suspension or debarment official 
whether to suspend or debar, the Contractor is excused from its obligations under paragraph (b) of this clause. If the 
suspension or debarment official determines not to suspend or debar the Contractor, then the Contractor must 
reenroll in E-Verify. 
 
(c) Web site. Information on registration for and use of the E-Verify program can be obtained via the Internet at the 
Department of Homeland Security Web site: http://www.dhs.gov/E-Verify. 
 
(d) Individuals previously verified. The Contractor is not required by this clause to perform additional employment 
verification using E-Verify for any employee-- 
 
(1) Whose employment eligibility was previously verified by the Contractor through the E-Verify program; 
 
(2) Who has been granted and holds an active U.S. Government security clearance for access to confidential, secret, 
or top secret information in accordance with the National Industrial Security Program Operating Manual; or 
 
(3) Who has undergone a completed background investigation and been issued credentials pursuant to Homeland 
Security Presidential Directive (HSPD)-12, Policy for a Common Identification Standard for Federal Employees and 
Contractors. 
 
(e) Subcontracts. The Contractor shall include the requirements of this clause, including this paragraph (e) 
(appropriately modified for identification of the parties), in each subcontract that-- 
 
(1) Is for--(i) Commercial or noncommercial services (except for commercial services that are part of the purchase 
of a COTS item (or an item that would be a COTS item, but for minor modifications), performed by the COTS 
provider, and are normally provided for that COTS item); or 
 
(ii) Construction; 
 
(2) Has a value of more than $3,500; and 
 
(3) Includes work performed in the United States. 
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(End of clause) 
 
 
 
 
52.228-13     ALTERNATIVE PAYMENT PROTECTIONS (JULY 2000) 
 
(a) The Contractor shall submit one of the following payment protections:  
 
Payment bond and/or irrevocable letter of credit(ILC) 
 
(b) The amount of the payment protection shall be 100 percent of the contract price. 
 
(c) The submission of the payment protection is required within 14 days of contract award. 
 
(d) The payment protection shall provide protection for the full contract performance period plus a one-year period.  
 
(e) Except for escrow agreements and payment bonds, which provide their own protection procedures, the 
Contracting Officer is authorized to access funds under the payment protection when it has been alleged in writing 
by a supplier of labor or material that a nonpayment has occurred, and to withhold such funds pending resolution by 
administrative or judicial proceedings or mutual agreement of the parties.  
 
(f) When a tripartite escrow agreement is used, the Contractor shall utilize only suppliers of labor and material that 
signed the escrow agreement. 
 
(End of clause) 
 
 
 
52.243-5     CHANGES AND CHANGED CONDITIONS (APR 1984) 
 
(a) The Contracting Officer may, in writing, order changes in the drawings and specifications within the general 
scope of the contract. 
 
(b) The Contractor shall promptly notify the Contracting Officer, in writing, of subsurface or latent physical 
conditions differing materially from those indicated in this contract or unknown unusual physical conditions at the 
site before proceeding with the work. 
 
(c) If changes under paragraph (a) or conditions under paragraph (b) increase or decrease the cost of, or time 
required for performing the work, the Contracting Officer shall make an equitable adjustment (see paragraph (d)) 
upon submittal of a "proposal for adjustment" (hereafter referred to as proposal) by the Contractor before final 
payment under the contract. 
 
(d) The Contracting Officer shall not make an equitable adjustment under paragraph (b) unless-- 
 
(1) The Contractor has submitted and the Contracting Officer has received the required written notice; or 
 
(2) The Contracting Officer waives the requirement for the written notice. 
 
(e) Failure to agree to any adjustment shall be a dispute under the Disputes clause. 
 
(End of clause) 
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52.243-7     NOTIFICATION OF CHANGES (JAN 2017) 
 
(a) Definitions.  
 
"Contracting Officer," as used in this clause, does not include any representative of the Contracting Officer.  
 
"Specifically authorized representative (SAR),"  as used in this clause, means any person the Contracting Officer has 
so designated by written notice (a copy of which shall be provided to the Contractor) which shall refer to this 
subparagraph and shall be issued to the designated representative before the SAR exercises such authority. 
 
(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the 
Contractor considers to constitute a change to this contract.  Except for changes identified as such in writing and 
signed by the Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in writing, 
within 5 calendar days from the date that the Contractor identifies any Government conduct (including actions, 
inactions, and written or oral communications) that the Contractor regards as a change to the contract terms and 
conditions. On the basis of the most accurate information available to the Contractor, the notice shall state-- 
 
(1) The date, nature, and circumstances of the conduct regarded as a change; 
 
(2) The name, function, and activity of each Government individual and Contractor official or employee involved in 
or knowledgeable about such conduct; 
 
(3) The identification of any documents and the substance of any oral communication involved in such conduct; 
 
(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose; 
 
(5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment 
under this clause, including-- 
 
(i) What line items have been or may be affected by the alleged change; 
 
(ii) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change; 
 
(iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on 
continued performance have been or may be caused by the alleged change; 
 
(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are 
estimated; and 
 
(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to 
minimize cost, delay or disruption of performance. 
 
(c) Continued performance.  Following submission of the notice required by (b) above, the Contractor shall 
diligently continue performance of this contract to the maximum extent possible in accordance with its terms and 
conditions as construed by the Contractor, unless the notice reports a direction of the Contracting Officer or a 
communication from a SAR of the Contracting Officer, in either of which events the Contractor shall continue 
performance; provided, however, that if the Contractor regards the direction or communication as a change as 
described in (b) above, notice shall be given in the manner provided.  All directions, communications, 
interpretations, orders and similar actions of the SAR shall be reduced to writing and copies furnished to the 
Contractor and to the Contracting Officer.  The Contracting Officer shall countermand any action which exceeds the 
authority of the SAR. 
 
(d) Government response.  The Contracting Officer shall promptly, within 10 calendar days after receipt of notice, 
respond to the notice in writing.  In responding, the Contracting Officer shall either-- 
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(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the 
mode of further performance; 
 
(2) Countermand any communication regarded as a change; 
 
(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the 
mode of further performance; or 
 
(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above, 
advise the Contractor what additional information is required, and establish the date by which it should be furnished 
and the date thereafter by which the Government will respond. 
 
(e) Equitable adjustments. 
 
(1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and 
the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any 
part of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall 
be made-- 
 
(i) In the contract price or delivery schedule or both; and 
 
(ii) In such other provisions of the contract as may be affected. 
 
(2) The contract shall be modified in writing accordingly.  In the case of drawings, designs or specifications which 
are defective and for which the Government is responsible, the equitable adjustment shall include the cost and time 
extension for delay reasonably incurred by the Contractor in attempting to comply with the defective drawings, 
designs or specifications before the Contractor identified, or reasonably should have identified, such defect.  When 
the cost of property made obsolete or excess as a result of a change confirmed by the Contracting Officer under this 
clause is included in the equitable adjustment, the Contracting Officer shall have the right to prescribe the manner of 
disposition of the property.  The equitable adjustment shall not include increased costs or time extensions for delay 
resulting from the Contractor's failure to provide notice or to continue performance as provided, respectively, in (b) 
and (c) above. 
 
Note:  The phrases “contract price” and “cost” wherever they appear in the clause, may be appropriately modified to 
apply to cost-reimbursement or incentive contracts, or to combinations thereof. 
 
(End of clause) 
 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
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of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: N4008018D2010 TO  N4008018F5282 
     
(1) Document type. The Contractor shall use the following document type(s). 
 
Navy Construction/ Facilities Management Invoice 
     
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
Inspection – N44889 
Acceptance – N44889                                               
    
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   N68732 
Issue By DoDAAC   N44889 
Admin DoDAAC    N44889 
Inspect By DoDAAC   N44889 
Ship To Code    N/A 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  N/A 
Service Acceptor (DoDAAC)  N/A 
Accept at Other DoDAAC                 N/A 
LPO DoDAAC    N44889 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N44889 
-------------------------------------------------------------------------------------------- 
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(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
Acceptor –  
Inspector – 
Certifyer –  
     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 

 
 
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
 
 
 
 
PGI 204.7108(B)(2) 
PGI 204.7108(b)(2) Payment Instruction  
“The required standard payment instruction and instruction table for this contract is located at:  
https://www.acq.osd.mil/dpap/dars/pgi/pgi_htm/current/PGI204_71.htm#payment_instructions” 
 

(b) (6)

(b) (6)

(b) (6)
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Section 00800 - Special Contract Requirements 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 1781804 KC6C 320 62583   068732 2D 01C6C7  
COST CODE: 625838GGM3B9  
AMOUNT:   
        
ACRN  CLIN/SLIN  CIN  AMOUNT  
        
AA  000101  000000000000000000000000000000    
 
 
DAVIS BACON 
 
General Decision Number: DC180001 09/28/2018  DC1 
 
Superseded General Decision Number: DC20170001 
 
State: District of Columbia 
 
Construction Types: Heavy (Heavy and Sewer and Water Line)  
and Highway 
 
 
County: District of Columbia Statewide. 
 
HEAVY CONSTRUCTION PROJECTS (Including Sewer and Water Lines); 
HIGHWAY CONSTRUCTION PROJECTS 
 
Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.35 for calendar year 2018 applies to all contracts 
subject to the Davis-Bacon Act for which the contract is 
awarded (and any solicitation was issued) on or after January 
1, 2015. If this contract is covered by the EO, the contractor 
must pay all workers in any classification listed on this wage 
determination at least $10.35 per hour (or the applicable wage 
rate listed on this wage determination, if it is higher) for 
all hours spent performing on the contract in calendar year 
2018. The EO minimum wage rate will be adjusted annually. 
Please note that this EO applies to the above-mentioned types 
of contracts entered into by the federal government that are 
subject to the Davis-Bacon Act itself, but it does not apply to 
contracts subject only to the Davis-Bacon Related Acts, 
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional 
information on contractor requirements and worker protections 
under the EO is available at www.dol.gov/whd/govcontracts. 

(b) (4)

(b) (4)
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Modification Number     Publication Date 
          0              01/05/2018 
          1              02/09/2018 
          2              03/23/2018 
          3              04/20/2018 
          4              05/04/2018 
          5              05/11/2018 
          6              06/29/2018 
          7              07/06/2018 
          8              07/20/2018 
          9              07/27/2018 
          10             08/03/2018 
          11             08/10/2018 
          12             08/17/2018 
          13             08/24/2018 
          14             09/07/2018 
          15             09/28/2018 
 
 ASBE0024-001 10/01/2017 
 
                                  Rates          Fringes 
 
Asbestos Worker/Heat and    
Frost Insulator   
     Includes the application  
     of all insulating  
     materials, protective  
     coverings, coatings and  
     finishes to all types of  
     mechanical systems..........$ 35.13            16.22 
---------------------------------------------------------------- 
 ASBE0024-002 10/01/2017 
 
                                  Rates          Fringes 
 
HAZARDOUS MATERIAL HANDLER   
     Includes preparation,  
     wetting, stripping,  
     removal, scrapping,  
     vacuuming, bagging and  
     disposing of all  
     insulation materials,  
     whether they contain  
     asbestos or not, from  
     mechanical systems..........$ 22.81             7.34 
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---------------------------------------------------------------- 
 ASBE0024-005 10/01/2017 
 
                                  Rates          Fringes 
 
Fire Stop Technician.............$ 28.01             7.78 
 
  Includes the application of materials or devices within or 
  around penetrations and openings in all rated wall or floor 
  assemblies, in order to prevent the pasage of fire, smoke 
  of other gases. The application includes all components 
  involved in creating the rated barrier at perimeter slab 
  edges and exterior cavities, the head of gypsum board or 
  concrete walls, joints between rated wall or floor 
  components, sealing of penetrating items and blank openings. 
 
---------------------------------------------------------------- 
 BOIL0193-001 01/01/2017 
 
                                  Rates          Fringes 
 
Boilermakers:....................$ 40.47            22.97 
---------------------------------------------------------------- 
 BRDC0001-001 04/29/2018 
 
                                  Rates          Fringes 
 
 Bricklayer......................$ 31.36            10.78 
---------------------------------------------------------------- 
 BRMD0001-004 04/29/2018 
 
                                  Rates          Fringes 
 
BRICKLAYER   
     Refractory (Firebrick)......$ 38.82            11.35 
---------------------------------------------------------------- 
 CARP0197-010 05/01/2018 
 
                                  Rates          Fringes 
 
Carpenter/Lather.................$ 28.71            12.08 
---------------------------------------------------------------- 
 CARP0219-001 05/01/2018 
 
                                  Rates          Fringes 
 
MILLWRIGHT.......................$ 34.24            11.23 
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---------------------------------------------------------------- 
 CARP0441-001 05/01/2018 
 
                                  Rates          Fringes 
 
PILEDRIVERMAN....................$ 30.94            11.45 
---------------------------------------------------------------- 
 CARP0441-003 05/01/2018 
 
                                  Rates          Fringes 
 
DIVER TENDER.....................$ 33.41            11.45 
DIVER............................$ 42.09            11.45 
---------------------------------------------------------------- 
 ELEC0026-001 06/04/2018 
 
                                  Rates          Fringes 
 
Electricians.....................$ 45.45            18.01 
---------------------------------------------------------------- 
 ELEC0070-001 05/07/2018 
 
                                  Rates          Fringes 
 
Line Construction:   
     Cable Splicers..............$ 38.63         19%+5.75 
     Equipment Operators.........$ 38.63         19%+5.75 
     Groundmen...................$ 17.97         19%+5.75 
     Linemen.....................$ 38.63         19%+5.75 
     Truck Driver................$ 20.43         19%+5.75 
---------------------------------------------------------------- 
 ENGI0077-001 05/01/2017 
 
                                  Rates          Fringes 
 
Power equipment operators:    
(HEAVY AND HIGHWAY    
CONSTRUCTION)   
     GROUP 1.....................$ 38.09           8.95+a 
     GROUP 2.....................$ 36.24           8.95+a 
     GROUP 3.....................$ 34.07           8.95+a 
     GROUP 4.....................$ 30.56           8.95+a 
     GROUP 5.....................$ 26.39           8.95+a 
     GROUP 6.....................$ 24.24           8.95+a 
     GROUP 7.....................$ 39.21           8.95+a 
 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS  
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  GROUP 1: Tower Cranes and Cranes 100 ton and over. 
 
  GROUP 2: 35 ton cranes & above, derricks, concrete boom pump, 
  drill rigs (+50,000 lbs torque), mole. 
 
  GROUP 3: Cranes, hoists, drill rigs (under 50,000 lbs 
  torque), tie back machines, paving mixers, tunnel shovels, 
  batch plants, shields, tunnel mining machines, draglines, 
  mucking machines, graders in tunnels, pile driving engines, 
  welder, horizontal directional drill operator, Tug boats. 
 
  GROUP 4: Front end loaders, boom trucks, backhoes, 
  excavators, gradalls, power driven wheel scoops & scrapers, 
  blade graders, motor graders, bulldozers, trenching 
  machines,  ballast regulator,hoe ram, locomotive (standard, 
  narrow gauge, tuggers). 
 
  GROUP 5: Boilers (skelton), asphalt  spreaders, bullfloat 
  finishing machines, concrete finishing machines, concrete 
  spreaders,concrete mixer, concrete pump, well points, 
  hydraulic pumps, elevators, freeze uniits, tunnel motorman 
  or dinky operator, conveyors,  grout pump, fireman, ultra 
  high pressure water jet cutting tool system 
  operator/mechanic, horizontal directional drill locator, 
  skid steers (fine grading), High lifts (lull type lifts). 
 
  GROUP 6: Fork lifts, ditch witch, bobcat, skid steer, space 
  heaters, sweepers, assistant engineers, oilers, service 
  unit equipment, roller. 
 
GROUP 7: Master mechanic. 
 
  a. PAID HOLIDAYS: New Years Day, Inaugural Day, Decoration 
  Day, Independence Day, Labor Day, Martin Luther King's 
  Birthday, Veterans' Day, Thanksgiving Day, Friday after 
  Thanksgiving and Christmas Day. 
 
---------------------------------------------------------------- 
 ENGI0077-002 06/01/2016 
 
                                  Rates          Fringes 
 
Power equipment operators:    
(PAVING AND INCIDENTAL    
GRADING)   
     GROUP 1.....................$ 29.79             7.55 
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     GROUP 2.....................$ 26.55             7.55 
     GROUP 3.....................$ 22.84             7.55 
     GROUP 4.....................$ 20.55             7.55 
     GROUP 5.....................$ 30.50             7.35 
 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS   
 
GROUP 1: Gradall operator, Crane. 
  GROUP 2: Boom Truck, Milling Machine, Excavator, Rubber Tire 
  Backhoe, Asphalt Paver, Asphalt Plant Engineer, Motor 
  Grader, Track Loader, Rubber Tire Loader, Track Dozer, 
  Concrete Paver. 
GROUP 3: Broom Truck, Asphalt Roller.  
GROUP 4: Air Compressor, Grade Rollers.  
GROUP 5: Mechanic. 
 
---------------------------------------------------------------- 
 ENGI0077-003 07/01/2018 
 
                                  Rates          Fringes 
 
Power equipment operators:    
(SEWER, GAS AND WATER LINE   
 CONSTRUCTION)   
     GROUP 1.....................$ 33.67           7.85+a 
     GROUP 2.....................$ 27.72           7.85+a 
     GROUP 3.....................$ 27.29           7.85+a 
     GROUP 4.....................$ 25.65           7.85+a 
     GROUP 5.....................$ 21.51           7.85+a 
 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS   
 
  GROUP  1:Cranes 50 ton and above. 
     
  GROUP  2:Gradall, Lead Mechanic, Crane under 50 ton 
  capacity. 
 
  GROUP 3:Boom Trucks, Excavators, Backhoes, Front-End Loaders, 
  Fork Lift/Lull, Bulldozers, Motor Graders, Mechanic 1, 
  Hydraulic Tamper and Hoe Pack, Paving Mixers, Pile Driving 
  Engines, Batch Plant, Concrete Pumps, Low-Boy Driver, Lube 
  Truck. 
 
  GROUP 4.Knuckle Boom, Trenching Machine, Well Drilling 
  Machines, Concrete Mixers, Assistant Mechanic, Mini 
  Excavator under 10,000 lbs. gross weight. 
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  GROUP  5:Oiler, Dump Truck, Skid Steer/Bobcat, Rollers.   
 
  a.PAID HOLIDAYS: New Year's Day, Inaugural Day, Washington's 
  Birthday, Memorial Day, Independence Day, Labor Day, 
  Thanksgiving Day, day after Thanksgiving Day and Christmas 
  Day 
 
---------------------------------------------------------------- 
 IRON0005-011 06/01/2017 
 
                                  Rates          Fringes 
 
IRONWORKER.......................$ 31.15            20.63 
---------------------------------------------------------------- 
 LABO0011-003 06/01/2017 
 
                                  Rates          Fringes 
 
Laborers: (HEAVY AND HIGHWAY    
AND SEWER & WATER LINES    
CONSTRUCTION)   
     GROUP 1.....................$ 24.51             8.04 
     GROUP 2.....................$ 25.14             8.04 
     GROUP 3.....................$ 25.14             8.04 
     GROUP 4.....................$ 25.34             8.04 
     GROUP 5.....................$ 25.89             8.04 
     GROUP 6.....................$ 26.60             8.04 
     GROUP 7.....................$ 27.28             8.04 
     GROUP 8.....................$ 28.19             8.04 
  LABORERS  CLASSIFICATIONS: 
   
  GROUP 1: Carloaders, choker setter, concrete crewman, crushed  
  feeder, demolition laborers, including salvaging all material,  
  loading, cleaning up, wrecking, dumpmen, flagmen, fence  
  erector and installer (other than chain link), including  
  installation and erection of fence, guard rails, medial rails,  
  reference posts, guide posts and right-of-way markers, form  
  strippers, general laborers, railroad track laborers, riprap  
  man, scale man, stake jumper, structure mover, includes  
  foundation, separation, preparation, cribbing, shoring,  
  jacking and unloading of structures, water nozzleman, timber  
  bucker and faller, truck loader, water boys, tool room men. 
   
  GROUP 2: Combined air and water nozzleman, cement handler,  
  dope pot fireman (nonmechanical), form cleaning machine,  
  mechanical railroad equipment (includes spiker, puller, tile  
  cleaner, tamper, pipe wrapper, power driven wheelbarrows,  
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  operators of hand derricks, towmasters, scootcretes,  
  buggymobiles and similar equipment), tamper or rammer  
  operator, trestle scaffold builders over one tier high, power  
  tool operator (gas, electric or pneumatic), sandblast or  
  gunnite tailhose man, scaffold erector, (steel or wood),  
  vibrator operator (up to 4 feet), asphalt cutter, mortar men,  
  shorer and lagger, creosote material handler, corrosive enamel  
  or equl, paver breaker and jackhammer operators. 
   
  GROUP 3:  Multi-section pipe layer, non-metallic clay and  
  concrete pipe layer (including caulker, collarman, jointer,  
  rigger and jacker, thermal welder and corrugated metal culvert  
  pipe layer. 
   
  GROUP 4:  Asphalt block pneumatic cutter, asphalt roller,  
  walker, chainsaw operator with attachment, concrete saw  
  (walking), high scalers, jackhammer operator (using over 6  
  feet of steel), vibrator operator (4 feet and over), well  
  point installer, air trac operator.  
   
  GROUP 5: Asphalt screeder, big drills, cut of the hole drills   
  (1 1/2 "  piston or larger), down the hole drills (3 1/2"  
  piston or larger) gunnite or sandblaster nozzleman, asphalt  
  raker, asphalt tamper, form setter, demolition torch operator,  
  shotcrete nozzlemen and potman. 
   
  GROUP 6: Powderman, master form setters. 
   
  GROUP 7: Brick paver (asphalt block paver, asphalt block  
  sawman, asphalt block grinder, hastings block or similar type) 
   
  GROUP 8: Licensed powdermen. 
---------------------------------------------------------------- 
* LABO0011-004 06/01/2018 
 
                                  Rates          Fringes 
 
Laborers: (HAZARDOUS WASTE    
REMOVAL, EXCEPT ON MECHANICAL    
SYSTEMS:   
Preparation for, removing and    
encapsulation of hazardous    
materials from non-mechanical    
systems)   
     Skilled Asbestos Abatement  
     Laborers....................$ 21.64             8.32 
     Skilled Toxic and  
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     Hazardous Waste Removal  
     Laborers....................$ 24.54             8.32 
---------------------------------------------------------------- 
* LABO0011-005 06/01/2018 
 
                                  Rates          Fringes 
 
Laborers: (TUNNEL, RAISE &    
SHAFT (FREE AIR)   
FOR HEAVY AND SEWER & WATER    
LINES CONSTRUCTION)   
     GROUP 1.....................$ 26.28             8.32 
     GROUP 2.....................$ 27.14             8.32 
     GROUP 3.....................$ 29.29             8.32 
     GROUP 4.....................$ 30.21             8.32 
  LABORERS CLASSIFICATIONS: 
   
  GROUP 1: Brakeman, Bull Gang, Dumper, Trackmen, Concrete Man. 
   
  GROUP 2: Chuck Tender, Powdermen in Prime House, Form Setters  
  and Movers, Nippers, Cableman, Houseman, Groutman, Bell or  
  Signalman, Top or Bottom Vibrator Operator. 
   
  GROUP 3: Miners, Re-Bar Underground, Concrete or Gunnite  
  Nozzlemen, Powdermen, Timbermen and Re-Timbermen, Wood Steel  
  Including Liner plate or Other Support, Material Motorman,  
  Caulkers, Diamond Drill Operators, Riggers, Cement Finishers- 
  Underground, Welders and Burners, Shield Driver, Air Trac  
  Operator, Shotcrete Nozzlemen and Potman. 
   
  GROUP 4: Mucking Machine Operator (Air). 
---------------------------------------------------------------- 
* LABO0011-006 06/01/2018 
 
                                  Rates          Fringes 
 
Laborers: (TUNNEL, RAISE AND    
SHAFT (COMPRESSED AIR) FOR    
HEAVY CONSTRUCTION ONLY   
   
Gauge Pressure Work Period    
  (Pounds)        (Hours)   
     1-14            7...........$ 35.20             8.32 
     14-18           6...........$ 41.42             8.32 
 
  FOOTNOTE: On any requirement for air pressure in excess of 18 
  PSI, work periods and rates should be negotiated at a 
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  pre-bid conference. 
 
---------------------------------------------------------------- 
 LABO0011-007 09/01/2018 
 
                                  Rates          Fringes 
 
Laborers: (PAVING AND    
INCIDENTAL GRADING)   
     Asphalt Raker & Concrete  
     Saw Operator................$ 20.52             7.27 
     Asphalt Shoveler............$ 19.65             7.27 
     Asphalt Tamper & Concrete  
     Shoveler....................$ 20.14             7.27 
     Jack Hammer.................$ 20.17             7.27 
     Laborer.....................$ 19.47             7.27 
     Sand Setter & Form Setter...$ 21.19             7.27 
---------------------------------------------------------------- 
* LABO0011-008 06/01/2018 
 
                                  Rates          Fringes 
 
LABORERS (BRICK MASONRY WORK)   
     Mason Tenders...............$ 17.60             8.32 
     Scaffold Builders,  
     Mortarmen...................$ 18.67             8.32 
---------------------------------------------------------------- 
 MARB0002-003 04/29/2018 
 
                                  Rates          Fringes 
 
Marble & Stone Mason   
     Includes Pointing,  
     Caulking and Cleaning of  
     All Types of Masonry,  
     Brick, Stone and Cement  
     Structures..................$ 37.91            17.08 
---------------------------------------------------------------- 
 MARB0003-001 04/29/2018 
 
                                  Rates          Fringes 
 
Mosaic & Terrazzo Worker,    
Tile Layer.......................$ 28.20            11.67 
---------------------------------------------------------------- 
 MARB0003-004 04/29/2018 
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                                  Rates          Fringes 
 
Marble, Tile & Terrazzo    
Finisher.........................$ 23.28            10.72 
---------------------------------------------------------------- 
 PAIN0051-001 06/01/2017 
 
                                  Rates          Fringes 
 
Painters:   
     All Industrial Work.........$ 30.90            10.49 
     Bridges, Heavy Highway,  
     Lead Abatement and  
     Flame/Thermal Spray.........$ 36.13            11.29 
     Commercial and Mold  
     Remediation, Painters,  
     Wallcovers and Drywall  
     Finishers...................$ 25.06             9.66 
     Metal Polishing and  
     Refinishing.................$ 26.06             9.66 
---------------------------------------------------------------- 
 PLAS0891-001 02/01/2018 
 
                                  Rates          Fringes 
 
Cement Masons:   
     HEAVY CONSTRUCTION ONLY.....$ 28.15            10.58 
---------------------------------------------------------------- 
 PLAS0891-002 06/01/2017 
 
                                  Rates          Fringes 
 
Cement Masons: (PAVING &    
INCIDENTAL GRADING)   
     Cement Masons...............$ 20.10             7.38 
     Concrete Saw Operators......$ 20.10             7.38 
     Form Setters................$ 20.10             7.38 
---------------------------------------------------------------- 
 PLUM0005-001 08/01/2018 
 
                                  Rates          Fringes 
 
Plumbers.........................$ 42.92          18.15+a 
 
  a.  PAID HOLIDAYS:  Labor Day, Veterans' Day, Thanksgiving 
  Day and the day after Thanksgiving, Christmas Day,  New 
  Year's Day, Martin Luther King's Birthday, Memorial Day and 
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  the Fourth of July. 
 
---------------------------------------------------------------- 
 PLUM0602-005 08/01/2018 
 
                                  Rates          Fringes 
 
Steamfitter, Refrigeration &    
Air Conditioning Mechanic........$ 41.64          21.57+a 
 
  a. PAID HOLIDAYS: New Year's Day, Martin Luther King's 
  Birthday, Memorial Day, Independence Day, Labor Day, 
  Veterans Day, Thanksgiving Day and the day after 
  Thanksgiving and Christmas Day. 
 
---------------------------------------------------------------- 
 SHEE0100-001 07/01/2018 
 
                                  Rates          Fringes 
 
Sheet Metal Worker...............$ 40.27          20.34+a 
 
  a. PAID HOLIDAYS: New Year's Day, Martin Luther King's 
  Birthday, Memorial Day, Independence Day, Labor Day, 
  Veterans Day, Thanksgiving Day and Christmas Day 
 
---------------------------------------------------------------- 
 TEAM0639-001 06/01/2018 
 
                                  Rates          Fringes 
 
Truck drivers: (HEAVY &    
HIGHWAY CONSTRUCTION)   
     Tractor trailer, Low Boy....$ 26.00           5.11+a 
     Truck Drivers...............$ 24.00           5.11+a 
 
  a. VACATION: Employees will receive one (1) week's paid 
  vacation after one (1) year of service. 
 
---------------------------------------------------------------- 
 TEAM0639-005 06/01/2018 
 
                                  Rates          Fringes 
 
Truck drivers: (PAVING &    
INCIDENTAL GRADING)   
     All paving projects where  
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     the grading is incidental  
     to the paving...............$ 24.00           5.11+a 
 
a. VACATION: Employees will receive one (1) week's paid 
  vacation after one (1) year of service. 
 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
  
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts. 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
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(weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 



N4008018D2010 
N4008018F5282 

Page 27 of 29 
 

 

classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
 
  
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
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perimeter access 
Gate access All Gates that size 

allows 
Limited Access 
through Gates 

Limited Access 
through the Gates 

 
RAPIDGate Personnel who choose to participate in the RAPIDGate Program will have streamlined access onto the 
installation due to their privileges and being vetted. RAPIDGate participants will only be subject to random vehicle 
inspections and will be able to access the installation through all gates that size allow.  Access will be allowed 
during the times needed to perform business on the installation. 
 
RAPIDGate cost and benefits. 
There is an additional cost associated with implementing RAPIDGate. The RAPIDGate Program provides the 
accepted background checks and may be a time/cost savings benefit to companies desiring to conduct business on 
Navy Installation. 
 
To enroll in RAPIDGate, please visit www.rapidgate.com (under vendors tab).  Questions about Navy Installations 
RAPIDGate Program should be addressed to info@rapidgate.com with the subject line RE: RAPIDGate Program. 

  
We strongly encourage your participation in the RAPIDGate Program. It will assist us in streamlining access for 
your employees, while improving the ability of our access control personnel in maintaining higher levels of security 
and efficiency. 
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Section 00010 - Solicitation Contract Form 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Each    
 X007  NRL-000 Install Parking Lot Lighting between Bldgs 208 and 

FFP 
The contractor shall provide and secure all Labor, material, tools, mobilization, 
transportation, supervision and equipment to accomplish all work as described 
herein and in contract drawings in order to provide electrical construction services. 
Other incidental type work associated with electrical construction is included and 
may be ordered for industrial, commercial, and residential locations indicated 
within each task order. The contract will be for facilities within the AOR of 
NAVFAC Washington Public Works Department Washington with installations in 
Maryland, District of Columbia, and Virginia. The contract value shall not exceed 
$4,000,000. 
FOB: Destination 
PURCHASE REQUEST NUMBER: ACQR5749321 
PSC CD: Y1AA 
  

 

   
  
 
 NET AMT  
 
    

                   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000101     $0.00  
 FUND ACRN AA 

FFP 
Funding Doc. No. N0017319WX00144 Customer ACRN: AB 
MILSTRIP: N0017319WX00144 
  

 

   
  
 
 NET AMT $0.00 
 
 ACRN AA 

CIN: 000000000000000000000000000000 
 

  
 

                   
  
 
 
 
 
 

(b) (4) (b) (4)

(b) (4)

(b) (4)
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INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  N/A  N/A  N/A  Government  
000101  N/A  N/A  N/A  N/A  
 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
0001  20-SEP-2020  1  PUBLIC WORKS DEPARTMENT 

 
1013 O ST. SE 
1ST FLOOR 
WASHINGTON DC 20374 

 
FOB:  Destination  

N40080  

          
000101  N/A  N/A  N/A  N/A  

(b) (6)

(b) (6)
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Section 00700 - Contract Clauses  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.222-23  Notice of Requirement for Affirmative Action to Ensure 

Equal Employment Opportunity for Construction  
FEB 1999    

  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 15 calendar days after the date the 
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready 
for use not later than 365 calender days after contract award. The time stated for completion shall include final 
cleanup of the premises.  
 
*The Contracting Officer shall specify either a number of days after the date the contractor receives the notice to 
proceed, or a calendar date. 
 
(End of clause) 
 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of $200 for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination 
clause. 
 
(End of clause) 
 
 
 
52.222-6      CONSTRUCTION WAGE RATE REQUIREMENTS (AUG 2018) 
 
(a) Definition.—“Site of the work”—  
 
(1) Means—  
 
(i) The primary site of the work. The physical place or places where the construction called for in the contract will 
remain when work on it is completed; and  
 
(ii) The secondary site of the work, if any. Any other site where a significant portion of the building or work is 
constructed, provided that such site is—  
 
(A) Located in the United States; and  
 
(B) Established specifically for the performance of the contract or project;  
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(2) Except as provided in paragraph (3) of this definition, includes any fabrication plants, mobile factories, batch 
plants, borrow pits, job headquarters, tool yards, etc., provided—  
 
(i) They are dedicated exclusively, or nearly so, to performance of the contract or project; and  
 
(ii) They are adjacent or virtually adjacent to the “primary site of the work” as defined in paragraph (a)(1)(i), or the 
“secondary site of the work” as defined in paragraph (a)(1)(ii) of this definition;  
 
(3) Does not include permanent home offices, branch plant establishments, fabrication plants, or tool yards of a 
Contractor or subcontractor whose locations and continuance in operation are determined wholly without regard to a 
particular Federal contract or project. In addition, fabrication plants, batch plants, borrow pits, job headquarters, 
yards, etc., of a commercial or material supplier which are established by a supplier of materials for the project 
before opening of bids and not on the Project site, are not included in the “site of the work.” Such permanent, 
previously established facilities are not a part of the “site of the work” even if the operations for a period of time 
may be dedicated exclusively or nearly so, to the performance of a contract.  
 
(b)(1) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and 
not less often than once a week, and without subsequent deduction or rebate on any account (except such payroll 
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR part 
3)), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment 
computed at rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, or as may be incorporated for a secondary site of the work, regardless of any 
contractual relationship which may be alleged to exist between the Contractor and such laborers and mechanics. Any 
wage determination incorporated for a secondary site of the work shall be effective from the first day on which work 
under the contract was performed at that site and shall be incorporated without any adjustment in contract price or 
estimated cost. Laborers employed by the construction Contractor or construction subcontractor that are transporting 
portions of the building or work between the secondary site of the work and the primary site of the work shall be 
paid in accordance with the wage determination applicable to the primary site of the work.  
 
(2) Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the 
Construction Wage Rate Requirements statute on behalf of laborers or mechanics are considered wages paid to 
such laborers or mechanics, subject to the provisions of paragraph (e) of this clause; also, regular contributions made 
or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be constructively made or incurred during such period.  
 
(3) Such laborers and mechanics shall be paid not less than the appropriate wage rate and fringe benefits in the wage 
determination for the classification of work actually performed, without regard to skill, except as provided in the 
clause entitled Apprentices and Trainees. Laborers or mechanics performing work in more than one classification 
may be compensated at the rate specified for each classification for the time actually worked therein; provided that 
the employer’s payroll records accurately set forth the time spent in each classification in which work is performed.  
 
(4) The wage determination (including any additional classifications and wage rates conformed under paragraph (c) 
of this clause) and the Construction Wage Rate Requirements statute poster (WH-1321) shall be posted at all times 
by the Contractor and its subcontractors at the primary site of the work and the secondary site of the work, if any, in 
a prominent and accessible place where it can be easily seen by the workers.  
 
(c)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage 
determination and which is to be employed under the contract shall be classified in conformance with the wage 
determination. The Contracting Officer shall approve an additional classification and wage rate and fringe benefits 
therefor only when all the following criteria have been met:  
 
(i) The work to be performed by the classification requested is not performed by a classification in the wage 
determination.  
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(ii) The classification is utilized in the area by the construction industry.  
 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage 
rates contained in the wage determination.  
 
(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their 
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting 
Officer to the Administrator of the:  

Wage and Hour Division 
U.S. Department of Labor 
Washington, DC 20210  
The Administrator or an authorized representative will approve, modify, or disapprove every additional 
classification action within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting 
Officer within the 30-day period that additional time is necessary.  
 
(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their 
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the 
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions, 
including the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator 
of the Wage and Hour Division for determination. The Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer 
within the 30-day period that additional time is necessary.  
 
(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to paragraphs (c)(2) and (c)(3) 
of this clause shall be paid to all workers performing work in the classification under this contract from the first day 
on which work is performed in the classification.  
 
(d) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a 
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the 
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.  
 
(e) If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part 
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide 
fringe benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request of 
the Contractor, that the applicable standards of the Construction Wage Rate Requirements statute have been met. 
The Secretary of Labor may require the Contractor to set aside in a separate account assets for the meeting of 
obligations under the plan or program.  

(End of clause)  
 
 
 
 
252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991) 
 
(a) "Definition.  Contracting officer's representative" means an individual designated in accordance with subsection 
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting 
officer to perform specific technical or administrative functions. 
 
(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a 
copy of the written designation.  It will specify the extent of the COR's authority to act on behalf of the contracting 
officer.  The COR is not authorized to make any commitments or changes that will affect price, quality, quantity, 
delivery, or any other term or condition of the contract. 
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(End of clause) 
 
 
 
252.232-7003     ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (DEC 
2018) 
 
(a) Definitions. As used in this clause-- 
     
Contract financing payment means an authorized Government disbursement of monies to a contractor prior to 
acceptance of  supplies or services by the Government. 
     
(1) Contract financing payments include-- 
     
(i) Advance payments; 
     
(ii) Performance-based payments; 
     
(iii) Commercial advance and interim payments; 
    
(iv) Progress payments based on cost under the clause at Federal Acquisition Regulation (FAR) 52.232-16, Progress 
Payments; 
    
(v) Progress payments based on a percentage or stage of completion (see FAR 32.102(e)), except those made under 
the clause at FAR 52.232-5, Payments Under Fixed-Price Construction Contracts, or the clause at FAR 52.232-10, 
Payments Under Fixed-Price Architect-Engineer Contracts; and 
     
(vi) Interim payments under a cost reimbursement contract, except for a cost reimbursement contract for services 
when Alternate I of the clause at FAR 52.232-25, Prompt Payment, is used. 
    
(2) Contract financing payments do not include-- 
     
(i) Invoice payments; 
     
(ii) Payments for partial deliveries; or 
    
(iii) Lease and rental payments. 
     
Electronic form means any automated system that transmits information electronically from the initiating system to 
affected systems. 
     
Invoice payment means a Government disbursement of monies to a contractor under a contract or other 
authorization for supplies or services accepted by the Government. 
     
(1) Invoice payments include-- 
     
(i) Payments for partial deliveries that have been accepted by the Government; 
     
(ii) Final cost or fee payments where amounts owed have been settled between the Government and the contractor; 
     
(iii) For purposes of subpart 32.9 only, all payments made under the clause at 52.232-5, Payments Under Fixed-
Price Construction Contracts, and the clause at 52.232-10, Payments Under Fixed-Price  
Architect-Engineer Contracts; and 
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(iv) Interim payments under a cost-reimbursement contract for services when Alternate I of the clause at 52.232-25, 
Prompt Payment, is used. 
     
(2) Invoice payments do not include contract financing payments. 
     
Payment request means any request for contract financing payment or invoice payment submitted by the Contractor 
under this contract or task or delivery order. 
     
Receiving report means the data prepared in the manner and to the extent required by Appendix F, Material 
Inspection and Receiving Report, of the Defense Federal Acquisition Regulation Supplement. 
     
(b) Except as provided in paragraph (d) of this clause, the Contractor shall submit payment requests and receiving 
reports in electronic form using Wide Area WorkFlow (WAWF). The Contractor shall prepare and furnish to the 
Government a receiving report at the time of each delivery of supplies or services under this contract or task or 
delivery order. 
     
(c) Submit payment requests and receiving reports to WAWF in one of the following electronic formats: 
     
(1) Electronic Data Interchange. 
     
(2) Secure File Transfer Protocol. 
     
(3) Direct input through the WAWF website. 
     
(d) The Contractor may submit a payment request and receiving report using methods other than WAWF only when-
- 
     
(1) The Contractor has requested permission in writing to do so, and the Contracting Officer has provided 
instructions for a temporary alternative method of submission of payment requests and receiving reports in the 
contract administration data section of this contract or task or delivery order; 
     
(2) DoD makes payment for commercial transportation services provided under a Government rate tender or a 
contract for transportation services using a DoD-approved electronic third party payment system or other exempted 
vendor payment/invoicing system (e.g., PowerTrack, Transportation Financial Management System, and Cargo and 
Billing System); 
     
(3) DoD makes payment on a contract or task or delivery order for rendered health care services using the 
TRICARE Encounter Data System; or 
     
(4) The Governmentwide commercial purchase card is used as the method of payment, in which case submission of 
only the receiving report in WAWF is required. 
     
(e) Information regarding WAWF is available at https://wawf.eb.mil/. 
     
(f) In addition to the requirements of this clause, the Contractor shall meet the requirements of the appropriate 
payment clauses in this contract when submitting payment requests. 
 
 
(End of clause) 
 
 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (DEC 2018) 
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(a) Definitions. As used in this clause— 
 
“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit, 
activity, or organization. 
 
“Document type” means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
 
“Local processing office (LPO)” is the office responsible for payment certification when payment certification is 
done external to the entitlement system. 
 
“Payment request” and “receiving report” are defined in the clause at 252.232-7003, Electronic Submission of 
Payment Requests and Receiving Reports. 
 
(b) Electronic invoicing. The WAWF system provides the method to electronically process vendor payment requests 
and receiving reports, as authorized by Defense Federal Acquisition Regulation Supplement (DFARS) 252.232-
7003, Electronic Submission of Payment Requests and Receiving Reports. 
 
(c) WAWF access. To access WAWF, the Contractor shall— 
 
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.sam.gov; and 
 
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this web site. 
 
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be 
accessed by selecting the “Web Based Training” link on the WAWF home page at https://wawf.eb.mil/. 
 
(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
 
(f) WAWF payment instructions. The Contractor shall use the following information when submitting payment 
requests and receiving reports in WAWF for this contract or task or delivery order: 
 
(1)  Document type. The Contractor shall submit payment requests using the following document type(s): 
 
(i) For cost-type line items, including labor-hour or time-and-materials, submit a cost voucher. 
 
(ii) For fixed price line items— 
 
(A) That require shipment of a deliverable, submit the invoice and receiving report specified by the Contracting 
Officer. 
(B) For services that do not require shipment of a deliverable, submit either the Invoice 2in1, which meets the 
requirements for the invoice and receiving report, or the applicable invoice and receiving report, as specified by the 
Contracting Officer. 
 
(iii) For customary progress payments based on costs incurred, submit a progress payment request. 
 
(iv) For performance based payments, submit a performance based payment request. 
 
(v) For commercial item financing, submit a commercial item financing request. 
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(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s)in 
WAWF, as specified by the contracting officer. 
 
Inspection – N44889 Acceptance 
 
 (3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the system. 

Routing Data Table* 

Field Name in WAWF Data to be entered in WAWF  

Pay Official DoDAAC  N68732 

Issue By DoDAAC  N44889 

Admin DoDAAC**  N44889 

Inspect By DoDAAC  N44889 

Ship To Code  N/A 

Ship From Code  N/A 

Mark For Code  N/A 

Service Approver (DoDAAC)  N/A 

Service Acceptor (DoDAAC)  N/A 

Accept at Other DoDAAC  N/A 

LPO DoDAAC  N44889 

DCAA Auditor DoDAAC  N/A 

Other DoDAAC(s) N44889 

 
(4) Payment request. The Contractor shall ensure a payment request includes documentation appropriate to the type 
of payment request in accordance with the payment clause, contract financing clause, or Federal Acquisition 
Regulation 52.216-7, Allowable Cost and Payment, as applicable. 
 
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
Inspector:   
Administrator:  
Certifier:    
 
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
   Erikka Robinson at   
 
* For technical WAWF help, contact the WAWF helpdesk at 866-618 5988. 
 
(End of clause) 
 
 
 

(b) (6)
(b) (6)

(b) (6)

(b) (6)
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Section 00800 - Special Contract Requirements 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 97X4930 NH4A 320 77777 0 000173 2F 9X0144  
COST CODE: N00173Z45000  
AMOUNT:   
        
ACRN  CLIN/SLIN  CIN  AMOUNT  
        
AA  000101  000000000000000000000000000000    
 
 

(b) (4)

(b) (4)
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C LEVELAN D  OH  44199-2055

Th i s  d el iv ery  o rd er/cal l  i s  i s su ed  o n  an o th er G o v ern men t  ag en cy  o r in  acco rd an ce w i th  an d  su b j ect  to  t erms  an d  co n d i t io n s  o f ab o v e n u mb ered  co n t ract

T YP E CAL L

OF P U RCHASE
ORD E R

SEE SCHEDULE
24. UNITED STATES OF AMERICA

TEL:

EMAIL:

CONTRACTING / ORDERING OFFICER

q u a n t i t y o rd er ed , in d ica t e b y X .  If  d i f fer en t , en ter  a ctu a l

BY:

1If t h is bo x  is m ark ed, sup p lier m ust  sign  Accep t ance an d ret urn  t h e fo llo wing n um ber o f  co p ies:X

NA M E  OF CONT RACT OR SIGN AT URE T YP E D  NAM E  A ND T IT L E
( YYYYM M M D D )

DA T E SIGNED

ACCE P T ANCE  T HE  CO NT RACT O R HE RE BY A CCE P T S T H E  OFFE R RE P RE SE N T E D BY  T H E  NUM BE RE D  P URCH ASE  
ORD E R AS IT  M AY  P RE VIOU SL Y  H AVE  BE E N  OR IS NOW  M O DIFIE D , SUBJE CT  T O  A LL  OF T H E T E RM S
AN D CON DIT ION S SET  FORT H , A ND A GREE S T O P E RFORM  T HE  SA M E

Referen ce y o u r q u o te d at ed

Fu rn ish  t h e fo l lo w in g  o n  terms  sp ecifi ed  h erein REF :

2 0 QU ANT IT Y
ORD E RE D/
ACCEP T E D*

2 1  U NIT 2 2  U NIT  P RICE

D IFFE RE N CE S
26

IN SP ECT E D RE CEIVE D ACCE P T E D, AN D CO NFORM S T O T H E
CON T RACT  E XCE P T  AS NOT E D

2 7 a  QUA NT IT Y IN COL U M N 2 0  H AS BEE N

( YYYYM M M D D )

c   DA T E d   P RINT E D  NAM E  A ND T IT L E  O F A UT H ORIZ E D
 GOVE RNM E N T  RE P RE SE NT AT IVE

b   SIGNAT URE  O F A UT HORIZE D GOVE RNM E N T  RE P RE SE NT AT IVE

e   M AIL ING AD DRESS O F A UT H ORIZ E D  GOVERN M E NT  RE P RE SE N T AT IVE

36. I ce r tify th is  account is  corr e ct and  pr ope r  for  paym e nt.

g   E -M AIL  ADD RE SSf   T E LE P H ONE  N UM BE R

a   DA T E
( YYYYM M M D D )

b   SIGNAT URE  AN D T IT L E OF CE RT IFYING O FFICE R

2 8  SHIP  NO 2 9  DO  VO UCH E R NO 30
IN IT IA L S

3 2  P A ID BY 33  AM OU NT  VE RIFIE D
CORRE CT  FOR

35  BIL L  OF L ADING NO

34  CH E CK NU M BER

3 7  RE CE IVE D AT 3 8  RE CE IVE D  BY 
( YYYYM M M D D )

3 1  P A YM E NT

COM P LE T E
P ART IAL
FINA L

P ART IAL

FINA L

DD Form  1155, DEC 2001 P RE VIOUS E DIT ION  IS OBSOL E T E

3 9  DAT E  RE CE IVE D 4 0 T O T AL
CON T AINE RS

4 1  S/R A CCOU NT  NO 4 2  S/R VO UCHE R N O

AD D R ESS
AN D
N AME (b) (6)

(b) (6)

(b) (6)
(b) (6)

(b) (6)

(b) (6)
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Section 00010 - Solicitation Contract Form 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Each    
 MBW-000 Phase 1 Energy Bundle FY20 

FFP 
You are hereby required to accomplish work stated in the  performance work 
statment dated 22 February 2019. 
FOB: Destination 
PURCHASE REQUEST NUMBER: ACQR5771999 
PSC CD: Y1AA 
  

 

   
  
 
 NET AMT  
 
    

                   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000101     $0.00  
 FUND ACRN AA 

FFP 
Funding Doc. No. M5490020RCP1EBP Customer ACRN: AA 
MILSTRIP: M5490020RCP1EBP 
  

 

   
  
 
 NET AMT $0.00 
 
 ACRN AA 

CIN: 000000000000000000000000000000 
 

  
 

                   
  
 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  N/A  N/A  N/A  Government  

(b) (4) (b) (4)

(b) (4)

(b) (4)
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000101  N/A  N/A  N/A  N/A  
 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
0001  23-JUN-2020  1  PUBLIC WORKS DEPARTMENT 

 
1013 O ST. SE 
1ST FLOOR 
WASHINGTON DC 20374 

 
FOB:  Destination  

N40080  

          
000101  N/A  N/A  N/A  N/A  

(b) (6)

(b) (6)
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Section 00700 - Contract Clauses  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.222-62  Paid Sick Leave Under Executive Order 13706  JAN 2017    
52.243-4  Changes  JUN 2007    
252.204-7012  Safeguarding Covered Defense Information and Cyber 

Incident Reporting  
OCT 2016    

  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.243-7     NOTIFICATION OF CHANGES (JAN 2017) 
 
(a) Definitions.  
 
"Contracting Officer," as used in this clause, does not include any representative of the Contracting Officer.  
 
"Specifically authorized representative (SAR),"  as used in this clause, means any person the Contracting Officer has 
so designated by written notice (a copy of which shall be provided to the Contractor) which shall refer to this 
subparagraph and shall be issued to the designated representative before the SAR exercises such authority. 
 
(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the 
Contractor considers to constitute a change to this contract.  Except for changes identified as such in writing and 
signed by the Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in writing, 
within 5 calendar days from the date that the Contractor identifies any Government conduct (including actions, 
inactions, and written or oral communications) that the Contractor regards as a change to the contract terms and 
conditions. On the basis of the most accurate information available to the Contractor, the notice shall state-- 
 
(1) The date, nature, and circumstances of the conduct regarded as a change; 
 
(2) The name, function, and activity of each Government individual and Contractor official or employee involved in 
or knowledgeable about such conduct; 
 
(3) The identification of any documents and the substance of any oral communication involved in such conduct; 
 
(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose; 
 
(5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment 
under this clause, including-- 
 
(i) What line items have been or may be affected by the alleged change; 
 
(ii) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change; 
 
(iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on 
continued performance have been or may be caused by the alleged change; 
 
(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are 
estimated; and 
 
(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to 
minimize cost, delay or disruption of performance. 
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(c) Continued performance.  Following submission of the notice required by (b) above, the Contractor shall 
diligently continue performance of this contract to the maximum extent possible in accordance with its terms and 
conditions as construed by the Contractor, unless the notice reports a direction of the Contracting Officer or a 
communication from a SAR of the Contracting Officer, in either of which events the Contractor shall continue 
performance; provided, however, that if the Contractor regards the direction or communication as a change as 
described in (b) above, notice shall be given in the manner provided.  All directions, communications, 
interpretations, orders and similar actions of the SAR shall be reduced to writing and copies furnished to the 
Contractor and to the Contracting Officer.  The Contracting Officer shall countermand any action which exceeds the 
authority of the SAR. 
 
(d) Government response.  The Contracting Officer shall promptly, within 10 calendar days after receipt of notice, 
respond to the notice in writing.  In responding, the Contracting Officer shall either-- 
 
(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the 
mode of further performance; 
 
(2) Countermand any communication regarded as a change; 
 
(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the 
mode of further performance; or 
 
(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above, 
advise the Contractor what additional information is required, and establish the date by which it should be furnished 
and the date thereafter by which the Government will respond. 
 
(e) Equitable adjustments. 
 
(1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and 
the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any 
part of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall 
be made-- 
 
(i) In the contract price or delivery schedule or both; and 
 
(ii) In such other provisions of the contract as may be affected. 
 
(2) The contract shall be modified in writing accordingly.  In the case of drawings, designs or specifications which 
are defective and for which the Government is responsible, the equitable adjustment shall include the cost and time 
extension for delay reasonably incurred by the Contractor in attempting to comply with the defective drawings, 
designs or specifications before the Contractor identified, or reasonably should have identified, such defect.  When 
the cost of property made obsolete or excess as a result of a change confirmed by the Contracting Officer under this 
clause is included in the equitable adjustment, the Contracting Officer shall have the right to prescribe the manner of 
disposition of the property.  The equitable adjustment shall not include increased costs or time extensions for delay 
resulting from the Contractor's failure to provide notice or to continue performance as provided, respectively, in (b) 
and (c) above. 
 
Note:  The phrases “contract price” and “cost” wherever they appear in the clause, may be appropriately modified to 
apply to cost-reimbursement or incentive contracts, or to combinations thereof. 
 
(End of clause) 
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Section 00800 - Special Contract Requirements 
 
STATEMENT OF WORK 
 
 
 
PERFORMANCE WORK STATEMENT 
SCOPE 
1. GENERAL PROJECT INFORMATION 

1.1. The Contractor shall provide all approved materials, labor, equipment, tools, mobilization, transportation, 
supervision, and any other incidental work and accessories to accomplish work as described herein. This 
PWS is not all encompassing toward providing a complete and usable project.  The Contractor is required 
to inspect, clean, repair and test as needed any work for full operation to the requirements and 
specifications as detailed in this scope of work.  

1.2. All work regarding the preparation of any project shall be coordinated with the Contracting Officer 
Representative (COR) and Project Manager prior to the execution of work.  The Contractor is responsible 
for obtaining all necessary base clearance, permits, and associated requirements prior to the start of work. 

1.3. FACILITY SUPPORT SERVICES 
1.3.1. The purpose of this project is to provide Facility Support Services for multiple items 

throughout the specified area of responsibility (AOR), as described in this PWS. 
1.3.2. The Contractor shall provide and secure labor, approved materials; tools, mobilization, 

transportation, supervision and equipment to accomplish all work as described herein. 
1.3.3. The Contractor shall field verify all locations dimensions and condition before ordering any 

material or starting any work.  
1.3.4. The Contractor must notify the COR of any conditions that differ from that indicated on these 

documents. 
1.3.5. All work shall comply with base building standards, NEC, NFPA, EM 385-1and OSHA regulations. 

The contractor shall keep the work areas safe neat and orderly at all times. The work site is an 
occupied office building. Subsequently, certain precautions must be maintained to insure a safe 
environment for our tenants. The contractor is expected to place safety signs, cones or caution tape 
to close off an area anytime the tenants may in a hazardous area. All applicable OSHA codes shall 
be followed. 

1.3.6. The NAVFAC WASHINGTON PWD project managers reserve the right to shut down a job if 
an unsafe condition exists. The contractor safety manager or designated assistant shall inspect all 
jobs and implement safety procedures to insure tenant and worker safety. All trash and debris 
associated with this project shall be removed daily and disposed of offsite. 

 
2. PERFORMANCE WORK STATEMENT  

2.1. Project – Marine Barracks Washington – Replace all existing light fixtures with LED retrofits. (See 
attached spread sheet) 

2.1.1. LOTO the necessary circuits to change to the LED fixtures. 
2.1.2. Basketball Court – Change out 30 – 400W Metal Halide Can fixtures with 227W LED Can 

fixtures. A high reach will be needed for this work.  
2.1.3. High Pressure Sodium Fixtures – Change out approximately 152 High Pressure Sodium fixtures 

with a new 56W LED fixture. 
2.1.4. 3-Lamp 32W T8 – Remove the ballast and hardwire the fixture to allow the new LED bulbs. 

Approximately 40 fixtures. 
2.1.5. 4-Lamp 32W T8 – Remove the ballast and hardwire the fixture to allow the new LED bulbs. 

Approximately 9 fixtures. 
2.1.6. 2-Lamp 32W T8 -  Remove the ballast and hardwire the fixture to allow the new LED bulbs. 

Approximately 78 fixtures. 
2.1.7. 1 Lamp 32W T8 – Remove the ballast and hardwire the fixture to allow the new LED bulbs. 

Approximately 4 fixtures. 
2.1.8. CMC Landscape Lights – The contractor will locate all of the existing sprinkler heads and 

associated piping and all other shallow utilities in the area. Remove all existing bullet up-lights 
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and path lights. Remove all existing landscaping wire for the lighting. Remove all transformers 
and timers. Furnish and install new LED Brass Bullet Up-Lights, 21 Each. Furnish and install new 
LED copper 16” path lights with concrete footings, 29 Each. Furnish and install two (2) new 
outdoor 300w transformers with timers for each lighting zone, 2 Each. Furnish and install new 
12/2 low voltage electrical wiring in conduit, some of which will be installed under the existing 
walkways. Test the new system for proper operation. 

2.1.9. Super Trooper Lights – Disconnect all electrical connections. Disconnect the existing spot lights 
(2) from the stand. Disconnect the existing power supply for each of the spot lights. Furnish and 
install two (2) new 6200320 B3 Xenon Power Supply 1-2K units. (208-240VAC single phase). 
Furnish and install two (2) new 24000-11 Super Trooper III Lights. Make all electrical and 
mechanical connections. Test for proper operation. Furnish new Crate-STIII Super Trooper Crates 
for storage of the lights during the off season. 

2.1.10. The old ballasts that were removed and old lighting need to be disposed of properly. 
2.2. The quality type of materials shall be commensurate or better to the quality of material used in the original 

installation.   
2.3. The contractor should repair with 100% no deficiencies or concerns resulting from the repair in 

accordance with government accepted technical methods. 
2.4. A preliminary inspection has been conducted by the prime contractor, with government validation, 

subsequently; no site is required unless otherwise requested by the prime contractor.   
 
3. WORK LOCATION 

3.1. All work under this TO will take place at the Marine Barracks Washington, located in Washington DC in entire 
complex. 

 

4. EXAMINATION OF PREMISES 

4.1. The contractor is expected to accomplish due diligence as to the general and local conditions that may affect 
the performance of work to the extent that such information is reasonably obtainable. Arrangement to visit 
the work site can be made by calling the COR or Project Manager. 

 
5. PERIOD OF PERFORMANCE 

5.1. The Period of Performance shall be from award up to 120 days. The Contractor will be required to 
commence and start planning upon award on the task order work under this contract immediately upon 
award, to prosecute the work diligently and to complete entire work ready for use by the end of the 
performance period.  The time stated for completion shall include a final clean-up of the premises. 

 
6. MATERIALS TO BE REUSED/SALVAGED/DISPOSED 

6.1. The contractor shall correctly dispose of all demolished materials and 
equipment. 

 
7. EXISTING CONDITIONS AND EXTRA OBLIGATIONS OF THE CONTRACTOR 

7.1. The Contractor, subcontractor and their employees are required to present proper identification to gain 
access onto the f acility in accordance with the current regulations. Care shall be taken to prevent 
damage to the facility and to protect those features not involved in this contract. The Contractor is 
responsible for securing all equipment left on site; the Government does not provide security for the 
Contractor’s property. Damage to the facility as a result of the execution of this contract shall be 
rectified by the Contractor to the satisfaction of the Contracting Officer and COR and at no additional 
cost to the Government. 

 
8. SAFETY AND ENVIRONMENTAL REQUIREMENTS 

8.1. The Contractor shall comply with all Federal, State and Local fire, safety and environmental 
regulations which include but is not limited, Occupational Safety and Health Administration 
standards, and Environmental Protection Agency regulations. 

8.2. The Contractor is expected to be aware of safety issues and plan accordingly. The Contractor is also 
expected to make recommendations for safety and safety surveillance activities, including any not 
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mentioned in this section. SAFETY is the FIRST priority of the work planned and executed by the 
Contractor. 

8.3. If any hazards are encountered, the Contractor shall stop work immediately and notify the COR. 
8.4. Contractor will provide all signage, caution tapes, etc. required for proper control in and around the 

Project site. 
8.5. Access points to the facility are available with the stipulation that the areas will also be in use by the 

users. The access areas will be kept safe, clean and free from Project materials and debris. 
 
9. IDENTIFICATION 

9.1. All Contractor and Subcontractor personnel shall be required to possess and wear Security Identification 
badges at all times when on the installations premises. In addition, Contractor and subcontractor 
personnel shall display valid picture identification, such as current state driver’s license in order to gain 
entry onto the Installation. 

 
10. WORKING HOURS 

10.1. The work shall be executed during normal working hours as defined as M-F 0730 to 1630 unless 
otherwise stated herein. Any out of normal working hours will be accomplished in a manner and at 
such times that will cause the least practicable disturbance to the installation and the normal activities of 
the installation, facility and work area.  All out of normal working hours will require an escort. All work 
shall be completed including final clean-up no later than date approved by the COR. 

 
11. ACCESS TO WORK SITE AFTER NORMAL WORK HOURS 

11.1. The Contractor shall not enter the work area after normal scheduled work hours. In the event of unusual 
circumstances that may require access to the work site after normal hours, the Contractor shall notify the 
COR, who must make appropriate arrangements for access. The contractor is required to submit an escort 
request no later than two weeks prior to the planned out of hours work. 

 
12. DISPOSAL OF RUBBISH, PROJECT DEBRIS AND GARBAGE 

12.1. All demolished materials and debris shall be removed from the Government property and disposed to an 
approved landfill. 

 
13. GOVERNMENT REPRESENTATIVES 

13.1. The work will be under the general direction of a United States Navy representative, or another 
representative of the Government, designated, as appropriate. The provisions of this paragraph or 
provisions elsewhere in this contract regarding supervision, approval, or direction by the Contracting 
Officer or the designated person shall not relieve the Contractor of responsibility for accomplishing the 
work, with regard to sufficiency or time of performance, except as otherwise provided. 

 
14. SUBMITTALS 

14.1. The Contractor shall submit information including materials, equipment, etc. on the following to the COR 
for approval and for the project file: 

14.1.1. Work schedule 
14.1.2. Warranty 
14.1.3. Materials and Equipment   

 
15.  ATTACHMENTS 

15.1. NAVFAC 7300 Form  
 
16. WORKING ON GOVERNMENT INSTALLATIONS 

16.1. The Contractor shall provide each employee with an identification badge, which identifies by 
photograph the individual as an employee of the Contractor. These badges shall be worn at all times 
and presented for examination upon the request from the KO, COR, QA Personnel, Military Police or 
any other Government official with a need to see the badge. 

16.2. The Contractor and his employees shall be subject to all base traffic, security and registration 
regulations for personnel and vehicles. 
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16.3. All contractor personnel attending meetings, answering Government telephones, working on site, where 
their contractor status is not known to third parties, must identify themselves as contractors, to include 
wearing ID badges, which identify them as contractor personnel. Unless otherwise directed by the 
COR, all documents produced or revised by contractors or developed through contractor participation 
must be marked as “contractor generated documents” or otherwise identified in a manner that 
discloses the contractor’s participation. In addition, all contractor personnel shall identify themselves 
as a Contractor (CTR), on their email and email status. 

16.4. Only the KO has the authority to authorize deviations from the terms and conditions of this contract, 
including deviations from specifications and requirements. In the event the Contractor does deviate, 
without written approval of the KO, such deviations shall be at the risk of, and any cost related thereto 
shall be borne by the contractor. Any matter concerning a change to the scope, prices, terms, or 
conditions of this contract shall be referred to the KO. 

16.5. The COR will be confirmed at award. 
 
17. SECURING GOVERNMENT PROPERTY  

17.1. The Contractor is responsible for safeguarding all Government property and information provided in 
performance of this task order. At the close of each work period, the Contractor is responsible for ensuring 
Government facilities, equipment, and materials are secured. The Contractor shall develop and maintain a 
Government Furnished Equipment (GFE) Report (if applicable). This report shall be made available at any 
time upon request by the COR or KO. Contractor employees will be subject to all security procedures and any 
other applicable installation access and security regulations. 

 
18. CONTRACTING OFFICER’S REPRESENTATIVE (COR) 

18.1. The COR is designated by the Contracting Officer to perform the technical liaison between the 
contractor’s management and the Contracting Officer in routine technical matters constituting general 
program direction within the scope of the contract/task order. Under NO circumstances is the COR 
authorized to effect any changes in the work required under this contract/task order whatsoever, or enter 
into any agreement that has the effect of changing the terms and conditions of this Task Order, or that 
causes the Contractor to incur any costs. In addition, the COR will NOT supervise, direct, or control 
contractor employees. Notwithstanding this provision, to the extent that contractor accepts any 
direction that constitutes a change to his contract/task order without prior written authorization of the 
Contracting Officer, costs incurred in connection therewith are incurred at the sole risk of the                 
contract, and if involved under this Task Order will be disallowed. Proceeding with work without proper 
contractual coverage may result in nonpayment or necessitate submittal of a contract claim. The prime 
contractor’ management should clearly communicate this position to its employees working on this 
contract and to any subcontractors also providing support. 

 
19. INVOICING  

19.1. There will be no partial invoicing on this project. The invoice shall be submitted once each project has 
been completed and accepted by the government. The invoice shall be submitted in accordance with the 
standard procedures of the Wide Area Workflow Process. 

19.2. Each invoice shall include all required documents per NAVFAC standard operating procedures and the 
following: 

  - QC/QA Acceptance Form – To be completed for each project.  
 

20. CONTRACTOR LABOR HOUR REPORTING 
20.1. The contractor shall report ALL contractor labor hours (including subcontractor labor hours) required 

for   performance of services provided under this contract for NAVFAC Washington, PWD 
Washington via a secure data collection site. The contractor is required to completely fill in all required 
data fields using the following web address   https://doncmra nmci navy.mil. Reporting inputs will be 
for the labor executed during the period of performance during each Government fiscal year (FY), 
which runs October 1 through September 30. While inputs may be reported any time during the FY, all 
data shall be reported no later than October 31 of each calendar year. 

20.2. Contractors may direct questions to the help desk, linked at https://doncmra.nmci.navy mil. 
 



N4008018D2010 
N4008020F4096 

Page 10 of 23 
 

 

21. WARRANTY 
21.1. The Contractor shall guarantee all of the work that is performed under this contract, including all 

materials and workmanship, for a minimum period of one (1) year from the date of full acceptance of 
the work. Should any material be found defective, not meeting specifications, or that which has not 
been approved in writing by the owner shall, upon discovery (including any time within the period of 
the guarantee), be replaced with the specified equipment or material at no additional cost to the 
Government. All work shall be performed and completed in a thorough, workmanlike manner and in 
accordance with the latest proven practices of the trade by thoroughly skilled and experienced 
workmen. 

 
22. NMCARS 237.102 

22.1. Per NMCARS 237.102(a)(1)(90), the contractor shall report ALL contractor labor hours (including 
subcontractor labor hours) required for performance of services provided under this contract via a 
secure data collection site. The contractor is required to completely fill in all required data fields 
using the following web address https://doncmra.nmci.navy mil. Reporting inputs will be for the labor 
executed during the period of performance during each Government fiscal year (FY), which runs 
October 1 through September 30. While inputs may be reported any time during the FY, all data shall 
be reported no later than October 31 of each calendar year. Contractors may direct questions to the help 
desk, linked at https://doncmra.nmci.navy mil. 

 
End PWS 
 
 
 

 Engineering Technician            22 February 2019  
                          
Prepared By:                                                     Date 
 
 
Attachment: 
 
 
 
DAVIS-BACON WAGE DETERMINATION 
"General Decision Number: DC20190002 09/13/2019 
 
Superseded General Decision Number: DC20180002 
 
State: District of Columbia 
 
Construction Type: Building 
 
County: District of Columbia Statewide. 
 
BUILDING CONSTRUCTION PROJECTS (does not include single family 
homes or apartments up to and including 4 stories). 
 
Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.60 for calendar year 2019 applies to all contracts 
subject to the Davis-Bacon Act for which the contract is 
awarded (and any solicitation was issued) on or after January 
1, 2015.  If this contract is covered by the EO, the contractor 
must pay all workers in any classification listed on this wage 
determination at least $10.60 per hour (or the applicable wage 
rate listed on this wage determination, if it is higher) for 

(b) (6)
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all hours spent performing on the contract in calendar year 
2019.  If this contract is covered by the EO and a 
classification considered necessary for performance of work on 
the contract does not appear on this wage determination, the 
contractor must pay workers in that classification at least the 
wage rate determined through the conformance process set forth 
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is 
higher than the conformed wage rate).  The EO minimum wage rate 
will be adjusted annually.  Please note that this EO applies to 
the above-mentioned types of contracts entered into by the 
federal government that are subject to the Davis-Bacon Act 
itself, but it does not apply to contracts subject only to the 
Davis-Bacon Related Acts, including those set forth at 29 CFR 
5.1(a)(2)-(60). Additional information on contractor 
requirements and worker protections under the EO is available 
at www.dol.gov/whd/govcontracts. 
 
 
Modification Number     Publication Date 
          0              01/04/2019 
          1              01/11/2019 
          2              02/08/2019 
          3              03/22/2019 
          4              04/05/2019 
          5              05/03/2019 
          6              05/10/2019 
          7              05/24/2019 
          8              06/14/2019 
          9              06/28/2019 
          10             07/19/2019 
          11             07/26/2019 
          12             08/02/2019 
          13             08/09/2019 
          14             08/16/2019 
          15             08/30/2019 
          16             09/13/2019 
 
 ASBE0024-007 04/01/2019 
 
                                  Rates          Fringes 
 
ASBESTOS WORKER/HEAT & FROST    
INSULATOR........................$ 36.53          16.42+a 
 
  Includes the application of all insulating materials, 
  protective coverings, coatings and finishes to all types of 
  mechanical systems 
 
  a. PAID HOLIDAYS: New Year's Day, Martin Luther King Day, 
  Memorial Day, Independence Day, Labor Day, Veterans' Day, 
  Thanksgiving Day,the day after Thanksgiving and Christmas 
  Day provided the employee works the regular work day before 
  and after the paid holiday. 
 
---------------------------------------------------------------- 
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 ASBE0024-008 10/01/2017 
 
                                  Rates          Fringes 
 
ASBESTOS WORKER:  HAZARDOUS    
MATERIAL HANDLER.................$ 22.81           7.34+a 
 
  Includes preparation, wetting, stripping, removal, scrapping, 
  vacuuming, bagging and disposing of all insulation 
  materials, whether they contain asbestos or not, from 
  mechanical systems 
 
  a. PAID HOLIDAYS: New Year's Day, Martin Luther King Day, 
  Memorial Day, Independence Day, Labor Day, Veterans' Day, 
  Thanksgiving Day,the day after Thanksgiving and Christmas 
  Day provided the employee works the regular work day before 
  and after the paid holiday. 
 
---------------------------------------------------------------- 
 ASBE0024-014 10/01/2017 
 
                                  Rates          Fringes 
 
FIRESTOPPER......................$ 28.01           7.78+a 
 
  Includes the application of materials or devices within or 
  around penetrations and openings in all rated wall or floor 
  assemblies, in order to prevent the pasage of fire, smoke 
  of other gases. The application includes all components 
  involved in creating the rated barrier at perimeter slab 
  edges and exterior cavities, the head of gypsum board or 
  concrete walls, joints between rated wall or floor 
  components, sealing of penetrating items and blank openings. 
 
  a. PAID HOLIDAYS: New Year's Day, Martin Luther King Day, 
  Memorial Day, Independence Day, Labor Day, Veterans' Day, 
  Thanksgiving Day,the day after Thanksgiving and Christmas 
  Day provided the employee works the regular work day before 
  and after the paid holiday. 
 
---------------------------------------------------------------- 
 BRDC0001-002 04/28/2019 
 
                                  Rates          Fringes 
 
BRICKLAYER.......................$ 32.00            11.57 
---------------------------------------------------------------- 
 CARP0197-011 05/01/2019 
 
                                  Rates          Fringes 
 
CARPENTER, Includes Drywall    
Hanging, Form Work, and Soft    
Floor Laying-Carpet..............$ 29.00            12.71 
---------------------------------------------------------------- 
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 CARP0219-001 05/01/2019 
 
                                  Rates          Fringes 
 
MILLWRIGHT.......................$ 35.99            11.23 
---------------------------------------------------------------- 
 CARP0441-001 05/01/2018 
 
                                  Rates          Fringes 
 
PILEDRIVERMAN....................$ 30.94            11.45 
---------------------------------------------------------------- 
 ELEC0026-016 06/03/2019 
 
                                  Rates          Fringes 
 
ELECTRICIAN, Includes    
Installation of     
HVAC/Temperature Controls........$ 46.25            18.74 
---------------------------------------------------------------- 
* ELEC0026-017 09/02/2019 
 
                                  Rates          Fringes 
 
ELECTRICAL INSTALLER  (Sound    
& Communication Systems).........$ 28.55            11.28 
 
  SCOPE OF WORK: Includes low voltage construction, 
  installation, maintenance and removal of teledata 
  facilities (voice, data and video) including outside plant, 
  telephone and data inside wire, interconnect, terminal 
  equipment, central offices, PABX, fiber optic cable and 
  equipment, railroad communications, micro waves, VSAT, 
  bypass, CATV, WAN (Wide area networks), LAN (Local area 
  networks) and ISDN (Integrated systems digital network). 
 
  WORK EXCLUDED: The installation of computer systems in 
  industrial applications such as assembly lines, robotics 
  and computer controller manufacturing systems.  The 
  installation of conduit and/or raceways shall be installed 
  by Inside Wiremen. On sites where there is no Inside 
  Wireman employed, the Teledata Technician may install 
  raceway or conduit not greater than 10 feet. Fire alarm 
  work is excluded on all new construction sites or wherever 
  the fire alarm system is installed in conduit.  All HVAC 
  control work. 
 
---------------------------------------------------------------- 
 ELEV0010-001 01/01/2019 
 
                                  Rates          Fringes 
 
ELEVATOR MECHANIC................$ 45.53       33.705+a+b 
 
  a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence 
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  Day, Labor Day, Veterans' Day, Thanksgiving Day, Christmas 
  Day and the Friday after Thanksgiving. 
 
  b. VACATIONS: Employer contributes 8% of basic hourly rate 
  for 5 years or more of service; 6% of basic hourly rate for 
  6 months to 5 years of service as vacation pay credit. 
 
---------------------------------------------------------------- 
 IRON0005-006 06/01/2019 
 
                                  Rates          Fringes 
 
IRONWORKER, STRUCTURAL...........$ 32.50           22.385 
---------------------------------------------------------------- 
 IRON0005-012 05/01/2019 
 
                                  Rates          Fringes 
 
IRONWORKER, REINFORCING..........$ 28.95            21.08 
---------------------------------------------------------------- 
 LABO0011-009 06/01/2019 
 
                                  Rates          Fringes 
 
LABORER:  Skilled................$ 25.05             8.52 
 
  FOOTNOTE:  Potmen, power tool operator, small machine 
  operator, signalmen, laser beam operator, waterproofer 
  (excluding roofing), open caisson, test pit, underpinning, 
  pier hole and ditches, laggers and all work associated with 
  lagging that is not expressly stated, strippers, operator 
  of hand derricks, vibrator operators, pipe layers, or tile 
  layers, operators of jackhammers, paving breakers, spaders 
  or any machine that does the same general type of work, 
  carpenter tenders, scaffold builders, operators of 
  towmasters, scootcretes, buggymobiles and other machines of 
  similar character, operators of tampers and rammers and 
  other machines that do the same general type of work, 
  whether powered by air, electric or gasoline, builders of 
  trestle scaffolds over one tier high and sand blasters, 
  power and chain saw operators used in clearing, installers 
  of well points, wagon drill operators, acetylene burners 
  and licensed powdermen, stake jumper,demolition. 
 
---------------------------------------------------------------- 
 MARB0002-004 04/28/2019 
 
                                  Rates          Fringes 
 
MARBLE/STONE MASON...............$ 38.81            18.29 
 
  INCLUDING pointing, caulking and cleaning of All types of 
  masonry, brick, stone and cement EXCEPT pointing, caulking, 
  cleaning of existing masonry, brick, stone and cement 
  (restoration work) 
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---------------------------------------------------------------- 
 MARB0003-006 04/28/2019 
 
                                  Rates          Fringes 
 
TERRAZZO WORKER/SETTER...........$ 29.12            12.27 
---------------------------------------------------------------- 
 MARB0003-007 04/28/2019 
 
                                  Rates          Fringes 
 
TERRAZZO FINISHER................$ 24.10            11.24 
---------------------------------------------------------------- 
 MARB0003-008 04/28/2019 
 
                                  Rates          Fringes 
 
TILE SETTER......................$ 29.12            12.27 
---------------------------------------------------------------- 
 MARB0003-009 04/28/2019 
 
                                  Rates          Fringes 
 
TILE FINISHER....................$ 24.10            11.24 
---------------------------------------------------------------- 
 PAIN0051-014 06/01/2018 
 
                                  Rates          Fringes 
 
GLAZIER   
     Glazing Contracts $2  
     million and under...........$ 26.07            12.15 
     Glazing Contracts over $2  
     million.....................$ 30.31            12.15 
---------------------------------------------------------------- 
 PAIN0051-015 06/01/2018 
 
                                  Rates          Fringes 
 
PAINTER   
     Brush, Roller, Spray and  
     Drywall Finisher............$ 25.06             9.76 
---------------------------------------------------------------- 
 PLAS0891-005 07/01/2018 
 
                                  Rates          Fringes 
 
PLASTERER........................$ 29.53             6.80 
---------------------------------------------------------------- 
 PLAS0891-006 02/01/2019 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER...$ 28.45            11.28 
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---------------------------------------------------------------- 
 PLAS0891-007 08/01/2016 
 
                                  Rates          Fringes 
 
FIREPROOFER   
     Handler.....................$ 16.50             4.89 
     Mixer/Pump..................$ 18.50             4.89 
     Sprayer.....................$ 23.00             4.89 
 
  Spraying of all Fireproofing materials. Hand application of 
  Fireproofing materials. This includes wet or dry, hard or 
  soft. Intumescent fireproofing and refraction work, 
  including, but not limited to, all steel beams, columns, 
  metal decks, vessels, floors, roofs, where ever 
  fireproofing is required. Plus any installation of thermal 
  and acoustical insulation. All that encompasses setting up 
  for Fireproofing, and taken down. Removal of fireproofing 
  materials and protection. Mixing of all materials either by 
  hand or machine following manufactures standards. 
 
---------------------------------------------------------------- 
 PLUM0005-010 08/01/2019 
 
                                  Rates          Fringes 
 
PLUMBER..........................$ 43.92          18.95+a 
 
  a. PAID HOLIDAYS:  Labor Day, Veterans' Day, Thanksgiving Day 
  and the day after Thanksgiving, Christmas Day, New Year's 
  Day, Martin Luther King's Birthday, Memorial Day and the 
  Fourth of July. 
 
---------------------------------------------------------------- 
 PLUM0602-008 08/01/2019 
 
                                  Rates          Fringes 
 
PIPEFITTER, Includes  HVAC    
Pipe Installation................$ 43.14          21.87+a 
 
  a. PAID HOLIDAYS: New Year's Day, Martin Luther King's 
  Birthday, Memorial Day, Independence Day, Labor Day, 
  Veterans' Day, Thanksgiving Day and the day after 
  Thanksgiving and Christmas Day. 
 
---------------------------------------------------------------- 
 ROOF0030-016 07/01/2019 
 
                                  Rates          Fringes 
 
ROOFER...........................$ 30.25            13.24 
---------------------------------------------------------------- 
 SFDC0669-002 04/01/2019 
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                                  Rates          Fringes 
 
SPRINKLER FITTER (Fire    
Sprinklers)......................$ 35.60            21.97 
---------------------------------------------------------------- 
 SHEE0100-015 07/01/2019 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER (Including    
HVAC Duct Installation)..........$ 40.77          21.35+a 
 
  a. PAID HOLIDAYS: New Year's Day, Martin Luther King's 
  Birthday, Memorial Day, Independence Day, Labor Day, 
  Veterans Day, Thanksgiving Day and Christmas Day 
 
---------------------------------------------------------------- 
  SUDC2009-003 05/19/2009 
 
                                  Rates          Fringes 
 
LABORER:  Common or General......$ 13.04             2.80 
   
LABORER:  Mason Tender -    
Cement/Concrete..................$ 15.40             2.85 
   
LABORER: Mason Tender for    
pointing, caulking, cleaning    
of existing masonry, brick,    
stone and cement structures    
(restoration work); excludes    
pointing, caulking and    
cleaning of new or    
replacement masonry, brick,    
stone and cement.................$ 11.67                  
   
POINTER, CAULKER, CLEANER,    
Includes pointing, caulking,    
cleaning of existing masonry,    
brick, stone and cement    
structures (restoration    
work); excludes pointing,    
caulking, cleaning of new or    
replacement    
masonry, brick, stone or    
cement...........................$ 18.88                  
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
  
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
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Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts. 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of ""identifiers"" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than ""SU"" or 
""UAVG"" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
 
Survey Rate Identifiers 
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Classifications listed under the ""SU"" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
 
  
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
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Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION" 
 
 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 1701106 BSM1 254 67029   067443 2D M54900  
COST CODE: 0RCP1EBPEQAC  
AMOUNT:   
        

(b) (4)
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ACRN  CLIN/SLIN  CIN  AMOUNT  
        
AA  000101  000000000000000000000000000000    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (DEC 2018) 
  
 
(a) Definitions. As used in this clause— 
 
“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit, 
activity, or organization. 
 
“Document type” means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
 
“Local processing office (LPO)” is the office responsible for payment certification when payment certification is 
done external to the entitlement system. 
 
“Payment request” and “receiving report” are defined in the clause at 252.232-7003, Electronic Submission of 
Payment Requests and Receiving Reports. 
 
(b) Electronic invoicing. The WAWF system provides the method to electronically process vendor payment requests 
and receiving reports, as authorized by Defense Federal Acquisition Regulation Supplement (DFARS) 252.232-
7003, Electronic Submission of Payment Requests and Receiving Reports. 
 
(c) WAWF access. To access WAWF, the Contractor shall— 
 
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.sam.gov; and 
 
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this web site. 
 
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be 
accessed by selecting the “Web Based Training” link on the WAWF home page at https://wawf.eb.mil/. 
 
(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
 
(f) WAWF payment instructions. The Contractor shall use the following information when submitting payment 
requests and receiving reports in WAWF for this contract or task or delivery order: 
 
(1)  Document type. The Contractor shall submit payment requests using the following document type(s): 
 
Navy Construction / Facilitites Managment Invoice  
 
(A) That require shipment of a deliverable, submit the invoice and receiving report specified by the Contracting 
Officer. 
 
 

(b) (4)
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(B) For services that do not require shipment of a deliverable, submit either the Invoice 2in1, which meets the 
requirements for the invoice and receiving report, or the applicable invoice and receiving report, as specified by the 
Contracting Officer. 
 
____________________________________________________________ 
 
 
(iii) For customary progress payments based on costs incurred, submit a progress payment request. 
 
(iv) For performance based payments, submit a performance based payment request. 
 
(v) For commercial item financing, submit a commercial item financing request. 
 
(2) Fast Pay requests are only permitted when Federal Acquisition Regulation (FAR) 52.213-1 is included in the 
contract. 
 
[Note: The Contractor may use a WAWF “combo” document type to create some combinations of invoice and 
receiving report in one step.] 
 
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the system. 
 

Routing Data Table* 

Field Name in WAWF Data to be entered in WAWF  

Pay Official DoDAAC  N68732 

Issue By DoDAAC  N44889 

Admin DoDAAC**  N44889 

Inspect By DoDAAC  N44889 

Ship To Code  N/A 

Ship From Code N/A 

Mark For Code N/A 

Service Approver (DoDAAC) N/A 

Service Acceptor (DoDAAC) N/A 

Accept at Other DoDAAC N/A 

LPO DoDAAC  N44889 

DCAA Auditor DoDAAC N/A  

Other DoDAAC(s) N44889 

 

(*Contracting Officer: Insert applicable DoDAAC information. If multiple ship to/acceptance locations apply, insert 
“See Schedule” or “Not applicable.”) 

 (4) Payment request. The Contractor shall ensue a payment request includes documentation appropriate to the type 
of payment request in accordance with the payment clause, contract financing clause, or Federal Acquisition 
Regulation 52.216-7, Allowable Cost and Payment, as applicable. 
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(5) Receiving report. The Contractor shall ensure a receiving report meets the requirements of DFARS Appendix F. 

(g) WAWF point of contact. 

(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting activity’s 
WAWF point of contact. 

Project Managaer:  

Program Analyst:    

Contractng Officer:  

 

 (2) Contact the WAWF helpdesk at 866-618-5988, if assistance is needed. 

(End of clause) 

 
 
 
 
 

(b) (6)

(b) (6)

(b) (6)



 

6  ISSUE D BY COD E
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3 2  P A ID BY 33  AM OU NT  VE RIFIE D
CORRE CT  FOR
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34  CH E CK NU M BER

3 7  RE CE IVE D AT 3 8  RE CE IVE D  BY 
( YYYYM M M D D )

3 1  P A YM E NT

COM P LE T E
P ART IAL
FINA L

P ART IAL

FINA L

DD Form  1155, DEC 2001 P RE VIOUS E DIT ION  IS OBSOL E T E

3 9  DAT E  RE CE IVE D 4 0 T O T AL
CON T AINE RS

4 1  S/R A CCOU NT  NO 4 2  S/R VO UCHE R N O

AD D R ESS
AN D
N AME (b) (6)

(b) (6)

(b) (6)

(b) (6)
(b) (6)

(b) (6)
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Section 00010 - Solicitation Contract Form 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Each    
 NRL-106 INSTALL NEW FEED FROM MAIN GATE HOUSE / TO 

ADJACENT GATE 
FFP 
The contractor shall provide and secure all Labor, material, tools, mobilization, 
transportation, supervision and equipment to accomplish all work as described 
herein and in contract drawings in order to provide installiation of new feed from 
main gate house / to adjacent gate at Naval Research Laboratory Building 106 at 
Washington, D.C. 
FOB: Destination 
PURCHASE REQUEST NUMBER: ACQR5769534 
PSC CD: Z2AZ 
  

 

   
  
 
 NET AMT  
 
    

                   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000101     $0.00  
 FUND ACRN AA 

FFP 
Funding Doc. No. N0017320WX00010 Customer ACRN: AB 
MILSTRIP: N0017320WX00010 
  

 

   
  
 
 NET AMT $0.00 
 
 ACRN AA 

CIN: 000000000000000000000000000000 
 

  
 

                   
  
 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 

(b) (4) (b) (4)

(b) (4)

(b) (4)
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Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  Destination  Government  Destination  Government  
000101  N/A  N/A  N/A  N/A  
 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
0001  30-SEP-2020  1  PUBLIC WORKS DEPARTMENT 

 
1013 O ST. SE 
1ST FLOOR 
WASHINGTON DC 20374 

 
FOB:  Destination  

N40080  

          
000101  N/A  N/A  N/A  N/A  

(b) (6)

(b) (6)
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Section 00700 - Contract Clauses 
 
PAYMENT INSTRUCTION 
 
 
 
PGI 204.7108(b)(2) Payment Instructions 
The required standard payment instruction and instruction table for this contract is located at: 
https://www.acq.osd.mil/dpap/dars/pgi/pgi_htm/current/PGI204_71.htm#payment_instructions 
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.216-22  Indefinite Quantity  OCT 1995    
52.222-23  Notice of Requirement for Affirmative Action to Ensure 

Equal Employment Opportunity for Construction  
FEB 1999    

  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 15  calendar days after the date 
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work 
ready for use not later than  365*  The time stated for completion shall include final cleanup of the premises.  
 
*The Contracting Officer shall specify either a number of days after the date the contractor receives the notice to 
proceed, or a calendar date. 
 
(End of clause) 
 
 
 
52.222-6      CONSTRUCTION WAGE RATE REQUIREMENTS (AUG 2018) 
 
(a) Definition.—“Site of the work”—  
 
(1) Means—  
 
(i) The primary site of the work. The physical place or places where the construction called for in the contract will 
remain when work on it is completed; and  
 
(ii) The secondary site of the work, if any. Any other site where a significant portion of the building or work is 
constructed, provided that such site is—  
 
(A) Located in the United States; and  
 
(B) Established specifically for the performance of the contract or project;  
 
(2) Except as provided in paragraph (3) of this definition, includes any fabrication plants, mobile factories, batch 
plants, borrow pits, job headquarters, tool yards, etc., provided—  
 
(i) They are dedicated exclusively, or nearly so, to performance of the contract or project; and  
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(ii) They are adjacent or virtually adjacent to the “primary site of the work” as defined in paragraph (a)(1)(i), or the 
“secondary site of the work” as defined in paragraph (a)(1)(ii) of this definition;  
 
(3) Does not include permanent home offices, branch plant establishments, fabrication plants, or tool yards of a 
Contractor or subcontractor whose locations and continuance in operation are determined wholly without regard to a 
particular Federal contract or project. In addition, fabrication plants, batch plants, borrow pits, job headquarters, 
yards, etc., of a commercial or material supplier which are established by a supplier of materials for the project 
before opening of bids and not on the Project site, are not included in the “site of the work.” Such permanent, 
previously established facilities are not a part of the “site of the work” even if the operations for a period of time 
may be dedicated exclusively or nearly so, to the performance of a contract.  
 
(b)(1) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and 
not less often than once a week, and without subsequent deduction or rebate on any account (except such payroll 
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR part 
3)), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment 
computed at rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, or as may be incorporated for a secondary site of the work, regardless of any 
contractual relationship which may be alleged to exist between the Contractor and such laborers and mechanics. Any 
wage determination incorporated for a secondary site of the work shall be effective from the first day on which work 
under the contract was performed at that site and shall be incorporated without any adjustment in contract price or 
estimated cost. Laborers employed by the construction Contractor or construction subcontractor that are transporting 
portions of the building or work between the secondary site of the work and the primary site of the work shall be 
paid in accordance with the wage determination applicable to the primary site of the work.  
 
(2) Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the 
Construction Wage Rate Requirements statute on behalf of laborers or mechanics are considered wages paid to 
such laborers or mechanics, subject to the provisions of paragraph (e) of this clause; also, regular contributions made 
or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be constructively made or incurred during such period.  
 
(3) Such laborers and mechanics shall be paid not less than the appropriate wage rate and fringe benefits in the wage 
determination for the classification of work actually performed, without regard to skill, except as provided in the 
clause entitled Apprentices and Trainees. Laborers or mechanics performing work in more than one classification 
may be compensated at the rate specified for each classification for the time actually worked therein; provided that 
the employer’s payroll records accurately set forth the time spent in each classification in which work is performed.  
 
(4) The wage determination (including any additional classifications and wage rates conformed under paragraph (c) 
of this clause) and the Construction Wage Rate Requirements statute poster (WH-1321) shall be posted at all times 
by the Contractor and its subcontractors at the primary site of the work and the secondary site of the work, if any, in 
a prominent and accessible place where it can be easily seen by the workers.  
 
(c)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage 
determination and which is to be employed under the contract shall be classified in conformance with the wage 
determination. The Contracting Officer shall approve an additional classification and wage rate and fringe benefits 
therefor only when all the following criteria have been met:  
 
(i) The work to be performed by the classification requested is not performed by a classification in the wage 
determination.  
 
(ii) The classification is utilized in the area by the construction industry.  
 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage 
rates contained in the wage determination.  
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(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their 
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting 
Officer to the Administrator of the:  

Wage and Hour Division 
U.S. Department of Labor 
Washington, DC 20210  
The Administrator or an authorized representative will approve, modify, or disapprove every additional 
classification action within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting 
Officer within the 30-day period that additional time is necessary.  
 
(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their 
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the 
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions, 
including the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator 
of the Wage and Hour Division for determination. The Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer 
within the 30-day period that additional time is necessary.  
 
(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to paragraphs (c)(2) and (c)(3) 
of this clause shall be paid to all workers performing work in the classification under this contract from the first day 
on which work is performed in the classification.  
 
(d) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a 
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the 
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.  
 
(e) If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part 
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide 
fringe benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request of 
the Contractor, that the applicable standards of the Construction Wage Rate Requirements statute have been met. 
The Secretary of Labor may require the Contractor to set aside in a separate account assets for the meeting of 
obligations under the plan or program.  

(End of clause)  
 
 
 
 
52.222-54    EMPLOYMENT ELIGIBILITY VERIFICATION (OCT 2015) 
 
(a) Definitions. As used in this clause--Commercially available off-the-shelf (COTS) item— 
 
(1) Means any item of supply that is-- 
 
(i) A commercial item (as defined in paragraph (1) of the definition at 2.101); 
 
(ii) Sold in substantial quantities in the commercial marketplace; and 
 
(iii) Offered to the Government, without modification, in the same form in which it is sold in the commercial 
marketplace; and 
 
(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as agricultural products and petroleum 
products. Per 46 CFR 525.1(c)(2), ``bulk cargo'' means cargo that is loaded and carried in bulk onboard ship without 



N4008018D2010 
N4008020F4354 

Page 7 of 35 
 

 

mark or count, in a loose unpackaged form, having homogenous characteristics. Bulk cargo loaded into intermodal 
equipment, except LASH or Seabee barges, is subject to mark and count and, therefore, ceases to be bulk cargo. 
 
Employee assigned to the contract means an employee who was hired after November 6, 1986 (after November 27, 
2009, in the Commonwealth of the Northern Mariana Islands), who is directly performing work, in the United 
States, under a contract that is required to include the clause prescribed at 22.1803. An employee is not considered 
to be directly performing work under a contract if the employee-- 
 
(1) Normally performs support work, such as indirect or overhead functions; and 
 
(2) Does not perform any substantial duties applicable to the contract. 
 
Subcontract means any contract, as defined in 2.101, entered into by a subcontractor to furnish supplies or services 
for performance of a prime contract or a subcontract. It includes but is not limited to purchase orders, and changes 
and modifications to purchase orders. 
 
Subcontractor means any supplier, distributor, vendor, or firm that furnishes supplies or services to or for a prime 
Contractor or another subcontractor. 
 
United States, as defined in 8 U.S.C. 1101(a)(38), means the 50 States, the District of Columbia, Puerto Rico, Guam, 
the Commonwealth of the Northern Mariana Islands, and the U.S. Virgin Islands. 
 
(b) Enrollment and verification requirements.  
 
(1) If the Contractor is not enrolled as a Federal Contractor in E-Verify at time of contract award, the Contractor 
shall-- 
 
(i) Enroll. Enroll as a Federal Contractor in the E-Verify program within 30 calendar days of contract award; 
 
(ii) Verify all new employees. Within 90 calendar days of enrollment in the E-Verify program, begin to use E-Verify 
to initiate verification of employment eligibility of all new hires of the Contractor, who are working in the United 
States, whether or not assigned to the contract, within 3 business days after the date of hire (but see paragraph (b)(3) 
of this section); and 
 
(iii) Verify employees assigned to the contract. For each employee assigned to the contract, initiate verification 
within 90 calendar days after date of enrollment or within 30 calendar days of the employee's assignment to the 
contract, whichever date is later (but see paragraph (b)(4) of this section). 
 
(2) If the Contractor is enrolled as a Federal Contractor in E-Verify at time of contract award, the Contractor shall 
use E-Verify to initiate verification of employment eligibility of-- 
 
(i) All new employees. (A) Enrolled 90 calendar days or more. The Contractor shall initiate verification of all new 
hires of the Contractor, who are working in the United States, whether or not assigned to the contract, within 3 
business days after the date of hire (but see paragraph (b)(3) of this section); or 
 
(B) Enrolled less than 90 calendar days. Within 90 calendar days after enrollment as a Federal Contractor in E-
Verify, the Contractor shall initiate verification of all new hires of the Contractor, who are working in the United 
States, whether or not assigned to the contract, within 3 business days after the date of hire (but see paragraph (b)(3) 
of this section); or 
 
(ii) Employees assigned to the contract. For each employee assigned to the contract, the Contractor shall initiate 
verification within 90 calendar days after date of contract award or within 30 days after assignment to the contract, 
whichever date is later (but see paragraph (b)(4) of this section). 
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(3) If the Contractor is an institution of higher education (as defined at 20 U.S.C. 1001(a)); a State or local 
government or the government of a Federally recognized Indian tribe; or a surety performing under a takeover 
agreement entered into with a Federal agency pursuant to a performance bond, the Contractor may choose to verify 
only employees assigned to the contract, whether existing employees or new hires. The Contractor shall follow the 
applicable verification requirements at (b)(1) or (b)(2), respectively, except that any requirement for verification of 
new employees applies only to new employees assigned to the contract. 
 
(4) Option to verify employment eligibility of all employees. The Contractor may elect to verify all existing 
employees hired after November 6, 1986 (after November 27, 2009, in the Commonwealth of the Northern Mariana 
Islands), rather than just those employees assigned to the contract. The Contractor shall initiate verification for each 
existing employee working in the United States who was hired after November 6, 1986 (after November 27, 2009, in 
the Commonwealth of the Northern Mariana Islands), within 180 calendar days of-- 
 
(i) Enrollment in the E-Verify program; or 
 
(ii) Notification to E-Verify Operations of the Contractor's decision to exercise this option, using the contact 
information provided in the E-Verify program Memorandum of Understanding (MOU). 
 
(5) The Contractor shall comply, for the period of performance of this contract, with the requirements of the E-
Verify program MOU. 
 
(i) The Department of Homeland Security (DHS) or the Social Security Administration (SSA) may terminate the 
Contractor's MOU and deny access to the E-Verify system in accordance with the terms of the MOU. In such case, 
the Contractor will be referred to a suspension or debarment official. 
 
(ii) During the period between termination of the MOU and a decision by the suspension or debarment official 
whether to suspend or debar, the Contractor is excused from its obligations under paragraph (b) of this clause. If the 
suspension or debarment official determines not to suspend or debar the Contractor, then the Contractor must 
reenroll in E-Verify. 
 
(c) Web site. Information on registration for and use of the E-Verify program can be obtained via the Internet at the 
Department of Homeland Security Web site: http://www.dhs.gov/E-Verify. 
 
(d) Individuals previously verified. The Contractor is not required by this clause to perform additional employment 
verification using E-Verify for any employee-- 
 
(1) Whose employment eligibility was previously verified by the Contractor through the E-Verify program; 
 
(2) Who has been granted and holds an active U.S. Government security clearance for access to confidential, secret, 
or top secret information in accordance with the National Industrial Security Program Operating Manual; or 
 
(3) Who has undergone a completed background investigation and been issued credentials pursuant to Homeland 
Security Presidential Directive (HSPD)-12, Policy for a Common Identification Standard for Federal Employees and 
Contractors. 
 
(e) Subcontracts. The Contractor shall include the requirements of this clause, including this paragraph (e) 
(appropriately modified for identification of the parties), in each subcontract that-- 
 
(1) Is for--(i) Commercial or noncommercial services (except for commercial services that are part of the purchase 
of a COTS item (or an item that would be a COTS item, but for minor modifications), performed by the COTS 
provider, and are normally provided for that COTS item); or 
 
(ii) Construction; 
 
(2) Has a value of more than $3,500; and 
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(3) Includes work performed in the United States. 
 
(End of clause) 
 
 
 
 
52.222-62  PAID SICK LEAVE UNDER EXECUTIVE ORDER 13706 (JAN 2017) 
 
(a) Definitions. As used in this clause (in accordance with 29 CFR 13.2)-- 
 
Child, domestic partner, and domestic violence have the meaning given in 29 CFR 13.2. 
     
Employee--(1)(i) Means any person engaged in performing work on or in connection with a contract covered by 
Executive Order (E.O.) 13706; and 
     
(A) Whose wages under such contract are governed by the Service Contract Labor Standards statute (41 U.S.C. 
chapter 67), the Wage Rate Requirements (Construction) statute (40 U.S.C. chapter 31, subchapter IV), or the Fair 
Labor Standards Act (29 U.S.C. chapter 8); 
     
(B) Including employees who qualify for an exemption from the Fair Labor Standards Act's minimum wage and 
overtime provisions; 
     
(C) Regardless of the contractual relationship alleged to exist between the individual and the employer; and 
     
(ii) Includes any person performing work on or in connection with the contract and individually registered in a bona 
fide apprenticeship or training program registered with the Department of Labor's Employment and Training 
Administration, Office of Apprenticeship, or with a State Apprenticeship Agency recognized by the Office of 
Apprenticeship. 
     
(2)(i) An employee performs ``on'' a contract if the employee directly performs the specific services called for by the 
contract; and 
     
(ii) An employee performs ``in connection with'' a contract if the employee's work activities are necessary to the 
performance of a contract but are not the specific services called for by the contract. 
     
Individual related by blood or affinity whose close association with the employee is the equivalent of a family 
relationship has the meaning given in 29 CFR 13.2. 
     
Multiemployer plan means a plan to which more than one employer is required to contribute and which is 
maintained pursuant to one or more collective bargaining agreements between one or more employee  
organizations and more than one employer. 
     
Paid sick leave means compensated absence from employment that is required by E.O. 13706 and 29 CFR part 13. 
     
Parent, sexual assault, spouse, and stalking have the meaning given in 29 CFR 13.2. 
     
United States means the 50 States and the District of Columbia. 
     
(b) Executive Order 13706. (1) This contract is subject to E.O. 13706 and the regulations issued by the Secretary of 
Labor in 29 CFR part 13 pursuant to the E.O. 
     
(2) If this contract is not performed wholly within the United States, this clause only applies with respect to that part 
of the contract that is performed within the United States. 
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(c) Paid sick leave. The Contractor shall-- 
     
(1) Permit each employee engaged in performing work on or in connection with this contract to earn not less than 1 
hour of paid sick leave for every 30 hours worked; 
     
(2) Allow accrual and use of paid sick leave as required by E.O. 13706 and 29 CFR part 13; 
     
(3) Comply with the accrual, use, and other requirements set forth in 29 CFR 13.5 and 13.6, which are incorporated 
by reference in this contract; 
     
(4) Provide paid sick leave to all employees when due free and clear and without subsequent deduction (except as 
otherwise provided by 29 CFR 13.24), rebate, or kickback on any account; 
     
(5) Provide pay and benefits for paid sick leave used no later than one pay period following the end of the regular 
pay period in which the paid sick leave was taken; and 
     
(6) Be responsible for the compliance by any subcontractor with the requirements of E.O. 13706, 29 CFR part 13, 
and this clause. 
     
(d) Contractors may fulfill their obligations under E.O. 13706 and 29 CFR part 13 jointly with other contractors 
through a multiemployer plan, or may fulfill their obligations through an individual fund, plan, or program (see 29 
CFR 13.8). 
     
(e) Withholding. The Contracting Officer will, upon his or her own action or upon written request of an authorized 
representative of the Department of Labor, withhold or cause to be withheld from the Contractor under this or any 
other Federal contract with the same Contractor, so much of the accrued payments or advances as may  
be considered necessary to pay employees the full amount owed to compensate for any violation of the requirements 
of E.O. 13706, 29 CFR part 13, or this clause, including-- 
     
(1) Any pay and/or benefits denied or lost by reason of the violation; 
    
(2) Other actual monetary losses sustained as a direct result of the violation; and 
     
(3) Liquidated damages. 
     
(f) Payment suspension/contract termination/contractor debarment. (1) In the event of a failure to comply with E.O. 
13706, 29 CFR part 13, or this clause, the contracting agency may, on its own action or after authorization or by 
direction of the Department of Labor and written notification to the Contractor take action to cause suspension of 
any further payment, advance, or guarantee of funds until such violations have ceased. 
     
(2) Any failure to comply with the requirements of this clause may be grounds for termination for default or cause. 
     
(3) A breach of the contract clause may be grounds for debarment as a contractor and subcontractor as provided in 
29 CFR 13.52. 
     
(g) The paid sick leave required by E.O. 13706, 29 CFR part 13, and this clause is in addition to the Contractor's 
obligations under the Service Contract Labor Standards statute and Wage Rate Requirements (Construction) statute, 
and the Contractor may not receive credit toward its prevailing wage or fringe benefit obligations under those Acts 
for any paid sick leave provided in satisfaction of the requirements of E.O. 13706 and 29 CFR part 13. 
     
(h) Nothing in E.O. 13706 or 29 CFR part 13 shall excuse noncompliance with or supersede any applicable Federal 
or State law, any applicable law or municipal ordinance, or a collective bargaining agreement requiring greater paid 
sick leave or leave rights than those established under E.O. 13706 and 29 CFR part 13. 
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(i) Recordkeeping. (1) The Contractor shall make and maintain, for no less than three (3) years from the completion 
of the work on the contract, records containing the following information for each employee, which the Contractor 
shall make available upon request for inspection, copying, and transcription by authorized representatives of the 
Administrator of the Wage and Hour Division of the Department of Labor: 
     
(i) Name, address, and social security number of each employee. 
     
(ii) The employee's occupation(s) or classification(s). 
     
(iii) The rate or rates of wages paid (including all pay and benefits provided). 
     
(iv) The number of daily and weekly hours worked. 
     
(v) Any deductions made. 
     
(vi) The total wages paid (including all pay and benefits provided) each pay period. 
     
(vii) A copy of notifications to employees of the amount of paid sick leave the employee has accrued, as required 
under 29 CFR 13.5(a)(2). 
     
(viii) A copy of employees' requests to use paid sick leave, if in writing, or, if not in writing, any other records 
reflecting such employee requests. 
     
(ix) Dates and amounts of paid sick leave taken by employees (unless the Contractor's paid time off policy satisfies 
the requirements of E.O. 13706 and 29 CFR part 13 as described in 29 CFR 13.5(f)(5), leave shall be designated in 
records as paid sick leave pursuant to E.O. 13706). 
     
(x) A copy of any written responses to employees' requests to use paid sick leave, including explanations for any 
denials of such requests, as required under 29 CFR 13.5(d)(3). 
    
(xi) Any records reflecting the certification and documentation the Contractor may require an employee to provide 
under 29 CFR 13.5(e), including copies of any certification or documentation provided by an employee. 
     
(xii) Any other records showing any tracking of or calculations related to an employee's accrual or use of paid sick 
leave. 
     
(xiii) The relevant contract. 
     
(xiv) The regular pay and benefits provided to an employee for each use of paid sick leave. 
     
(xv) Any financial payment made for unused paid sick leave upon a separation from employment intended, pursuant 
to 29 CFR 13.5(b)(5), to relieve the Contractor from the obligation to reinstate such paid sick leave as otherwise 
required by 29 CFR 13.5(b)(4). 
     
(2)(i) If the Contractor wishes to distinguish between an employee's covered and noncovered work, the Contractor 
shall keep records or other proof reflecting such distinctions. Only if the Contractor adequately segregates the 
employee's time will time spent on noncovered work be excluded from hours worked counted toward the  
accrual of paid sick leave. Similarly, only if the Contractor adequately segregates the employee's time may the 
Contractor properly refuse an employee's request to use paid sick leave on the ground that the employee was 
scheduled to perform noncovered work during the time he or she asked to use paid sick leave. 
     
(ii) If the Contractor estimates covered hours worked by an employee who performs work in connection with 
contracts covered by the E.O. pursuant to 29 CFR 13.5(a)(1)(i) or (iii), the Contractor shall keep records or other 
proof of the verifiable information on which such estimates are reasonably based. Only if the Contractor relies on an 
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estimate that is reasonable and based on verifiable information will an employee's time spent in connection with 
noncovered work be excluded from hours worked counted toward the accrual of paid sick leave. If  
the Contractor estimates the amount of time an employee spends performing in connection with contracts covered 
by the E.O., the Contractor shall permit the employee to use his or her paid sick leave during any work time for the 
Contractor. 
     
(3) In the event the Contractor is not obligated by the Service Contract Labor Standards statute, the Wage Rate 
Requirements (Construction) statute, or the Fair Labor Standards Act to keep records of an employee's hours 
worked, such as because the employee is exempt from the Fair Labor Standards Act's minimum wage and  
overtime requirements, and the Contractor chooses to use the assumption permitted by 29 CFR 13.5(a)(1)(iii), the 
Contractor is excused from the requirement in paragraph (i)(1)(iv) of this clause and 29 CFR 13.25(a)(4) to keep 
records of the employee's number of daily and weekly hours worked. 
     
(4)(i) Records relating to medical histories or domestic violence, sexual assault, or stalking, created for purposes of 
E.O. 13706, whether of an employee or an employee's child, parent, spouse, domestic partner, or other individual 
related by blood or affinity whose close association with the employee is the equivalent of a family relationship, 
shall be maintained as confidential records in separate files/records from the usual personnel files. 
    
(ii) If the confidentiality requirements of the Genetic Information Nondiscrimination Act of 2008 (GINA), section 
503 of the Rehabilitation Act of 1973, and/or the Americans with Disabilities Act (ADA) apply to records or 
documents created to comply with the recordkeeping requirements in this contract clause, the records and  
documents shall also be maintained in compliance with the confidentiality requirements of the GINA, section 503 of 
the Rehabilitation Act of 1973, and/or ADA as described in 29 CFR 1635.9, 41 CFR 60-741.23(d), and 29 CFR 
1630.14(c)(1), respectively. 
     
(iii) The Contractor shall not disclose any documentation used to verify the need to use 3 or more consecutive days 
of paid sick leave for the purposes listed in 29 CFR 13.5(c)(1)(iv) (as described in 29 CFR 13.5(e)(1)(ii)) and shall 
maintain confidentiality about any domestic abuse, sexual assault, or stalking, unless the employee consents or when 
disclosure is required by law. 
     
(5) The Contractor shall permit authorized representatives of the Wage and Hour Division to conduct interviews 
with employees at the worksite during normal working hours. 
    
(6) Nothing in this contract clause limits or otherwise modifies the Contractor's recordkeeping obligations, if any, 
under the Service Contract Labor Standards statute, the Wage Rate Requirements (Construction) statute, the Fair 
Labor Standards Act, the Family and Medical Leave Act, E.O. 13658, their respective implementing  
regulations, or any other applicable law. 
     
(j) Interference/discrimination.  
 
(1) The Contractor shall not in any manner interfere with an employee's accrual or use of paid sick leave as required 
by E.O. 13706 or 29 CFR part 13. Interference includes, but is not limited to-- 
     
(i) Miscalculating the amount of paid sick leave an employee has accrued; 
     
(ii) Denying or unreasonably delaying a response to a proper request to use paid sick leave; 
     
(iii) Discouraging an employee from using paid sick leave; 
     
(iv) Reducing an employee's accrued paid sick leave by more than the amount of such leave used; 
     
(v) Transferring an employee to work on contracts not covered by the E.O. to prevent the accrual or use of paid sick 
leave; 
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(vi) Disclosing confidential information contained in certification or other documentation provided to verify the 
need to use paid sick leave; or 
     
(vii) Making the use of paid sick leave contingent on the employee's finding a replacement worker or the fulfillment 
of the Contractor's operational needs. 
    
(2) The Contractor shall not discharge or in any other manner discriminate against any employee for-- 
     
(i) Using, or attempting to use, paid sick leave as provided for under E.O. 13706 and 29 CFR part 13; 
     
(ii) Filing any complaint, initiating any proceeding, or otherwise asserting any right or claim under E.O. 13706 and 
29 CFR part 13; 
     
(iii) Cooperating in any investigation or testifying in any proceeding under E.O. 13706 and 29 CFR part 13; or 
    
(iv) Informing any other person about his or her rights under E.O. 13706 and 29 CFR part 13. 
     
(k) Notice. The Contractor shall notify all employees performing work on or in connection with a contract covered 
by the E.O. of the paid sick leave requirements of E.O. 13706, 29 CFR part 13, and this clause by posting a notice 
provided by the Department of Labor in a prominent and accessible place at the worksite so it may be readily  
seen by employees. Contractors that customarily post notices to employees electronically may post the notice 
electronically, provided such electronic posting is displayed prominently on any Web site that is maintained by the 
Contractor, whether external or internal, and customarily used for notices to employees about terms  
and conditions of employment. 
     
(l) Disputes concerning labor standards. Disputes related to the application of E.O. 13706 to this contract shall not 
be subject to the general disputes clause of the contract. Such disputes shall be resolved in accordance with the 
procedures of the Department of Labor set forth in 29 CFR part 13. Disputes within the meaning of  
this contract clause include disputes between the Contractor (or any of its subcontractors) and the contracting 
agency, the Department of Labor, or the employees or their representatives. 
     
(m) Subcontracts. The Contractor shall insert the substance of this clause, including this paragraph (m), in all 
subcontracts, regardless of dollar value, that are subject to the Service Contract Labor Standards statute or the Wage 
Rate Requirements (Construction) statute, and are to be performed in whole or in part in the United  
States. 
 
 
(End of clause) 
 
 
 
 
52.243-5     CHANGES AND CHANGED CONDITIONS (APR 1984) 
 
(a) The Contracting Officer may, in writing, order changes in the drawings and specifications within the general 
scope of the contract. 
 
(b) The Contractor shall promptly notify the Contracting Officer, in writing, of subsurface or latent physical 
conditions differing materially from those indicated in this contract or unknown unusual physical conditions at the 
site before proceeding with the work. 
 
(c) If changes under paragraph (a) or conditions under paragraph (b) increase or decrease the cost of, or time 
required for performing the work, the Contracting Officer shall make an equitable adjustment (see paragraph (d)) 
upon submittal of a "proposal for adjustment" (hereafter referred to as proposal) by the Contractor before final 
payment under the contract. 



N4008018D2010 
N4008020F4354 

Page 14 of 35 
 

 

 
(d) The Contracting Officer shall not make an equitable adjustment under paragraph (b) unless-- 
 
(1) The Contractor has submitted and the Contracting Officer has received the required written notice; or 
 
(2) The Contracting Officer waives the requirement for the written notice. 
 
(e) Failure to agree to any adjustment shall be a dispute under the Disputes clause. 
 
(End of clause) 
 
 
 
52.243-7     NOTIFICATION OF CHANGES (JAN 2017) 
 
(a) Definitions.  
 
"Contracting Officer," as used in this clause, does not include any representative of the Contracting Officer.  
 
"Specifically authorized representative (SAR),"  as used in this clause, means any person the Contracting Officer has 
so designated by written notice (a copy of which shall be provided to the Contractor) which shall refer to this 
subparagraph and shall be issued to the designated representative before the SAR exercises such authority. 
 
(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the 
Contractor considers to constitute a change to this contract.  Except for changes identified as such in writing and 
signed by the Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in writing, 
within 5 calendar days from the date that the Contractor identifies any Government conduct (including actions, 
inactions, and written or oral communications) that the Contractor regards as a change to the contract terms and 
conditions. On the basis of the most accurate information available to the Contractor, the notice shall state-- 
 
(1) The date, nature, and circumstances of the conduct regarded as a change; 
 
(2) The name, function, and activity of each Government individual and Contractor official or employee involved in 
or knowledgeable about such conduct; 
 
(3) The identification of any documents and the substance of any oral communication involved in such conduct; 
 
(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose; 
 
(5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment 
under this clause, including-- 
 
(i) What line items have been or may be affected by the alleged change; 
 
(ii) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change; 
 
(iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on 
continued performance have been or may be caused by the alleged change; 
 
(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are 
estimated; and 
 
(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to 
minimize cost, delay or disruption of performance. 
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(c) Continued performance.  Following submission of the notice required by (b) above, the Contractor shall 
diligently continue performance of this contract to the maximum extent possible in accordance with its terms and 
conditions as construed by the Contractor, unless the notice reports a direction of the Contracting Officer or a 
communication from a SAR of the Contracting Officer, in either of which events the Contractor shall continue 
performance; provided, however, that if the Contractor regards the direction or communication as a change as 
described in (b) above, notice shall be given in the manner provided.  All directions, communications, 
interpretations, orders and similar actions of the SAR shall be reduced to writing and copies furnished to the 
Contractor and to the Contracting Officer.  The Contracting Officer shall countermand any action which exceeds the 
authority of the SAR. 
 
(d) Government response.  The Contracting Officer shall promptly, within 10 calendar days after receipt of notice, 
respond to the notice in writing.  In responding, the Contracting Officer shall either-- 
 
(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the 
mode of further performance; 
 
(2) Countermand any communication regarded as a change; 
 
(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the 
mode of further performance; or 
 
(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above, 
advise the Contractor what additional information is required, and establish the date by which it should be furnished 
and the date thereafter by which the Government will respond. 
 
(e) Equitable adjustments. 
 
(1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and 
the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any 
part of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall 
be made-- 
 
(i) In the contract price or delivery schedule or both; and 
 
(ii) In such other provisions of the contract as may be affected. 
 
(2) The contract shall be modified in writing accordingly.  In the case of drawings, designs or specifications which 
are defective and for which the Government is responsible, the equitable adjustment shall include the cost and time 
extension for delay reasonably incurred by the Contractor in attempting to comply with the defective drawings, 
designs or specifications before the Contractor identified, or reasonably should have identified, such defect.  When 
the cost of property made obsolete or excess as a result of a change confirmed by the Contracting Officer under this 
clause is included in the equitable adjustment, the Contracting Officer shall have the right to prescribe the manner of 
disposition of the property.  The equitable adjustment shall not include increased costs or time extensions for delay 
resulting from the Contractor's failure to provide notice or to continue performance as provided, respectively, in (b) 
and (c) above. 
 
Note:  The phrases “contract price” and “cost” wherever they appear in the clause, may be appropriately modified to 
apply to cost-reimbursement or incentive contracts, or to combinations thereof. 
 
(End of clause) 
 
 
 
252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991) 
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(a) "Definition.  Contracting officer's representative" means an individual designated in accordance with subsection 
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting 
officer to perform specific technical or administrative functions. 
 
(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a 
copy of the written designation.  It will specify the extent of the COR's authority to act on behalf of the contracting 
officer.  The COR is not authorized to make any commitments or changes that will affect price, quality, quantity, 
delivery, or any other term or condition of the contract. 
 
(End of clause) 
 
 
 
252.204-7012  SAFEGUARDING COVERED DEFENSE INFORMATION AND CYBER INCIDENT 
REPORTING (OCT 2016) 
 
(a) Definitions. As used in this clause-- 
     
Adequate security means protective measures that are commensurate with the consequences and probability of loss, 
misuse, or unauthorized access to, or modification of information. 
     
Compromise means disclosure of information to unauthorized persons, or a violation of the security policy of a 
system, in which unauthorized intentional or unintentional disclosure, modification, destruction, or loss of an object, 
or the copying of information to unauthorized media may have occurred. 
     
Contractor attributional/proprietary information means information that identifies the contractor(s), whether directly 
or indirectly, by the grouping of information that can be traced back to the contractor(s) (e.g., program description, 
facility locations), personally identifiable information, as well as trade secrets, commercial or financial information, 
or other commercially sensitive information that is not customarily shared outside of the  
company. 
        
Controlled technical information means technical information with military or space application that is subject to 
controls on the access, use, reproduction, modification, performance, display, release, disclosure, or dissemination. 
Controlled technical information would meet the criteria, if disseminated, for distribution statements B through F 
using the criteria set forth in DoD Instruction 5230.24, Distribution Statements on Technical  
Documents. The term does not include information that is lawfully publicly available without restrictions. 
     
Covered contractor information system means an unclassified information system that is owned, or operated by or 
for, a contractor and that processes, stores, or transmits covered defense information. 
     
Covered defense information means unclassified controlled technical information or other information, as described 
in the Controlled Unclassified Information (CUI) Registry at http://www.archives.gov/cui/registry/category-
list.html, that requires safeguarding or dissemination controls pursuant to and consistent with law, regulations, and 
Governmentwide policies, and is-- 
     
(1) Marked or otherwise identified in the contract, task order, or delivery order and provided to the contractor by or 
on behalf of DoD in support of the performance of the contract; or 
    
(2) Collected, developed, received, transmitted, used, or stored by or on behalf of the contractor in support of the 
performance of the contract. 
     
Cyber incident means actions taken through the use of computer networks that result in a compromise or an actual or 
potentially adverse effect on an information system and/or the information residing therein. 
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Forensic analysis means the practice of gathering, retaining, and analyzing computer-related data for investigative 
purposes in a manner that maintains the integrity of the data. 
 
Information system means a discrete set of information resources organized for the collection, processing, 
maintenance, use, sharing, dissemination, or disposition of information. 
     
Malicious software means computer software or firmware intended to perform an unauthorized process that will 
have adverse impact on the confidentiality, integrity, or availability of an information system. This definition 
includes a virus, worm, Trojan horse, or other code-based entity that infects a host, as well as spyware and  
some forms of adware. 
     
Media means physical devices or writing surfaces including, but is not limited to, magnetic tapes, optical disks, 
magnetic disks, large-scale integration memory chips, and printouts onto which covered defense information is 
recorded, stored, or printed within a covered contractor information system. 
    
Operationally critical support means supplies or services designated by the Government as critical for airlift, sealift,  
intermodal transportation services, or logistical support that is essential to the mobilization, deployment, or 
sustainment of the Armed Forces in a contingency operation. 
     
Rapidly report means within 72 hours of discovery of any cyber incident. 
     
Technical information means technical data or computer software, as those terms are defined in the clause at 
DFARS 252.227-7013, Rights in Technical Data--Noncommercial Items, regardless of whether or not the clause is 
incorporated in this solicitation or contract. Examples of technical information include research and engineering  
data, engineering drawings, and associated lists, specifications, standards, process sheets, manuals, technical reports, 
technical orders, catalog-item identifications, data sets, studies and analyses and related information, and computer 
software executable code and source code. 
     
(b) Adequate security. The Contractor shall provide adequate security on all covered contractor information systems. 
To provide adequate security, the Contractor shall implement, at a minimum, the following information security 
protections: 
     
(1) For covered contractor information systems that are part of an information technology (IT) service or system 
operated on behalf of the Government, the following security requirements apply: 
     
(i) Cloud computing services shall be subject to the security requirements specified in the clause 252.239-7010, 
Cloud Computing Services, of this contract. 
     
(ii) Any other such IT service or system (i.e., other than cloud computing) shall be subject to the security 
requirements specified elsewhere in this contract. 
     
(2) For covered contractor information systems that are not part of an IT service or system operated on behalf of the 
Government and therefore are not subject to the security requirement specified at paragraph (b)(1) of this clause, the 
following security requirements apply: 
     
(i) Except as provided in paragraph (b)(2)(ii) of this clause, the covered contractor information system shall be 
subject to the security requirements in National Institute of Standards and Technology (NIST)  
Special Publication (SP) 800-171, ``Protecting Controlled Unclassified Information in Nonfederal Information 
Systems and Organizations'' (available via the internet at http://dx.doi.org/10.6028/NIST.SP.800-171) in effect at the 
time the solicitation is issued or as authorized by the Contracting Officer. 
     
(ii)(A) The Contractor shall implement NIST SP 800-171, as soon aspractical, but not later than December 31, 2017. 
For all contracts awarded prior to October 1, 2017, the Contractor shall notify the DoD Chief Information Officer 
(CIO), via email at osd.dibcsia@mail mil, within 30 days of contract award, of any security requirements  
specified by NIST SP 800-171 not implemented at the time of contract award. 
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(B) The Contractor shall submit requests to vary from NIST SP 800-171 in writing to the Contracting Officer, for 
consideration by the DoD CIO. The Contractor need not implement any security requirement adjudicated by an 
authorized representative of the DoD CIO to be nonapplicable or to have an alternative, but equally effective,  
security measure that may be implemented in its place. 
 
(C) If the DoD CIO has previously adjudicated the contractor's requests indicating that a requirement is not 
applicable or that an alternative security measure is equally effective, a copy of that approval shall be provided to 
the Contracting Officer when requesting its recognition under this contract. 
     
(D) If the Contractor intends to use an external cloud service provider to store, process, or transmit any covered 
defense information in performance of this contract, the Contractor shall require and ensure that the cloud service 
provider meets security requirements equivalent to those established by the Government for the Federal Risk  
and Authorization Management Program (FedRAMP) Moderate baseline 
(https://www fedramp.gov/resources/documents/) and that the cloud service provider complies with requirements in 
paragraphs (c) through (g) of this clause for cyber incident reporting, malicious software, media preservation and 
protection, access to additional information and equipment necessary for forensic analysis, and cyber incident 
damage assessment. 
     
(3) Apply other information systems security measures when the Contractor reasonably determines that information 
systems security measures, in addition to those identified in paragraphs (b)(1) and (2)  
of this clause, may be required to provide adequate security in a dynamic environment or to accommodate special 
circumstances (e.g., medical devices) and any individual, isolated, or temporary deficiencies based on an assessed 
risk or vulnerability. These measures may be addressed in a system security plan. 
     
(c) Cyber incident reporting requirement. 
     
(1) When the Contractor discovers a cyber incident that affects a covered contractor information system or the 
covered defense information residing therein, or that affects the contractor's ability to perform the requirements of 
the contract that are designated as operationally critical support and identified in the contract, the Contractor shall-- 
     
(i) Conduct a review for evidence of compromise of covered defense information, including, but not limited to, 
identifying compromised computers, servers, specific data, and user accounts. This review shall also include 
analyzing covered contractor information system(s) that were part of the cyber incident, as well as other information 
systems on the Contractor's network(s), that may have been accessed as a result of the incident in order to identify 
compromised covered defense information, or that affect the Contractor's ability to provide operationally critical 
support; and 
     
(ii) Rapidly report cyber incidents to DoD at http://dibnet.dod mil. 
     
(2) Cyber incident report. The cyber incident report shall be treated as information created by or for DoD and shall 
include, at a minimum, the required elements at http://dibnet.dod mil. 
     
(3) Medium assurance certificate requirement. In order to report cyber incidents in accordance with this clause, the 
Contractor or subcontractor shall have or acquire a DoD-approved medium assurance certificate to report cyber 
incidents. For information on obtaining a DoD-approved medium assurance certificate, see 
http://iase.disa.mil/pki/eca/Pages/index.aspx. 
     
(d) Malicious software. When the Contractor or subcontractors discover and isolate malicious software in 
connection with a reported cyber incident, submit the malicious software to DoD Cyber Crime Center  
(DC3) in accordance with instructions provided by DC3 or the Contracting Officer. Do not send the malicious 
software to the Contracting Officer. 
     
(e) Media preservation and protection. When a Contractor discovers a cyber incident has occurred, the Contractor 
shall preserve and protect images of all known affected information systems identified in paragraph (c)(1)(i) of this 
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clause and all relevant monitoring/packet capture data for at least 90 days from the submission of the cyber incident 
report to allow DoD to request the media or decline interest. 
    
(f) Access to additional information or equipment necessary for forensic analysis. Upon request by DoD, the 
Contractor shall provide DoD with access to additional information or equipment that is necessary to conduct a 
forensic analysis. 
   
(g) Cyber incident damage assessment activities. If DoD elects to conduct a damage assessment, the Contracting 
Officer will request that the Contractor provide all of the damage assessment information gathered in accordance 
with paragraph (e) of this clause. 
     
(h) DoD safeguarding and use of contractor attributional/proprietary information. The Government shall protect 
against the unauthorized use or release of information obtained from the contractor (or derived from information 
obtained from the contractor) under this clause that includes contractor attributional/proprietary information, 
including such information submitted in accordance with paragraph (c). To the maximum extent  
practicable, the Contractor shall identify and mark attributional/proprietary information. In making an authorized 
release of such information, the Government will implement appropriate procedures to minimize the contractor 
attributional/proprietary information that is included in such authorized release, seeking to include only that  
information that is necessary for the authorized purpose(s) for which the information is being released. 
     
(i) Use and release of contractor attributional/proprietary information not created by or for DoD. Information that is 
obtained from the contractor (or derived from information obtained from the contractor) under this clause that is not 
created by or for DoD is authorized to be released outside of DoD-- 
    
(1) To entities with missions that may be affected by such information; 
     
(2) To entities that may be called upon to assist in the diagnosis, detection, or mitigation of cyber incidents; 
     
(3) To Government entities that conduct counterintelligence or law enforcement investigations; 
     
(4) For national security purposes, including cyber situational awareness and defense purposes (including with 
Defense Industrial Base (DIB) participants in the program at 32 CFR part 236); or 
     
(5) To a support services contractor (``recipient'') that is directly supporting Government activities under a contract 
that includes the clause at 252.204-7009, Limitations on the Use or Disclosure of Third-Party Contractor Reported 
Cyber Incident Information. 
     
(j) Use and release of contractor attributional/proprietary information created by or for DoD. Information that is 
obtained from the contractor (or derived from information obtained from the contractor) under this clause that is 
created by or for DoD (including the information submitted pursuant to paragraph (c) of this clause) is authorized to 
be used and released outside of DoD for purposes and activities authorized by paragraph (i) of this clause, and for 
any other lawful Government purpose or activity, subject to all applicable statutory, regulatory, and policy based 
restrictions on the Government's use and release of such information. 
     
(k) The Contractor shall conduct activities under this clause in accordance with applicable laws and regulations on 
the interception, monitoring, access, use, and disclosure of electronic communications and data. 
    
(l) Other safeguarding or reporting requirements. The safeguarding and cyber incident reporting required by this 
clause in no way abrogates the Contractor's responsibility for other safeguarding or cyber incident reporting 
pertaining to its unclassified information systems as required by other applicable  
clauses of this contract, or as a result of other applicable U.S. Government statutory or regulatory requirements. 
     
(m) Subcontracts. The Contractor shall-- 
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(1) Include this clause, including this paragraph (m), in subcontracts, or similar contractual instruments, for 
operationally critical support, or for which subcontract performance will involve covered defense information, 
including subcontracts for commercial items, without alteration, except to identify the parties. The  
Contractor shall determine if the information required for subcontractor performance retains its identity as covered 
defense information and will require protection under this clause, and, if necessary, consult with the Contracting 
Officer; and 
     
(2) Require subcontractors to-- 
     
(i) Notify the prime Contractor (or next higher-tier subcontractor) when submitting a request to vary from a NIST 
SP 800-171 security requirement to the Contracting Officer, in accordance with paragraph (b)(2)(ii)(B) of this 
clause; and 
     
(ii) Provide the incident report number, automatically assigned by DoD, to the prime Contractor (or next higher-tier 
subcontractor) as soon as practicable, when reporting a cyber incident to DoD as required in paragraph (c) of this 
clause. 
 
 
(End of clause) 
 
 
 
 
 
252.232-7003     ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (DEC 
2018) 
 
(a) Definitions. As used in this clause-- 
     
Contract financing payment means an authorized Government disbursement of monies to a contractor prior to 
acceptance of  supplies or services by the Government. 
     
(1) Contract financing payments include-- 
     
(i) Advance payments; 
     
(ii) Performance-based payments; 
     
(iii) Commercial advance and interim payments; 
    
(iv) Progress payments based on cost under the clause at Federal Acquisition Regulation (FAR) 52.232-16, Progress 
Payments; 
    
(v) Progress payments based on a percentage or stage of completion (see FAR 32.102(e)), except those made under 
the clause at FAR 52.232-5, Payments Under Fixed-Price Construction Contracts, or the clause at FAR 52.232-10, 
Payments Under Fixed-Price Architect-Engineer Contracts; and 
     
(vi) Interim payments under a cost reimbursement contract, except for a cost reimbursement contract for services 
when Alternate I of the clause at FAR 52.232-25, Prompt Payment, is used. 
    
(2) Contract financing payments do not include-- 
     
(i) Invoice payments; 
     
(ii) Payments for partial deliveries; or 
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(iii) Lease and rental payments. 
     
Electronic form means any automated system that transmits information electronically from the initiating system to 
affected systems. 
     
Invoice payment means a Government disbursement of monies to a contractor under a contract or other 
authorization for supplies or services accepted by the Government. 
     
(1) Invoice payments include-- 
     
(i) Payments for partial deliveries that have been accepted by the Government; 
     
(ii) Final cost or fee payments where amounts owed have been settled between the Government and the contractor; 
     
(iii) For purposes of subpart 32.9 only, all payments made under the clause at 52.232-5, Payments Under Fixed-
Price Construction Contracts, and the clause at 52.232-10, Payments Under Fixed-Price  
Architect-Engineer Contracts; and 
    
(iv) Interim payments under a cost-reimbursement contract for services when Alternate I of the clause at 52.232-25, 
Prompt Payment, is used. 
     
(2) Invoice payments do not include contract financing payments. 
     
Payment request means any request for contract financing payment or invoice payment submitted by the Contractor 
under this contract or task or delivery order. 
     
Receiving report means the data prepared in the manner and to the extent required by Appendix F, Material 
Inspection and Receiving Report, of the Defense Federal Acquisition Regulation Supplement. 
     
(b) Except as provided in paragraph (d) of this clause, the Contractor shall submit payment requests and receiving 
reports in electronic form using Wide Area WorkFlow (WAWF). The Contractor shall prepare and furnish to the 
Government a receiving report at the time of each delivery of supplies or services under this contract or task or 
delivery order. 
     
(c) Submit payment requests and receiving reports to WAWF in one of the following electronic formats: 
     
(1) Electronic Data Interchange. 
     
(2) Secure File Transfer Protocol. 
     
(3) Direct input through the WAWF website. 
     
(d) The Contractor may submit a payment request and receiving report using methods other than WAWF only when-
- 
     
(1) The Contractor has requested permission in writing to do so, and the Contracting Officer has provided 
instructions for a temporary alternative method of submission of payment requests and receiving reports in the 
contract administration data section of this contract or task or delivery order; 
     
(2) DoD makes payment for commercial transportation services provided under a Government rate tender or a 
contract for transportation services using a DoD-approved electronic third party payment system or other exempted 
vendor payment/invoicing system (e.g., PowerTrack, Transportation Financial Management System, and Cargo and 
Billing System); 
     



N4008018D2010 
N4008020F4354 

Page 22 of 35 
 

 

(3) DoD makes payment on a contract or task or delivery order for rendered health care services using the 
TRICARE Encounter Data System; or 
     
(4) The Governmentwide commercial purchase card is used as the method of payment, in which case submission of 
only the receiving report in WAWF is required. 
     
(e) Information regarding WAWF is available at https://wawf.eb.mil/. 
     
(f) In addition to the requirements of this clause, the Contractor shall meet the requirements of the appropriate 
payment clauses in this contract when submitting payment requests. 
 
 
(End of clause) 
 
 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (DEC 2018) 
  
 
(a) Definitions. As used in this clause— 
 
“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit, 
activity, or organization. 
 
“Document type” means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
 
“Local processing office (LPO)” is the office responsible for payment certification when payment certification is 
done external to the entitlement system. 
 
“Payment request” and “receiving report” are defined in the clause at 252.232-7003, Electronic Submission of 
Payment Requests and Receiving Reports. 
 
(b) Electronic invoicing. The WAWF system provides the method to electronically process vendor payment requests 
and receiving reports, as authorized by Defense Federal Acquisition Regulation Supplement (DFARS) 252.232-
7003, Electronic Submission of Payment Requests and Receiving Reports. 
 
(c) WAWF access. To access WAWF, the Contractor shall— 
 
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.sam.gov; and 
 
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this web site. 
 
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be 
accessed by selecting the “Web Based Training” link on the WAWF home page at https://wawf.eb.mil/. 
 
(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
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(f) WAWF payment instructions. The Contractor shall use the following information when submitting payment 
requests and receiving reports in WAWF for this contract or task or delivery order: N4008018D2010-
N4008020F4354 
 
(1)  Document type. The Contractor shall submit payment requests using the following document type(s): 
 
(i) For cost-type line items, including labor-hour or time-and-materials, submit a cost voucher. 
 
(ii) For fixed price line items— 
 
(A) That require shipment of a deliverable, submit the invoice and receiving report specified by the Contracting 
Officer. 
 
(B) For services that do not require shipment of a deliverable, submit either the Invoice 2in1, which meets the 
requirements for the invoice and receiving report, or the applicable invoice and receiving report, as specified by the 
Contracting Officer. 
 
(iii) For customary progress payments based on costs incurred, submit a progress payment request. 
 
(iv) For performance based payments, submit a performance based payment request. 
 
(v) For commercial item financing, submit a commercial item financing request. 
 
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
Inspection – N44889 Acceptance 
  
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the system. 

Routing Data Table* 

Field Name in WAWF Data to be entered in WAWF  

Pay Official DoDAAC  N68732 

Issue By DoDAAC  N44889 

Admin DoDAAC**  N44889 

Inspect By DoDAAC  N44889 

Ship To Code  N/A 

Ship From Code  N/A 

Mark For Code  N/A 

Service Approver (DoDAAC)  N/A 

Service Acceptor (DoDAAC)  N/A 

Accept at Other DoDAAC  N/A 

LPO DoDAAC  N44889 

DCAA Auditor DoDAAC  N/A 

Other DoDAAC(s) N44889 
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(4) Payment request. The Contractor shall ensure a payment request includes documentation appropriate to the type 
of payment request in accordance with the payment clause, contract financing clause, or Federal Acquisition 
Regulation 52.216-7, Allowable Cost and Payment, as applicable. 
 
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
Inspector:   
Acceptor:  
Certifier:   
 
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
  
  Chrystal Davis,  
 
* For technical WAWF help, contact the WAWF helpdesk at 866-618 5988. 
 
(End of clause) 
 
 
 
 
 
LIQUIDATED DAMAGES 

 
 

Liquidated Damage 
11.502 Procedures 
(b) If multiple completion dates are specified, the approriate liquidated damage rate for each completion date shall 
be provided by the business line with the technical requirement and shall incldue information on the basis of each 
rate. If multiple deliverables are specified, by the appropriate liquidated damage rate per day per deliverable shall be 
provided by the business line with the technical requirement and shall include information on the basis of each rate, 
which shall be retained in the contract file. 
(c) The final invoice shall include either the statement: “The contract was completed within the contract time and no 
liquidated damages are assessed,” or be annotated to show the contract completion date, the actual date of 
completion, the number of days for which liquidated damages are assessed, the rate per day of liquidated damages 
and the total amout of liquidated damages assessed by modification for late performance.  
(d) Assessment of liquidated damages shall be through issuance of a unilateral modification. 

(b) (6)
(b) (6)
(b) (6)

(b) (6)
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Section 00800 - Special Contract Requirements 
 
STATEMENT OF WORK 
SCOPE 
Project Title: NRL-106 INSTALL NEW FEED FROM MAIN GATE HOUSE / TO ADJACENT GATE HOUSE 
(Please reference contractor’s proposal dated  January 03,  2020 in the completion of this project)  
1. GENERAL PROJECT INFORMATION 
1.1. The Contractor shall provide all approved materials, labor, equipment, tools, mobilization, transportation, 
supervision, and any other incidental work and accessories to accomplish work as described herein. This PWS is not 
all encompassing toward providing a complete and usable project.  The Contractor is required to inspect, clean, 
repair and test as needed any work for full operation to the requirements and specifications as detailed in this scope 
of work.  
1.2. All work regarding the preparation of any project shall be coordinated with the Contracting Officer 
Representative (COR) and Project Manager prior to the execution of work.  The Contractor is responsible for 
obtaining all necessary base clearance, permits, and associated requirements prior to the start of work. 
1.3. FACILITY SUPPORT SERVICES 
1.3.1. The purpose of this project is to provide Facility Support Services for multiple items throughout the 
specified area of responsibility (AOR), as described in this PWS. 
1.3.2. The Contractor shall provide and secure labor, approved materials; tools, mobilization, transportation, 
supervision and equipment to accomplish all work as described herein. 
1.3.3. The Contractor shall field verify all locations dimensions and condition before ordering any material or 
starting any work.  
1.3.4. The Contractor must notify the COR of any conditions that differ from that indicated on these documents. 
1.3.5. All work shall comply with base building standards, NEC, NFPA, EM 385-1and OSHA regulations. The 
contractor shall keep the work areas safe neat and orderly at all times. The work site is an occupied office building. 
Subsequently, certain precautions must be maintained to insure a safe environment for our tenants. The contractor is 
expected to place safety signs, cones or caution tape to close off an area anytime the tenants may in a hazardous 
area. All applicable OSHA codes shall be followed. 
1.3.6. The NAVFAC WASHINGTON PWD project managers reserve the right to shut down a job if an unsafe 
condition exists. The contractor safety manager or designated assistant shall inspect all jobs and implement safety 
procedures to insure tenant and worker safety. All trash and debris associated with this project shall be removed 
daily and disposed of offsite. 
 
2. PERFORMANCE WORK STATEMENT 
  
2.1. Project – NRL 106. INSTALL NEW FEED FROM GUARD SHACK 106 TO GUARD SHACK 105 AT 
NRL ENTRANCE GATE. 
 
2.1.1. Ensure to co-ordinate with Customer/ NRL Security and NAVFAC personnel / ET responsible for the 
project before work commences. 
2.1.2. Secure work area. 
2.1.3. Ensure to have Safety / Construction cones around work area. 
2.1.4. Ensure ALL personnel working on site adhere and obey OSHA safety rules and regulations when on site. 
2.1.5. Lock out / tag out. 
2.1.6. Ensure to disconnect all electrical wiring associated with the electrical panels on guard shack 151 and 106.  
2.1.7. Ensure to demo and remove both old existing electrical panels in both Guard shack 151 and 106. 
2.1.8. Ensure to extend / excavate the already existing 23’ long x 5’ wide x 4’ deep hole, if needed to run 
electrical conduits and wiring underground between both guard shacks.  
2.1.9. Ensure to install (1) new electrical panel each on guard shack 151 and 106 to match existing.  
2.1.10. Ensure newly installed electrical panels, wires and conduits conforms to the Manufacturers design and 
specifications. 
2.1.11. Ensure all branch circuits from each panel are installed correctly to the original state. 
2.1.12. Ensure newly installed electrical panels, wires and conduits are installed correctly. 
2.1.13. Remove lock out/ tag out 
2.1.14. Test runs newly installed systems for proper functionality. 
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2.1.15. Backfill, compact and pave existing 23’long x 5’ wide x 4’ deep hole once repairs have been complete 
2.1.16. Ensure to remove all debris from work area. 
2.1.17. Remove all Safety / Construction cones from work area when the project is certified as completed by a 
NAVFAC personnel / ET responsible for the project. 
2.1.18. NOTE: This task will be performed ONLY on a weekend. Therefore, it does not affect the weekly daily 
activities of motorists and pedestrians trying to access the base.   
 
2.2. The contractor shall select one of the following ELIN items that will be included in the proposal: A00E, 
A00F, A00G, and A00H. Use the ELIN Cheat sheet to verify  
2.2.1. If a sub-contractor will be used, ELIN Item A00H, then the proposal shall include sub-contractor proposals. 
2.3. The quality type of materials shall be commensurate or better to the quality of material used in the original 
installation.   
2.4. The contractor should repair with 100% no deficiencies or concerns resulting from the repair in accordance 
with government accepted technical methods. 
2.5. A preliminary inspection has been conducted by the prime contractor, with government validation, 
subsequently; no site is required unless otherwise requested by the prime contractor.   
 
3. WORK LOCATION 
3.1. All work under this TO will take place at the Naval Research Lab, located in Washington DC in building 
106 and 151, Guard Shack, NRL Entrance Gate. 
 
4. EXAMINATION OF PREMISES 
4.1. The contractor is expected to accomplish due diligence as to the general and local conditions that may 
affect the performance of work to the extent that such information is reasonably obtainable. Arrangement to visit the 
work site can be made by calling the COR or Project Manager. 
 
5. PERIOD OF PERFORMANCE 
5.1. The Period of Performance shall be from award up to 90 days. The Contractor will be required to 
commence and start planning upon award on the task order work under this contract immediately upon award, to 
prosecute the work diligently and to complete entire work ready for use by the end of the performance period.  The 
time stated for completion shall include a final clean-up of the premises. 
 
6. MATERIALS TO BE REUSED/SALVAGED/DISPOSED 
6.1. The contractor shall correctly dispose of all demolished materials and equipment. 
 
7. EXISTING CONDITIONS AND EXTRA OBLIGATIONS OF THE CONTRACTOR 
7.1. The Contractor, subcontractor and their employees are required to present proper identification to gain 
access onto the facility in accordance with the current regulations. Care shall be taken to prevent damage to the 
facility and to protect those features not involved in this contract. The Contractor is responsible for securing all 
equipment left on site; the Government does not provide security for the Contractor’s property. Damage to the 
facility as a result of the execution of this contract shall be rectified by the Contractor to the satisfaction of the 
Contracting Officer and COR and at no additional cost to the Government. 
 
8. SAFETY AND ENVIRONMENTAL REQUIREMENTS 
8.1. The Contractor shall comply with all Federal, State and Local fire, safety and environmental regulations 
which include but is not limited, Occupational Safety and Health Administration standards, and Environmental 
Protection Agency regulations. 
8.2. The Contractor is expected to be aware of safety issues and plan accordingly. The Contractor is also 
expected to make recommendations for safety and safety surveillance activities, including any not mentioned in this 
section. SAFETY is the FIRST priority of the work planned and executed by the Contractor. 
8.3. If any hazards are encountered, the Contractor shall stop work immediately and notify the COR. 
8.4. Contractor will provide all signage, caution tapes, etc. required for proper control in and around the Project 
site. 
8.5. Access points to the facility are available with the stipulation that the areas will also be in use by the users. 
The access areas will be kept safe, clean and free from Project materials and debris. 
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9. IDENTIFICATION 
9.1. All Contractor and Subcontractor personnel shall be required to possess and wear Security Identification 
badges at all times when on the installations premises. In addition, Contractor and subcontractor personnel shall 
display valid picture identification, such as current state driver’s license in order to gain entry onto the Installation. 
 
10. WORKING HOURS 
10.1. The work shall be executed during normal working hours as defined as M-F 0730 to 1630 unless otherwise 
stated herein. Any out of normal working hours will be accomplished in a manner and at such times that will cause 
the least practicable disturbance to the installation and the normal activities of the installation, facility and work 
area.  All out of normal working hours work will require an escort. All work shall be completed including final 
clean-up no later than date approved by the COR. 
 
11. ACCESS TO WORK SITE AFTER NORMAL WORK HOURS 
11.1. The Contractor shall not enter the work area after normal scheduled work hours. In the event of unusual 
circumstances that may require access to the work site after normal hours, the Contractor shall notify the COR, who 
must make appropriate arrangements for access. The contractor is required to submit an escort request no later than 
two weeks prior to the planned out of hours work. 
 
12. DISPOSAL OF RUBBISH, PROJECT DEBRIS AND GARBAGE 
12.1. All demolished materials and debris shall be removed from the Government property and disposed to an 
approved landfill. 
 
13. GOVERNMENT REPRESENTATIVES 
13.1. The work will be under the general direction of a United States Navy representative, or another 
representative of the Government, designated, as appropriate. The provisions of this paragraph or provisions 
elsewhere in this contract regarding supervision, approval, or direction by the Contracting Officer or the designated 
person shall not relieve the Contractor of responsibility for accomplishing the work, with regard to sufficiency or 
time of performance, except as otherwise provided. 
 
14. SUBMITTALS 
14.1. The Contractor shall submit information including materials, equipment, etc. on the following to the COR 
for approval and for the project file: 
14.1.1. Work schedule 
14.1.2. Warranty 
14.1.3. Martials and Equipment   
 
15.  ATTACHMENTS 
15.1. NAVFAC 7300 Form  
 
16. WORKING ON GOVERNMENT INSTALLATIONS 
16.1. The Contractor shall provide each employee with an identification badge, which identifies by photograph 
the individual as an employee of the Contractor. These badges shall be worn at all times and presented for 
examination upon the request from the KO, COR, QA Personnel, Military Police or any other Government official 
with a need to see the badge. 
16.2. The Contractor and his employees shall be subject to all base traffic, security and registration regulations 
for personnel and vehicles. 
16.3. All contractor personnel attending meetings, answering Government telephones, working on site, where 
their contractor status is not known to third parties, must identify themselves as contractors, to include wearing ID 
badges, which identify them as contractor personnel. Unless otherwise directed by the COR, all documents produced 
or revised by contractors or developed through contractor participation must be marked as “contractor generated 
documents” or otherwise identified in a manner that discloses the contractor’s participation. In addition, all 
contractor personnel shall identify themselves as a Contractor (CTR), on their email and email status. 
16.4. Only the KO has the authority to authorize deviations from the terms and conditions of this contract, 
including deviations from specifications and requirements. In the event the Contractor does deviate, without written 
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approval of the KO, such deviations shall be at the risk of, and any cost related thereto shall be borne by the 
contractor. Any matter concerning a change to the scope, prices, terms, or conditions of this contract shall be 
referred to the KO. 
16.5. The COR will be confirmed at award. 
 
17. SECURING GOVERNMENT PROPERTY  
17.1. The Contractor is responsible for safeguarding all Government property and information provided in 
performance of this task order. At the close of each work period, the Contractor is responsible for ensuring 
Government facilities, equipment, and materials are secured. The Contractor shall develop and maintain a 
Government Furnished Equipment (GFE) Report (if applicable). This report shall be made available at any time 
upon request by the COR or KO. Contractor employees will be subject to all security procedures and any other 
applicable installation access and security regulations. 
 
18. CONTRACTING OFFICER’S REPRESENTATIVE (COR) 
18.1. The COR is designated by the Contracting Officer to perform the technical liaison between the contractor’s 
management and the Contracting Officer in routine technical matters constituting general program direction within 
the scope of the contract/task order. Under NO circumstances is the COR authorized to effect any changes in the 
work required under this contract/task order whatsoever, or enter into any agreement that has the effect of changing 
the terms and conditions of this Task Order, or that causes the Contractor to incur any costs. In addition, the COR 
will NOT supervise, direct, or control contractor employees. Notwithstanding this provision, to the extent that 
contractor accepts any direction that constitutes a change to his contract/task order without prior written 
authorization of the Contracting Officer, costs incurred in connection therewith are incurred at the sole risk of the                 
contract, and if involved under this Task Order will be disallowed. Proceeding with work without proper contractual 
coverage may result in nonpayment or necessitate submittal of a contract claim. The prime contractor’ management 
should clearly communicate this position to its employees working on this contract and to any subcontractors also 
providing support. 
 
19. INVOICING  
19.1. There will be no partial invoicing on this project. The invoice shall be submitted once each project has been 
completed and accepted by the government. The invoice shall be submitted in accordance with the standard 
procedures of the Wide Area Workflow Process. 
19.2. Each invoice shall include all required documents per NAVFAC standard operating procedures and the 
following: 
  - QC/QA Acceptance Form – To be completed for each project.  
 
20. CONTRACTOR LABOR HOUR REPORTING 
20.1. The contractor shall report ALL contractor labor hours (including subcontractor labor hours) required for   
performance of services provided under this contract for NAVFAC Washington, PWD Washington via a secure data 
collection site. The contractor is required to completely fill in all required data fields using the following web 
address   https://doncmra.nmci navy.mil. Reporting inputs will be for the labor executed during the period of 
performance during each Government fiscal year (FY), which runs October 1 through September 30. While inputs 
may be reported any time during the FY, all data shall be reported no later than October 31 of each calendar year. 
20.2. Contractors may direct questions to the help desk, linked at https://doncmra.nmci navy.mil. 
 
21. WARRANTY 
21.1. The Contractor shall guarantee all of the work that is performed under this contract, including all materials 
and workmanship, for a minimum period of one (1) year from the date of full acceptance of the work. Should any 
material be found defective, not meeting specifications, or that which has not been approved in writing by the owner 
shall, upon discovery (including any time within the period of the guarantee), be replaced with the specified 
equipment or material at no additional cost to the Government. All work shall be performed and completed in a 
thorough, workmanlike manner and in accordance with the latest proven practices of the trade by thoroughly skilled 
and experienced workmen. 
 
22. NMCARS 237.102 
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22.1. Per NMCARS 237.102(a)(1)(90), the contractor shall report ALL contractor labor hours (including 
subcontractor labor hours) required for performance of services provided under this contract via a secure data 
collection site. The contractor is required to completely fill in all required data fields using the following web 
address https://doncmra.nmci navy.mil. Reporting inputs will be for the labor executed during the period of 
performance during each Government fiscal year (FY), which runs October 1 through September 30. While inputs 
may be reported any time during the FY, all data shall be reported no later than October 31 of each calendar year. 
Contractors may direct questions to the help desk, linked at https://doncmra.nmci navy.mil. 
 
End PWS 
  
 
 
 
 
 
 
WAGE DETERMINATION 
"General Decision Number: DC20200003 02/07/2020 
 
Superseded General Decision Number: DC20190003 
 
State: District of Columbia 
 
Construction Type: Residential 
 
County: District of Columbia Statewide. 
 
RESIDENTIAL CONSTRUCTION PROJECTS (consisting of single family 
homes and apartments up to and including 4 stories). 
 
Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.80 for calendar year 2020 applies to all contracts 
subject to the Davis-Bacon Act for which the contract is 
awarded (and any solicitation was issued) on or after January 
1, 2015.  If this contract is covered by the EO, the contractor 
must pay all workers in any classification listed on this wage 
determination at least $10.80 per hour (or the applicable wage 
rate listed on this wage determination, if it is higher) for 
all hours spent performing on the contract in calendar year 
2020.  If this contract is covered by the EO and a 
classification considered necessary for performance of work on 
the contract does not appear on this wage determination, the 
contractor must pay workers in that classification at least the 
wage rate determined through the conformance process set forth 
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is 
higher than the conformed wage rate).  The EO minimum wage rate 
will be adjusted annually.  Please note that this EO applies to 
the above-mentioned types of contracts entered into by the 
federal government that are subject to the Davis-Bacon Act 
itself, but it does not apply to contracts subject only to the 
Davis-Bacon Related Acts, including those set forth at 29 CFR 
5.1(a)(2)-(60). Additional information on contractor 
requirements and worker protections under the EO is available 
at www.dol.gov/whd/govcontracts. 
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Modification Number     Publication Date 
          0              01/03/2020 
          1              01/24/2020 
          2              02/07/2020 
 
* ASBE0024-008 04/01/2019 
 
                                  Rates          Fringes 
 
ASBESTOS WORKER:  HAZARDOUS    
MATERIAL HANDLER.................$ 23.71           7.44+a 
 
  Includes preparation, wetting, stripping, removal, scrapping, 
  vacuuming, bagging and disposing of all insulation 
  materials, whether they contain asbestos or not, from 
  mechanical systems 
 
  a. PAID HOLIDAYS: New Year's Day, Martin Luther King Day, 
  Memorial Day, Independence Day, Labor Day, Veterans' Day, 
  Thanksgiving Day,the day after Thanksgiving and Christmas 
  Day provided the employee works the regular work day before 
  and after the paid holiday. 
 
---------------------------------------------------------------- 
 ELEV0010-001 01/01/2020 
 
                                  Rates          Fringes 
 
ELEVATOR MECHANIC................$ 47.02       34.765+a+b 
 
  a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence 
  Day, Labor Day, Veterans' Day, Thanksgiving Day, Christmas 
  Day and the Friday after Thanksgiving. 
 
  b. VACATIONS: Employer contributes 8% of basic hourly rate 
  for 5 years or more of service; 6% of basic hourly rate for 
  6 months to 5 years of service as vacation pay credit. 
 
---------------------------------------------------------------- 
 PLUM0005-009 08/01/2015 
 
                                  Rates          Fringes 
 
PLUMBER..........................$ 24.41           9.86+a 
 
  a. PAID HOLIDAYS:  Labor Day, Veterans' Day, Thanksgiving Day 
  and the day after Thanksgiving, Christmas Day, New Year's 
  Day, Martin Luther King's Birthday, Memorial Day and the 
  Fourth of July. 
 
---------------------------------------------------------------- 
 PLUM0602-009 08/01/2019 
 
                                  Rates          Fringes 
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PIPEFITTER (HVAC Pipe    
Installation)....................$ 43.14          21.87+a 
 
  a. PAID HOLIDAYS: New Year's Day, Martin Luther King's 
  Birthday, Memorial Day, Independence Day, Labor Day, 
  Veterans' Day, Thanksgiving Day and the day after 
  Thanksgiving and Christmas Day. 
 
---------------------------------------------------------------- 
  SUDC2009-004 05/27/2009 
 
                                  Rates          Fringes 
 
BRICKLAYER.......................$ 20.71             0.00 
   
CARPENTER, Including Drywall    
Hanging..........................$ 17.43             2.37 
   
CEMENT MASON/CONCRETE FINISHER...$ 18.72             0.00 
   
DRYWALL FINISHER/TAPER...........$ 15.00             0.00 
   
ELECTRICIAN......................$ 19.93             3.11 
   
LABORER:  Common or General......$ 12.54             0.00 
   
LABORER: Mason Tender for    
pointing, caulking, cleaning    
of existing masonry, brick,    
stone and cement structures    
(restoration work); excludes    
pointing, caulking and    
cleaning of new or    
replacement masonry, brick,    
stone and cement.................$ 12.59                  
   
PAINTER:  Brush and Roller.......$ 15.32             5.15 
   
POINTER, CAULKER, CLEANER,    
Includes pointing, caulking,    
cleaning of existing masonry,    
brick, stone and cement    
structures (restoration    
work); excludes pointing,    
caulking, cleaning of new or    
replacement    
masonry, brick, stone or    
cement...........................$ 18.33                  
   
ROOFER...........................$ 26.33             0.00 
   
SHEET METAL WORKER...............$ 18.33             0.00 
---------------------------------------------------------------- 
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WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
  
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts. 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of ""identifiers"" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than ""SU"" or 
""UAVG"" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
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2014. 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the ""SU"" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
 
  
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 



N4008018D2010 
N4008020F4354 

Page 34 of 35 
 

 

   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION" 
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ACCOUNTING AND APPROPRIATION DATA 
 
AA: 97X4930 NH4A 254 77777 0 000173 2F 0X0010  
COST CODE: N00173Z45000  
AMOUNT:   
        
ACRN  CLIN/SLIN  CIN  AMOUNT  
        
AA  000101  000000000000000000000000000000    
 
 

(b) (4)

(b) (4)



 

6  ISSUE D BY COD E

N4008018D2010

1  CO N TRA CT/P U RCH  O RD E R/  
    A G RE E M E N T N O

N 40080

2  D E L IVE RY  O RD E R/ CA L L  N O

N4008020F4643

40P A GE  1  O F

5  P RIO RITY

DO-C2

COD E

8  DE L IVE RY FOB

DE ST IN AT IONX
OT HE R

(See Sch edule if  o t h er)

OR D ER  FOR  SUPPLIES OR  SER VICES

3  D A TE  O F O RD E R/CA L L

2020 May 08

4  RE Q / P U RCH  RE Q U E ST N O

ACQR 5772462

SEE IT EM  6

PU BLIC  W OR KS D EPAR TMEN T
W ASH IN GTON  N AVY  Y AR D
F EAD
1013 O ST. 1ST F LOOR
W ASH IN GTON  D C  20374

7  ADM IN IST E RED BY  (if o th er th an  6 )

( YYYYM M M D D )

1 0  D E L IVE R TO  FO B P O IN T BY  (D ate)

( YYYYM M M D D )
SAY ER S C ON STR U C TION , LLC

104 E MAR TIN  LU TH ER  KIN G D R
SAN  MAR C OS TX 78666-5542

CO DE 6A V S59  CONT RACT O R  FACILIT Y

SEE SCHEDULE
1 2  D ISCO U N T TE RM S

M A RK  IF BU SIN E SS IS1 1

X

SM A L L

SM A L L
D ISA D VA N TA G E D

W O M E N -O W N E D

1 3  M AIL  INVOICES T O T HE A DDRE SS IN BL OCK

See Item 7

25  T OT A L $1,212,121.00

PU BLIC  W OR KS D EPAR TMEN T

1013 O ST. SE
1ST F LOOR
W ASH IN GTON  D C  20374

X

1 7  A CCOUN T IN G AN D AP P RO P RIAT ION  D AT A/ L OCA L  USE

COD E

1 8  IT E M  NO 1 9  SCHE DU LE  OF SU P P L IE S/ SE RVICES

*  If  q u a n t i ty a ccep ted  b y th e G o vern m en t  i s  s a m e a s

q u a n t i t y a ccep ted  b elo w q u a n t i ty o r d ered  a n d  en ci rcl e.

DEL IVERY/16  

1 4  SHIP  T O

Se e  Sche dule

N 40080 N 68732

MAR K ALL
P AC KA G ES  AN D

P AP ERS  W ITH
 IDENTIFIC ATIO N

NU MB ERS  IN
B LO C KS  1  AN D 2 .

2 3  A M OUN T

15  P A YM E NT  W IL L BE M A DE  BY CODE

D EF EN SE F IN AN C E AN D  AC C OU N TIN G SER VIC E
ATTN :  AC C OU N TS PAY ABLE
C OD E JAQAAA, R OOM 1441
1240 E. 9TH  ST.
C LEVELAN D  OH  44199-2055

Th i s  d el iv ery  o rd er/cal l  i s  i s su ed  o n  an o th er G o v ern men t  ag en cy  o r in  acco rd an ce w i th  an d  su b j ect  to  t erms  an d  co n d i t io n s  o f ab o v e n u mb ered  co n t ract

T YP E CAL L

OF P U RCHASE
ORD E R

SEE SCHEDULE
24. UNITED STATES OF AMERICA

TEL:

EMAIL:

CONTRACTING / ORDERING OFFICER

q u a n t i t y o rd er ed , in d ica t e b y X .  If  d i f fer en t , en ter  a ctu a l

BY:

1If t h is bo x  is m ark ed, sup p lier m ust  sign  Accep t ance an d ret urn  t h e fo llo wing n um ber o f  co p ies:X

NA M E  OF CONT RACT OR SIGN AT URE T YP E D  NAM E  A ND T IT L E
( YYYYM M M D D )

DA T E SIGNED

ACCE P T ANCE  T HE  CO NT RACT O R HE RE BY A CCE P T S T H E  OFFE R RE P RE SE N T E D BY  T H E  NUM BE RE D  P URCH ASE  
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AN D CON DIT ION S SET  FORT H , A ND A GREE S T O P E RFORM  T HE  SA M E

Referen ce y o u r q u o te d at ed

Fu rn ish  t h e fo l lo w in g  o n  terms  sp ecifi ed  h erein REF :

2 0 QU ANT IT Y
ORD E RE D/
ACCEP T E D*

2 1  U NIT 2 2  U NIT  P RICE

D IFFE RE N CE S
26

IN SP ECT E D RE CEIVE D ACCE P T E D, AN D CO NFORM S T O T H E
CON T RACT  E XCE P T  AS NOT E D

2 7 a  QUA NT IT Y IN COL U M N 2 0  H AS BEE N

( YYYYM M M D D )
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(b) (6)
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Section 00010 - Solicitation Contract Form 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Each    
 NRL-259/260 Remove UST and Replace with two ASTs 

FFP 
The Contractor shall furnish all labor, supervision, management, tools, materials, 
equipment, transportation, and other items necessary to provide services outlined in 
the Statement of Work and in accordance with the Contractor’s proposal dated 
03/20/2020. 
FOB: Destination 
PURCHASE REQUEST NUMBER: ACQR 5772462 
PSC CD: Y1AA 
FOB: Destination 
PURCHASE REQUEST NUMBER: ACQR5772462 
PSC CD: Y1AA 
  

 

   
  
 
 NET AMT  
 
    

                   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000101     $0.00  
 FUND ACRN AA 

FFP 
Funding Doc. No. N0017320RX00034 Customer ACRN: AA 
MILSTRIP: N0017320RX00034 
  

 

   
  
 
 NET AMT $0.00 
 
 ACRN AA 

CIN: 000000000000000000000000000000 
 

  
 

                   
  
 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 

(b) (4)(b) (4)

(b) (4)

(b) (4)
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Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  N/A  N/A  N/A  Government  
000101  N/A  N/A  N/A  N/A  
 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
0001  05-MAY-2021  1  PUBLIC WORKS DEPARTMENT 

 
1013 O ST. SE 
1ST FLOOR 
WASHINGTON DC 20374 

 
FOB:  Destination  

N40080  

          
000101  N/A  N/A  N/A  N/A  

(b) (6)

(b) (6)
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Section 00700 - Contract Clauses  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within  15  calendar days after the date 
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work 
ready for use not later than  365  calendar days after contract award.  The time stated for completion shall include 
final cleanup of the premises.  
 
(End of clause) 
 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of  $160 for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination 
clause. 
 
(End of clause) 
 
 
 
52.216-22     INDEFINITE QUANTITY.  (OCT 1995) 
 
(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in 
the Schedule.  The quantities of supplies and services specified in the Schedule are estimates only and are not 
purchased by this contract. 
 
(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 
clause.  The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in 
the Schedule up to and including the quantity designated in the Schedule as the "maximum".  The Government shall 
order at least the quantity of supplies or services designated in the Schedule as the "minimum". 
 
(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on 
the number of orders that may be issued.  The Government may issue orders requiring delivery to multiple 
destinations or performance at multiple locations. 
 
(d) Any order issued during the effective period of this contract and not completed within that period shall be 
completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor's and 
Government's rights and obligations with respect to that order to the same extent as if the order were completed 
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries 
under this contract after N/A 
 
(End of clause) 
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52.222-6      CONSTRUCTION WAGE RATE REQUIREMENTS (AUG 2018) 
 
(a) Definition.—“Site of the work”—  
 
(1) Means—  
 
(i) The primary site of the work. The physical place or places where the construction called for in the contract will 
remain when work on it is completed; and  
 
(ii) The secondary site of the work, if any. Any other site where a significant portion of the building or work is 
constructed, provided that such site is—  
 
(A) Located in the United States; and  
 
(B) Established specifically for the performance of the contract or project;  
 
(2) Except as provided in paragraph (3) of this definition, includes any fabrication plants, mobile factories, batch 
plants, borrow pits, job headquarters, tool yards, etc., provided—  
 
(i) They are dedicated exclusively, or nearly so, to performance of the contract or project; and  
 
(ii) They are adjacent or virtually adjacent to the “primary site of the work” as defined in paragraph (a)(1)(i), or the 
“secondary site of the work” as defined in paragraph (a)(1)(ii) of this definition;  
 
(3) Does not include permanent home offices, branch plant establishments, fabrication plants, or tool yards of a 
Contractor or subcontractor whose locations and continuance in operation are determined wholly without regard to a 
particular Federal contract or project. In addition, fabrication plants, batch plants, borrow pits, job headquarters, 
yards, etc., of a commercial or material supplier which are established by a supplier of materials for the project 
before opening of bids and not on the Project site, are not included in the “site of the work.” Such permanent, 
previously established facilities are not a part of the “site of the work” even if the operations for a period of time 
may be dedicated exclusively or nearly so, to the performance of a contract.  
 
(b)(1) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and 
not less often than once a week, and without subsequent deduction or rebate on any account (except such payroll 
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR part 
3)), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment 
computed at rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, or as may be incorporated for a secondary site of the work, regardless of any 
contractual relationship which may be alleged to exist between the Contractor and such laborers and mechanics. Any 
wage determination incorporated for a secondary site of the work shall be effective from the first day on which work 
under the contract was performed at that site and shall be incorporated without any adjustment in contract price or 
estimated cost. Laborers employed by the construction Contractor or construction subcontractor that are transporting 
portions of the building or work between the secondary site of the work and the primary site of the work shall be 
paid in accordance with the wage determination applicable to the primary site of the work.  
 
(2) Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the 
Construction Wage Rate Requirements statute on behalf of laborers or mechanics are considered wages paid to 
such laborers or mechanics, subject to the provisions of paragraph (e) of this clause; also, regular contributions made 
or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be constructively made or incurred during such period.  
 
(3) Such laborers and mechanics shall be paid not less than the appropriate wage rate and fringe benefits in the wage 
determination for the classification of work actually performed, without regard to skill, except as provided in the 
clause entitled Apprentices and Trainees. Laborers or mechanics performing work in more than one classification 
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may be compensated at the rate specified for each classification for the time actually worked therein; provided that 
the employer’s payroll records accurately set forth the time spent in each classification in which work is performed.  
 
(4) The wage determination (including any additional classifications and wage rates conformed under paragraph (c) 
of this clause) and the Construction Wage Rate Requirements statute poster (WH-1321) shall be posted at all times 
by the Contractor and its subcontractors at the primary site of the work and the secondary site of the work, if any, in 
a prominent and accessible place where it can be easily seen by the workers.  
 
(c)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage 
determination and which is to be employed under the contract shall be classified in conformance with the wage 
determination. The Contracting Officer shall approve an additional classification and wage rate and fringe benefits 
therefor only when all the following criteria have been met:  
 
(i) The work to be performed by the classification requested is not performed by a classification in the wage 
determination.  
 
(ii) The classification is utilized in the area by the construction industry.  
 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage 
rates contained in the wage determination.  
 
(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their 
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting 
Officer to the Administrator of the:  

Wage and Hour Division 
U.S. Department of Labor 
Washington, DC 20210  
The Administrator or an authorized representative will approve, modify, or disapprove every additional 
classification action within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting 
Officer within the 30-day period that additional time is necessary.  
 
(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their 
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the 
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions, 
including the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator 
of the Wage and Hour Division for determination. The Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer 
within the 30-day period that additional time is necessary.  
 
(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to paragraphs (c)(2) and (c)(3) 
of this clause shall be paid to all workers performing work in the classification under this contract from the first day 
on which work is performed in the classification.  
 
(d) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a 
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the 
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.  
 
(e) If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part 
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide 
fringe benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request of 
the Contractor, that the applicable standards of the Construction Wage Rate Requirements statute have been met. 
The Secretary of Labor may require the Contractor to set aside in a separate account assets for the meeting of 
obligations under the plan or program.  
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(End of clause)  
 
 
 
 
52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance 
Requirements for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate 
workforce in each trade on all construction work in the covered area, are as follows: 
 

Goals for minority 
participation for each trade 

Goals for female 
participation for each trade 

  
28% 6.9% 

  
 
These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor 
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the 
goals established for the geographical area where the work is actually performed. Goals are published periodically in 
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract 
Compliance Programs office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall 
be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations 
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,'' and (3) its efforts 
to meet the goals. The hours of minority and female employment and training must be substantially uniform 
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from 
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with 
the goals will be measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor; 
 
(2) Employer's identification number of the subcontractor; 
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is Washington, DC 
20375. 
 
(End of provision) 
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52.222-54    EMPLOYMENT ELIGIBILITY VERIFICATION (OCT 2015) 
 
(a) Definitions. As used in this clause--Commercially available off-the-shelf (COTS) item— 
 
(1) Means any item of supply that is-- 
 
(i) A commercial item (as defined in paragraph (1) of the definition at 2.101); 
 
(ii) Sold in substantial quantities in the commercial marketplace; and 
 
(iii) Offered to the Government, without modification, in the same form in which it is sold in the commercial 
marketplace; and 
 
(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as agricultural products and petroleum 
products. Per 46 CFR 525.1(c)(2), ``bulk cargo'' means cargo that is loaded and carried in bulk onboard ship without 
mark or count, in a loose unpackaged form, having homogenous characteristics. Bulk cargo loaded into intermodal 
equipment, except LASH or Seabee barges, is subject to mark and count and, therefore, ceases to be bulk cargo. 
 
Employee assigned to the contract means an employee who was hired after November 6, 1986 (after November 27, 
2009, in the Commonwealth of the Northern Mariana Islands), who is directly performing work, in the United 
States, under a contract that is required to include the clause prescribed at 22.1803. An employee is not considered 
to be directly performing work under a contract if the employee-- 
 
(1) Normally performs support work, such as indirect or overhead functions; and 
 
(2) Does not perform any substantial duties applicable to the contract. 
 
Subcontract means any contract, as defined in 2.101, entered into by a subcontractor to furnish supplies or services 
for performance of a prime contract or a subcontract. It includes but is not limited to purchase orders, and changes 
and modifications to purchase orders. 
 
Subcontractor means any supplier, distributor, vendor, or firm that furnishes supplies or services to or for a prime 
Contractor or another subcontractor. 
 
United States, as defined in 8 U.S.C. 1101(a)(38), means the 50 States, the District of Columbia, Puerto Rico, Guam, 
the Commonwealth of the Northern Mariana Islands, and the U.S. Virgin Islands. 
 
(b) Enrollment and verification requirements.  
 
(1) If the Contractor is not enrolled as a Federal Contractor in E-Verify at time of contract award, the Contractor 
shall-- 
 
(i) Enroll. Enroll as a Federal Contractor in the E-Verify program within 30 calendar days of contract award; 
 
(ii) Verify all new employees. Within 90 calendar days of enrollment in the E-Verify program, begin to use E-Verify 
to initiate verification of employment eligibility of all new hires of the Contractor, who are working in the United 
States, whether or not assigned to the contract, within 3 business days after the date of hire (but see paragraph (b)(3) 
of this section); and 
 
(iii) Verify employees assigned to the contract. For each employee assigned to the contract, initiate verification 
within 90 calendar days after date of enrollment or within 30 calendar days of the employee's assignment to the 
contract, whichever date is later (but see paragraph (b)(4) of this section). 
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(2) If the Contractor is enrolled as a Federal Contractor in E-Verify at time of contract award, the Contractor shall 
use E-Verify to initiate verification of employment eligibility of-- 
 
(i) All new employees. (A) Enrolled 90 calendar days or more. The Contractor shall initiate verification of all new 
hires of the Contractor, who are working in the United States, whether or not assigned to the contract, within 3 
business days after the date of hire (but see paragraph (b)(3) of this section); or 
 
(B) Enrolled less than 90 calendar days. Within 90 calendar days after enrollment as a Federal Contractor in E-
Verify, the Contractor shall initiate verification of all new hires of the Contractor, who are working in the United 
States, whether or not assigned to the contract, within 3 business days after the date of hire (but see paragraph (b)(3) 
of this section); or 
 
(ii) Employees assigned to the contract. For each employee assigned to the contract, the Contractor shall initiate 
verification within 90 calendar days after date of contract award or within 30 days after assignment to the contract, 
whichever date is later (but see paragraph (b)(4) of this section). 
 
(3) If the Contractor is an institution of higher education (as defined at 20 U.S.C. 1001(a)); a State or local 
government or the government of a Federally recognized Indian tribe; or a surety performing under a takeover 
agreement entered into with a Federal agency pursuant to a performance bond, the Contractor may choose to verify 
only employees assigned to the contract, whether existing employees or new hires. The Contractor shall follow the 
applicable verification requirements at (b)(1) or (b)(2), respectively, except that any requirement for verification of 
new employees applies only to new employees assigned to the contract. 
 
(4) Option to verify employment eligibility of all employees. The Contractor may elect to verify all existing 
employees hired after November 6, 1986 (after November 27, 2009, in the Commonwealth of the Northern Mariana 
Islands), rather than just those employees assigned to the contract. The Contractor shall initiate verification for each 
existing employee working in the United States who was hired after November 6, 1986 (after November 27, 2009, in 
the Commonwealth of the Northern Mariana Islands), within 180 calendar days of-- 
 
(i) Enrollment in the E-Verify program; or 
 
(ii) Notification to E-Verify Operations of the Contractor's decision to exercise this option, using the contact 
information provided in the E-Verify program Memorandum of Understanding (MOU). 
 
(5) The Contractor shall comply, for the period of performance of this contract, with the requirements of the E-
Verify program MOU. 
 
(i) The Department of Homeland Security (DHS) or the Social Security Administration (SSA) may terminate the 
Contractor's MOU and deny access to the E-Verify system in accordance with the terms of the MOU. In such case, 
the Contractor will be referred to a suspension or debarment official. 
 
(ii) During the period between termination of the MOU and a decision by the suspension or debarment official 
whether to suspend or debar, the Contractor is excused from its obligations under paragraph (b) of this clause. If the 
suspension or debarment official determines not to suspend or debar the Contractor, then the Contractor must 
reenroll in E-Verify. 
 
(c) Web site. Information on registration for and use of the E-Verify program can be obtained via the Internet at the 
Department of Homeland Security Web site: http://www.dhs.gov/E-Verify. 
 
(d) Individuals previously verified. The Contractor is not required by this clause to perform additional employment 
verification using E-Verify for any employee-- 
 
(1) Whose employment eligibility was previously verified by the Contractor through the E-Verify program; 
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(2) Who has been granted and holds an active U.S. Government security clearance for access to confidential, secret, 
or top secret information in accordance with the National Industrial Security Program Operating Manual; or 
 
(3) Who has undergone a completed background investigation and been issued credentials pursuant to Homeland 
Security Presidential Directive (HSPD)-12, Policy for a Common Identification Standard for Federal Employees and 
Contractors. 
 
(e) Subcontracts. The Contractor shall include the requirements of this clause, including this paragraph (e) 
(appropriately modified for identification of the parties), in each subcontract that-- 
 
(1) Is for--(i) Commercial or noncommercial services (except for commercial services that are part of the purchase 
of a COTS item (or an item that would be a COTS item, but for minor modifications), performed by the COTS 
provider, and are normally provided for that COTS item); or 
 
(ii) Construction; 
 
(2) Has a value of more than $3,500; and 
 
(3) Includes work performed in the United States. 
 
(End of clause) 
 
 
 
 
52.222-62  PAID SICK LEAVE UNDER EXECUTIVE ORDER 13706 (JAN 2017) 
 
(a) Definitions. As used in this clause (in accordance with 29 CFR 13.2)-- 
 
Child, domestic partner, and domestic violence have the meaning given in 29 CFR 13.2. 
     
Employee--(1)(i) Means any person engaged in performing work on or in connection with a contract covered by 
Executive Order (E.O.) 13706; and 
     
(A) Whose wages under such contract are governed by the Service Contract Labor Standards statute (41 U.S.C. 
chapter 67), the Wage Rate Requirements (Construction) statute (40 U.S.C. chapter 31, subchapter IV), or the Fair 
Labor Standards Act (29 U.S.C. chapter 8); 
     
(B) Including employees who qualify for an exemption from the Fair Labor Standards Act's minimum wage and 
overtime provisions; 
     
(C) Regardless of the contractual relationship alleged to exist between the individual and the employer; and 
     
(ii) Includes any person performing work on or in connection with the contract and individually registered in a bona 
fide apprenticeship or training program registered with the Department of Labor's Employment and Training 
Administration, Office of Apprenticeship, or with a State Apprenticeship Agency recognized by the Office of 
Apprenticeship. 
     
(2)(i) An employee performs ``on'' a contract if the employee directly performs the specific services called for by the 
contract; and 
     
(ii) An employee performs ``in connection with'' a contract if the employee's work activities are necessary to the 
performance of a contract but are not the specific services called for by the contract. 
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Individual related by blood or affinity whose close association with the employee is the equivalent of a family 
relationship has the meaning given in 29 CFR 13.2. 
     
Multiemployer plan means a plan to which more than one employer is required to contribute and which is 
maintained pursuant to one or more collective bargaining agreements between one or more employee  
organizations and more than one employer. 
     
Paid sick leave means compensated absence from employment that is required by E.O. 13706 and 29 CFR part 13. 
     
Parent, sexual assault, spouse, and stalking have the meaning given in 29 CFR 13.2. 
     
United States means the 50 States and the District of Columbia. 
     
(b) Executive Order 13706. (1) This contract is subject to E.O. 13706 and the regulations issued by the Secretary of 
Labor in 29 CFR part 13 pursuant to the E.O. 
     
(2) If this contract is not performed wholly within the United States, this clause only applies with respect to that part 
of the contract that is performed within the United States. 
     
(c) Paid sick leave. The Contractor shall-- 
     
(1) Permit each employee engaged in performing work on or in connection with this contract to earn not less than 1 
hour of paid sick leave for every 30 hours worked; 
     
(2) Allow accrual and use of paid sick leave as required by E.O. 13706 and 29 CFR part 13; 
     
(3) Comply with the accrual, use, and other requirements set forth in 29 CFR 13.5 and 13.6, which are incorporated 
by reference in this contract; 
     
(4) Provide paid sick leave to all employees when due free and clear and without subsequent deduction (except as 
otherwise provided by 29 CFR 13.24), rebate, or kickback on any account; 
     
(5) Provide pay and benefits for paid sick leave used no later than one pay period following the end of the regular 
pay period in which the paid sick leave was taken; and 
     
(6) Be responsible for the compliance by any subcontractor with the requirements of E.O. 13706, 29 CFR part 13, 
and this clause. 
     
(d) Contractors may fulfill their obligations under E.O. 13706 and 29 CFR part 13 jointly with other contractors 
through a multiemployer plan, or may fulfill their obligations through an individual fund, plan, or program (see 29 
CFR 13.8). 
     
(e) Withholding. The Contracting Officer will, upon his or her own action or upon written request of an authorized 
representative of the Department of Labor, withhold or cause to be withheld from the Contractor under this or any 
other Federal contract with the same Contractor, so much of the accrued payments or advances as may  
be considered necessary to pay employees the full amount owed to compensate for any violation of the requirements 
of E.O. 13706, 29 CFR part 13, or this clause, including-- 
     
(1) Any pay and/or benefits denied or lost by reason of the violation; 
    
(2) Other actual monetary losses sustained as a direct result of the violation; and 
     
(3) Liquidated damages. 
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(f) Payment suspension/contract termination/contractor debarment. (1) In the event of a failure to comply with E.O. 
13706, 29 CFR part 13, or this clause, the contracting agency may, on its own action or after authorization or by 
direction of the Department of Labor and written notification to the Contractor take action to cause suspension of 
any further payment, advance, or guarantee of funds until such violations have ceased. 
     
(2) Any failure to comply with the requirements of this clause may be grounds for termination for default or cause. 
     
(3) A breach of the contract clause may be grounds for debarment as a contractor and subcontractor as provided in 
29 CFR 13.52. 
     
(g) The paid sick leave required by E.O. 13706, 29 CFR part 13, and this clause is in addition to the Contractor's 
obligations under the Service Contract Labor Standards statute and Wage Rate Requirements (Construction) statute, 
and the Contractor may not receive credit toward its prevailing wage or fringe benefit obligations under those Acts 
for any paid sick leave provided in satisfaction of the requirements of E.O. 13706 and 29 CFR part 13. 
     
(h) Nothing in E.O. 13706 or 29 CFR part 13 shall excuse noncompliance with or supersede any applicable Federal 
or State law, any applicable law or municipal ordinance, or a collective bargaining agreement requiring greater paid 
sick leave or leave rights than those established under E.O. 13706 and 29 CFR part 13. 
     
(i) Recordkeeping. (1) The Contractor shall make and maintain, for no less than three (3) years from the completion 
of the work on the contract, records containing the following information for each employee, which the Contractor 
shall make available upon request for inspection, copying, and transcription by authorized representatives of the 
Administrator of the Wage and Hour Division of the Department of Labor: 
     
(i) Name, address, and social security number of each employee. 
     
(ii) The employee's occupation(s) or classification(s). 
     
(iii) The rate or rates of wages paid (including all pay and benefits provided). 
     
(iv) The number of daily and weekly hours worked. 
     
(v) Any deductions made. 
     
(vi) The total wages paid (including all pay and benefits provided) each pay period. 
     
(vii) A copy of notifications to employees of the amount of paid sick leave the employee has accrued, as required 
under 29 CFR 13.5(a)(2). 
     
(viii) A copy of employees' requests to use paid sick leave, if in writing, or, if not in writing, any other records 
reflecting such employee requests. 
     
(ix) Dates and amounts of paid sick leave taken by employees (unless the Contractor's paid time off policy satisfies 
the requirements of E.O. 13706 and 29 CFR part 13 as described in 29 CFR 13.5(f)(5), leave shall be designated in 
records as paid sick leave pursuant to E.O. 13706). 
     
(x) A copy of any written responses to employees' requests to use paid sick leave, including explanations for any 
denials of such requests, as required under 29 CFR 13.5(d)(3). 
    
(xi) Any records reflecting the certification and documentation the Contractor may require an employee to provide 
under 29 CFR 13.5(e), including copies of any certification or documentation provided by an employee. 
     
(xii) Any other records showing any tracking of or calculations related to an employee's accrual or use of paid sick 
leave. 
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(xiii) The relevant contract. 
     
(xiv) The regular pay and benefits provided to an employee for each use of paid sick leave. 
     
(xv) Any financial payment made for unused paid sick leave upon a separation from employment intended, pursuant 
to 29 CFR 13.5(b)(5), to relieve the Contractor from the obligation to reinstate such paid sick leave as otherwise 
required by 29 CFR 13.5(b)(4). 
     
(2)(i) If the Contractor wishes to distinguish between an employee's covered and noncovered work, the Contractor 
shall keep records or other proof reflecting such distinctions. Only if the Contractor adequately segregates the 
employee's time will time spent on noncovered work be excluded from hours worked counted toward the  
accrual of paid sick leave. Similarly, only if the Contractor adequately segregates the employee's time may the 
Contractor properly refuse an employee's request to use paid sick leave on the ground that the employee was 
scheduled to perform noncovered work during the time he or she asked to use paid sick leave. 
     
(ii) If the Contractor estimates covered hours worked by an employee who performs work in connection with 
contracts covered by the E.O. pursuant to 29 CFR 13.5(a)(1)(i) or (iii), the Contractor shall keep records or other 
proof of the verifiable information on which such estimates are reasonably based. Only if the Contractor relies on an 
estimate that is reasonable and based on verifiable information will an employee's time spent in connection with 
noncovered work be excluded from hours worked counted toward the accrual of paid sick leave. If  
the Contractor estimates the amount of time an employee spends performing in connection with contracts covered 
by the E.O., the Contractor shall permit the employee to use his or her paid sick leave during any work time for the 
Contractor. 
     
(3) In the event the Contractor is not obligated by the Service Contract Labor Standards statute, the Wage Rate 
Requirements (Construction) statute, or the Fair Labor Standards Act to keep records of an employee's hours 
worked, such as because the employee is exempt from the Fair Labor Standards Act's minimum wage and  
overtime requirements, and the Contractor chooses to use the assumption permitted by 29 CFR 13.5(a)(1)(iii), the 
Contractor is excused from the requirement in paragraph (i)(1)(iv) of this clause and 29 CFR 13.25(a)(4) to keep 
records of the employee's number of daily and weekly hours worked. 
     
(4)(i) Records relating to medical histories or domestic violence, sexual assault, or stalking, created for purposes of 
E.O. 13706, whether of an employee or an employee's child, parent, spouse, domestic partner, or other individual 
related by blood or affinity whose close association with the employee is the equivalent of a family relationship, 
shall be maintained as confidential records in separate files/records from the usual personnel files. 
    
(ii) If the confidentiality requirements of the Genetic Information Nondiscrimination Act of 2008 (GINA), section 
503 of the Rehabilitation Act of 1973, and/or the Americans with Disabilities Act (ADA) apply to records or 
documents created to comply with the recordkeeping requirements in this contract clause, the records and  
documents shall also be maintained in compliance with the confidentiality requirements of the GINA, section 503 of 
the Rehabilitation Act of 1973, and/or ADA as described in 29 CFR 1635.9, 41 CFR 60-741.23(d), and 29 CFR 
1630.14(c)(1), respectively. 
     
(iii) The Contractor shall not disclose any documentation used to verify the need to use 3 or more consecutive days 
of paid sick leave for the purposes listed in 29 CFR 13.5(c)(1)(iv) (as described in 29 CFR 13.5(e)(1)(ii)) and shall 
maintain confidentiality about any domestic abuse, sexual assault, or stalking, unless the employee consents or when 
disclosure is required by law. 
     
(5) The Contractor shall permit authorized representatives of the Wage and Hour Division to conduct interviews 
with employees at the worksite during normal working hours. 
    
(6) Nothing in this contract clause limits or otherwise modifies the Contractor's recordkeeping obligations, if any, 
under the Service Contract Labor Standards statute, the Wage Rate Requirements (Construction) statute, the Fair 
Labor Standards Act, the Family and Medical Leave Act, E.O. 13658, their respective implementing  
regulations, or any other applicable law. 
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(j) Interference/discrimination.  
 
(1) The Contractor shall not in any manner interfere with an employee's accrual or use of paid sick leave as required 
by E.O. 13706 or 29 CFR part 13. Interference includes, but is not limited to-- 
     
(i) Miscalculating the amount of paid sick leave an employee has accrued; 
     
(ii) Denying or unreasonably delaying a response to a proper request to use paid sick leave; 
     
(iii) Discouraging an employee from using paid sick leave; 
     
(iv) Reducing an employee's accrued paid sick leave by more than the amount of such leave used; 
     
(v) Transferring an employee to work on contracts not covered by the E.O. to prevent the accrual or use of paid sick 
leave; 
     
(vi) Disclosing confidential information contained in certification or other documentation provided to verify the 
need to use paid sick leave; or 
     
(vii) Making the use of paid sick leave contingent on the employee's finding a replacement worker or the fulfillment 
of the Contractor's operational needs. 
    
(2) The Contractor shall not discharge or in any other manner discriminate against any employee for-- 
     
(i) Using, or attempting to use, paid sick leave as provided for under E.O. 13706 and 29 CFR part 13; 
     
(ii) Filing any complaint, initiating any proceeding, or otherwise asserting any right or claim under E.O. 13706 and 
29 CFR part 13; 
     
(iii) Cooperating in any investigation or testifying in any proceeding under E.O. 13706 and 29 CFR part 13; or 
    
(iv) Informing any other person about his or her rights under E.O. 13706 and 29 CFR part 13. 
     
(k) Notice. The Contractor shall notify all employees performing work on or in connection with a contract covered 
by the E.O. of the paid sick leave requirements of E.O. 13706, 29 CFR part 13, and this clause by posting a notice 
provided by the Department of Labor in a prominent and accessible place at the worksite so it may be readily  
seen by employees. Contractors that customarily post notices to employees electronically may post the notice 
electronically, provided such electronic posting is displayed prominently on any Web site that is maintained by the 
Contractor, whether external or internal, and customarily used for notices to employees about terms  
and conditions of employment. 
     
(l) Disputes concerning labor standards. Disputes related to the application of E.O. 13706 to this contract shall not 
be subject to the general disputes clause of the contract. Such disputes shall be resolved in accordance with the 
procedures of the Department of Labor set forth in 29 CFR part 13. Disputes within the meaning of  
this contract clause include disputes between the Contractor (or any of its subcontractors) and the contracting 
agency, the Department of Labor, or the employees or their representatives. 
     
(m) Subcontracts. The Contractor shall insert the substance of this clause, including this paragraph (m), in all 
subcontracts, regardless of dollar value, that are subject to the Service Contract Labor Standards statute or the Wage 
Rate Requirements (Construction) statute, and are to be performed in whole or in part in the United  
States. 
 
 
(End of clause) 
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52.243-5     CHANGES AND CHANGED CONDITIONS (APR 1984) 
 
(a) The Contracting Officer may, in writing, order changes in the drawings and specifications within the general 
scope of the contract. 
 
(b) The Contractor shall promptly notify the Contracting Officer, in writing, of subsurface or latent physical 
conditions differing materially from those indicated in this contract or unknown unusual physical conditions at the 
site before proceeding with the work. 
 
(c) If changes under paragraph (a) or conditions under paragraph (b) increase or decrease the cost of, or time 
required for performing the work, the Contracting Officer shall make an equitable adjustment (see paragraph (d)) 
upon submittal of a "proposal for adjustment" (hereafter referred to as proposal) by the Contractor before final 
payment under the contract. 
 
(d) The Contracting Officer shall not make an equitable adjustment under paragraph (b) unless-- 
 
(1) The Contractor has submitted and the Contracting Officer has received the required written notice; or 
 
(2) The Contracting Officer waives the requirement for the written notice. 
 
(e) Failure to agree to any adjustment shall be a dispute under the Disputes clause. 
 
(End of clause) 
 
 
 
52.243-7     NOTIFICATION OF CHANGES (JAN 2017) 
 
(a) Definitions.  
 
"Contracting Officer," as used in this clause, does not include any representative of the Contracting Officer.  
 
"Specifically authorized representative (SAR),"  as used in this clause, means any person the Contracting Officer has 
so designated by written notice (a copy of which shall be provided to the Contractor) which shall refer to this 
subparagraph and shall be issued to the designated representative before the SAR exercises such authority. 
 
(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the 
Contractor considers to constitute a change to this contract.  Except for changes identified as such in writing and 
signed by the Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in writing, 
within 5 calendar days from the date that the Contractor identifies any Government conduct (including actions, 
inactions, and written or oral communications) that the Contractor regards as a change to the contract terms and 
conditions. On the basis of the most accurate information available to the Contractor, the notice shall state-- 
 
(1) The date, nature, and circumstances of the conduct regarded as a change; 
 
(2) The name, function, and activity of each Government individual and Contractor official or employee involved in 
or knowledgeable about such conduct; 
 
(3) The identification of any documents and the substance of any oral communication involved in such conduct; 
 
(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose; 
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(5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment 
under this clause, including-- 
 
(i) What line items have been or may be affected by the alleged change; 
 
(ii) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change; 
 
(iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on 
continued performance have been or may be caused by the alleged change; 
 
(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are 
estimated; and 
 
(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to 
minimize cost, delay or disruption of performance. 
 
(c) Continued performance.  Following submission of the notice required by (b) above, the Contractor shall 
diligently continue performance of this contract to the maximum extent possible in accordance with its terms and 
conditions as construed by the Contractor, unless the notice reports a direction of the Contracting Officer or a 
communication from a SAR of the Contracting Officer, in either of which events the Contractor shall continue 
performance; provided, however, that if the Contractor regards the direction or communication as a change as 
described in (b) above, notice shall be given in the manner provided.  All directions, communications, 
interpretations, orders and similar actions of the SAR shall be reduced to writing and copies furnished to the 
Contractor and to the Contracting Officer.  The Contracting Officer shall countermand any action which exceeds the 
authority of the SAR. 
 
(d) Government response.  The Contracting Officer shall promptly, within 10 calendar days after receipt of notice, 
respond to the notice in writing.  In responding, the Contracting Officer shall either-- 
 
(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the 
mode of further performance; 
 
(2) Countermand any communication regarded as a change; 
 
(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the 
mode of further performance; or 
 
(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above, 
advise the Contractor what additional information is required, and establish the date by which it should be furnished 
and the date thereafter by which the Government will respond. 
 
(e) Equitable adjustments. 
 
(1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and 
the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any 
part of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall 
be made-- 
 
(i) In the contract price or delivery schedule or both; and 
 
(ii) In such other provisions of the contract as may be affected. 
 
(2) The contract shall be modified in writing accordingly.  In the case of drawings, designs or specifications which 
are defective and for which the Government is responsible, the equitable adjustment shall include the cost and time 
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extension for delay reasonably incurred by the Contractor in attempting to comply with the defective drawings, 
designs or specifications before the Contractor identified, or reasonably should have identified, such defect.  When 
the cost of property made obsolete or excess as a result of a change confirmed by the Contracting Officer under this 
clause is included in the equitable adjustment, the Contracting Officer shall have the right to prescribe the manner of 
disposition of the property.  The equitable adjustment shall not include increased costs or time extensions for delay 
resulting from the Contractor's failure to provide notice or to continue performance as provided, respectively, in (b) 
and (c) above. 
 
Note:  The phrases “contract price” and “cost” wherever they appear in the clause, may be appropriately modified to 
apply to cost-reimbursement or incentive contracts, or to combinations thereof. 
 
(End of clause) 
 
 
 
252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991) 
 
(a) "Definition.  Contracting officer's representative" means an individual designated in accordance with subsection 
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting 
officer to perform specific technical or administrative functions. 
 
(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a 
copy of the written designation.  It will specify the extent of the COR's authority to act on behalf of the contracting 
officer.  The COR is not authorized to make any commitments or changes that will affect price, quality, quantity, 
delivery, or any other term or condition of the contract. 
 
(End of clause) 
 
 
 
252.204-7012  SAFEGUARDING COVERED DEFENSE INFORMATION AND CYBER INCIDENT 
REPORTING (DEC 2019) 
 
(a) Definitions. As used in this clause-- 
     
Adequate security means protective measures that are commensurate with the consequences and probability of loss, 
misuse, or unauthorized access to, or modification of information. 
     
Compromise means disclosure of information to unauthorized persons, or a violation of the security policy of a 
system, in which unauthorized intentional or unintentional disclosure, modification, destruction, or loss of an object, 
or the copying of information to unauthorized media may have occurred. 
     
Contractor attributional/proprietary information means information that identifies the contractor(s), whether directly 
or indirectly, by the grouping of information that can be traced back to the contractor(s) (e.g., program description, 
facility locations), personally identifiable information, as well as trade secrets, commercial or financial information, 
or other commercially sensitive information that is not customarily shared outside of the company. 
        
Controlled technical information means technical information with military or space application that is subject to 
controls on the access, use, reproduction, modification, performance, display, release, disclosure, or dissemination. 
Controlled technical information would meet the criteria, if disseminated, for distribution statements B through F 
using the criteria set forth in DoD Instruction 5230.24, Distribution Statements on Technical Documents. The term 
does not include information that is lawfully publicly available without restrictions. 
     
Covered contractor information system means an unclassified information system that is owned, or operated by or 
for, a contractor and that processes, stores, or transmits covered defense information. 
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Covered defense information means unclassified controlled technical information or other information, as described 
in the Controlled Unclassified Information (CUI) Registry at http://www.archives.gov/cui/registry/category-
list.html, that requires safeguarding or dissemination controls pursuant to and consistent with law, regulations, and 
Governmentwide policies, and is-- 
     
(1) Marked or otherwise identified in the contract, task order, or delivery order and provided to the contractor by or 
on behalf of DoD in support of the performance of the contract; or 
    
(2) Collected, developed, received, transmitted, used, or stored by or on behalf of the contractor in support of the 
performance of the contract. 
     
Cyber incident means actions taken through the use of computer networks that result in a compromise or an actual or 
potentially adverse effect on an information system and/or the information residing therein. 
     
Forensic analysis means the practice of gathering, retaining, and analyzing computer-related data for investigative 
purposes in a manner that maintains the integrity of the data. 
 
Information system means a discrete set of information resources organized for the collection, processing, 
maintenance, use, sharing, dissemination, or disposition of information. 
     
Malicious software means computer software or firmware intended to perform an unauthorized process that will 
have adverse impact on the confidentiality, integrity, or availability of an information system. This definition 
includes a virus, worm, Trojan horse, or other code-based entity that infects a host, as well as spyware and  
some forms of adware. 
     
Media means physical devices or writing surfaces including, but is not limited to, magnetic tapes, optical disks, 
magnetic disks, large-scale integration memory chips, and printouts onto which covered defense information is 
recorded, stored, or printed within a covered contractor information system. 
    
Operationally critical support means supplies or services designated by the Government as critical for airlift, sealift,  
intermodal transportation services, or logistical support that is essential to the mobilization, deployment, or 
sustainment of the Armed Forces in a contingency operation. 
     
Rapidly report means within 72 hours of discovery of any cyber incident. 
     
Technical information means technical data or computer software, as those terms are defined in the clause at 
DFARS 252.227-7013, Rights in Technical Data--Noncommercial Items, regardless of whether or not the clause is 
incorporated in this solicitation or contract. Examples of technical information include research and engineering  
data, engineering drawings, and associated lists, specifications, standards, process sheets, manuals, technical reports, 
technical orders, catalog-item identifications, data sets, studies and analyses and related information, and computer 
software executable code and source code. 
     
(b) Adequate security. The Contractor shall provide adequate security on all covered contractor information systems. 
To provide adequate security, the Contractor shall implement, at a minimum, the following information security 
protections: 
     
(1) For covered contractor information systems that are part of an information technology (IT) service or system 
operated on behalf of the Government, the following security requirements apply: 
     
(i) Cloud computing services shall be subject to the security requirements specified in the clause 252.239-7010, 
Cloud Computing Services, of this contract. 
     
(ii) Any other such IT service or system (i.e., other than cloud computing) shall be subject to the security 
requirements specified elsewhere in this contract. 
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(2) For covered contractor information systems that are not part of an IT service or system operated on behalf of the 
Government and therefore are not subject to the security requirement specified at paragraph (b)(1) of this clause, the 
following security requirements apply: 
     
(i) Except as provided in paragraph (b)(2)(ii) of this clause, the covered contractor information system shall be 
subject to the security requirements in National Institute of Standards and Technology (NIST) Special Publication 
(SP) 800-171, “Protecting Controlled Unclassified Information in Nonfederal Information Systems and 
Organizations” (available via the internet at http://dx.doi.org/10.6028/NIST.SP.800-171) in effect at the time the 
solicitation is issued or as authorized by the Contracting Officer. 
     
(ii)(A) The Contractor shall implement NIST SP 800-171, as soon as practical, but not later than December 31, 
2017. For all contracts awarded prior to October 1, 2017, the Contractor shall notify the DoD Chief Information 
Officer (CIO), via email at osd.dibcsia@mail.mil, within 30 days of contract award, of any security requirements  
specified by NIST SP 800-171 not implemented at the time of contract award. 
     
(B) The Contractor shall submit requests to vary from NIST SP 800-171 in writing to the Contracting Officer, for 
consideration by the DoD CIO. The Contractor need not implement any security requirement adjudicated by an 
authorized representative of the DoD CIO to be nonapplicable or to have an alternative, but equally effective,  
security measure that may be implemented in its place. 
 
(C) If the DoD CIO has previously adjudicated the contractor's requests indicating that a requirement is not 
applicable or that an alternative security measure is equally effective, a copy of that approval shall be provided to 
the Contracting Officer when requesting its recognition under this contract. 
     
(D) If the Contractor intends to use an external cloud service provider to store, process, or transmit any covered 
defense information in performance of this contract, the Contractor shall require and ensure that the cloud service 
provider meets security requirements equivalent to those established by the Government for the Federal Risk  
and Authorization Management Program (FedRAMP) Moderate baseline 
(https://www fedramp.gov/resources/documents/) and that the cloud service provider complies with requirements in 
paragraphs (c) through (g) of this clause for cyber incident reporting, malicious software, media preservation and 
protection, access to additional information and equipment necessary for forensic analysis, and cyber incident 
damage assessment. 
     
(3) Apply other information systems security measures when the Contractor reasonably determines that information 
systems security measures, in addition to those identified in paragraphs (b)(1) and (2) of this clause, may be required 
to provide adequate security in a dynamic environment or to accommodate special circumstances (e.g., medical 
devices) and any individual, isolated, or temporary deficiencies based on an assessed risk or vulnerability. These 
measures may be addressed in a system security plan. 
     
(c) Cyber incident reporting requirement. 
     
(1) When the Contractor discovers a cyber incident that affects a covered contractor information system or the 
covered defense information residing therein, or that affects the contractor's ability to perform the requirements of 
the contract that are designated as operationally critical support and identified in the contract, the Contractor shall-- 
     
(i) Conduct a review for evidence of compromise of covered defense information, including, but not limited to, 
identifying compromised computers, servers, specific data, and user accounts. This review shall also include 
analyzing covered contractor information system(s) that were part of the cyber incident, as well as other information 
systems on the Contractor's network(s), that may have been accessed as a result of the incident in order to identify 
compromised covered defense information, or that affect the Contractor's ability to provide operationally critical 
support; and 
     
(ii) Rapidly report cyber incidents to DoD at https://dibnet.dod mil. 
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(2) Cyber incident report. The cyber incident report shall be treated as information created by or for DoD and shall 
include, at a minimum, the required elements at https://dibnet.dod mil. 
     
(3) Medium assurance certificate requirement. In order to report cyber incidents in accordance with this clause, the 
Contractor or subcontractor shall have or acquire a DoD-approved medium assurance certificate to report cyber 
incidents. For information on obtaining a DoD-approved medium assurance certificate, see 
https://public.cyber.mil/eca/. 
     
(d) Malicious software. When the Contractor or subcontractors discover and isolate malicious software in 
connection with a reported cyber incident, submit the malicious software to DoD Cyber Crime Center (DC3) in 
accordance with instructions provided by DC3 or the Contracting Officer. Do not send the malicious software to the 
Contracting Officer. 
     
(e) Media preservation and protection. When a Contractor discovers a cyber incident has occurred, the Contractor 
shall preserve and protect images of all known affected information systems identified in paragraph (c)(1)(i) of this 
clause and all relevant monitoring/packet capture data for at least 90 days from the submission of the cyber incident 
report to allow DoD to request the media or decline interest. 
    
(f) Access to additional information or equipment necessary for forensic analysis. Upon request by DoD, the 
Contractor shall provide DoD with access to additional information or equipment that is necessary to conduct a 
forensic analysis. 
   
(g) Cyber incident damage assessment activities. If DoD elects to conduct a damage assessment, the Contracting 
Officer will request that the Contractor provide all of the damage assessment information gathered in accordance 
with paragraph (e) of this clause. 
     
(h) DoD safeguarding and use of contractor attributional/proprietary information. The Government shall protect 
against the unauthorized use or release of information obtained from the contractor (or derived from information 
obtained from the contractor) under this clause that includes contractor attributional/proprietary information, 
including such information submitted in accordance with paragraph (c). To the maximum extent practicable, the 
Contractor shall identify and mark attributional/proprietary information. In making an authorized release of such 
information, the Government will implement appropriate procedures to minimize the contractor 
attributional/proprietary information that is included in such authorized release, seeking to include only that  
information that is necessary for the authorized purpose(s) for which the information is being released. 
     
(i) Use and release of contractor attributional/proprietary information not created by or for DoD. Information that is 
obtained from the contractor (or derived from information obtained from the contractor) under this clause that is not 
created by or for DoD is authorized to be released outside of DoD-- 
    
(1) To entities with missions that may be affected by such information; 
     
(2) To entities that may be called upon to assist in the diagnosis, detection, or mitigation of cyber incidents; 
     
(3) To Government entities that conduct counterintelligence or law enforcement investigations; 
     
(4) For national security purposes, including cyber situational awareness and defense purposes (including with 
Defense Industrial Base (DIB) participants in the program at 32 CFR part 236); or 
     
(5) To a support services contractor (“recipient”) that is directly supporting Government activities under a contract 
that includes the clause at 252.204-7009, Limitations on the Use or Disclosure of Third-Party Contractor Reported 
Cyber Incident Information. 
     
(j) Use and release of contractor attributional/proprietary information created by or for DoD. Information that is 
obtained from the contractor (or derived from information obtained from the contractor) under this clause that is 
created by or for DoD (including the information submitted pursuant to paragraph (c) of this clause) is authorized to 
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be used and released outside of DoD for purposes and activities authorized by paragraph (i) of this clause, and for 
any other lawful Government purpose or activity, subject to all applicable statutory, regulatory, and policy based 
restrictions on the Government's use and release of such information. 
     
(k) The Contractor shall conduct activities under this clause in accordance with applicable laws and regulations on 
the interception, monitoring, access, use, and disclosure of electronic communications and data. 
    
(l) Other safeguarding or reporting requirements. The safeguarding and cyber incident reporting required by this 
clause in no way abrogates the Contractor's responsibility for other safeguarding or cyber incident reporting 
pertaining to its unclassified information systems as required by other applicable clauses of this contract, or as a 
result of other applicable U.S. Government statutory or regulatory requirements. 
     
(m) Subcontracts. The Contractor shall-- 
     
(1) Include this clause, including this paragraph (m), in subcontracts, or similar contractual instruments, for 
operationally critical support, or for which subcontract performance will involve covered defense information, 
including subcontracts for commercial items, without alteration, except to identify the parties. The Contractor shall 
determine if the information required for subcontractor performance retains its identity as covered defense 
information and will require protection under this clause, and, if necessary, consult with the Contracting Officer; and 
     
(2) Require subcontractors to-- 
     
(i) Notify the prime Contractor (or next higher-tier subcontractor) when submitting a request to vary from a NIST 
SP 800-171 security requirement to the Contracting Officer, in accordance with paragraph (b)(2)(ii)(B) of this 
clause; and 
     
(ii) Provide the incident report number, automatically assigned by DoD, to the prime Contractor (or next higher-tier 
subcontractor) as soon as practicable, when reporting a cyber incident to DoD as required in paragraph (c) of this 
clause. 
 
 
(End of clause) 
 
 
 
252.232-7003     ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (DEC 
2018) 
 
(a) Definitions. As used in this clause-- 
     
Contract financing payment means an authorized Government disbursement of monies to a contractor prior to 
acceptance of  supplies or services by the Government. 
     
(1) Contract financing payments include-- 
     
(i) Advance payments; 
     
(ii) Performance-based payments; 
     
(iii) Commercial advance and interim payments; 
    
(iv) Progress payments based on cost under the clause at Federal Acquisition Regulation (FAR) 52.232-16, Progress 
Payments; 
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(v) Progress payments based on a percentage or stage of completion (see FAR 32.102(e)), except those made under 
the clause at FAR 52.232-5, Payments Under Fixed-Price Construction Contracts, or the clause at FAR 52.232-10, 
Payments Under Fixed-Price Architect-Engineer Contracts; and 
     
(vi) Interim payments under a cost reimbursement contract, except for a cost reimbursement contract for services 
when Alternate I of the clause at FAR 52.232-25, Prompt Payment, is used. 
    
(2) Contract financing payments do not include-- 
     
(i) Invoice payments; 
     
(ii) Payments for partial deliveries; or 
    
(iii) Lease and rental payments. 
     
Electronic form means any automated system that transmits information electronically from the initiating system to 
affected systems. 
     
Invoice payment means a Government disbursement of monies to a contractor under a contract or other 
authorization for supplies or services accepted by the Government. 
     
(1) Invoice payments include-- 
     
(i) Payments for partial deliveries that have been accepted by the Government; 
     
(ii) Final cost or fee payments where amounts owed have been settled between the Government and the contractor; 
     
(iii) For purposes of subpart 32.9 only, all payments made under the clause at 52.232-5, Payments Under Fixed-
Price Construction Contracts, and the clause at 52.232-10, Payments Under Fixed-Price  
Architect-Engineer Contracts; and 
    
(iv) Interim payments under a cost-reimbursement contract for services when Alternate I of the clause at 52.232-25, 
Prompt Payment, is used. 
     
(2) Invoice payments do not include contract financing payments. 
     
Payment request means any request for contract financing payment or invoice payment submitted by the Contractor 
under this contract or task or delivery order. 
     
Receiving report means the data prepared in the manner and to the extent required by Appendix F, Material 
Inspection and Receiving Report, of the Defense Federal Acquisition Regulation Supplement. 
     
(b) Except as provided in paragraph (d) of this clause, the Contractor shall submit payment requests and receiving 
reports in electronic form using Wide Area WorkFlow (WAWF). The Contractor shall prepare and furnish to the 
Government a receiving report at the time of each delivery of supplies or services under this contract or task or 
delivery order. 
     
(c) Submit payment requests and receiving reports to WAWF in one of the following electronic formats: 
     
(1) Electronic Data Interchange. 
     
(2) Secure File Transfer Protocol. 
     
(3) Direct input through the WAWF website. 
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(d) The Contractor may submit a payment request and receiving report using methods other than WAWF only when-
- 
     
(1) The Contractor has requested permission in writing to do so, and the Contracting Officer has provided 
instructions for a temporary alternative method of submission of payment requests and receiving reports in the 
contract administration data section of this contract or task or delivery order; 
     
(2) DoD makes payment for commercial transportation services provided under a Government rate tender or a 
contract for transportation services using a DoD-approved electronic third party payment system or other exempted 
vendor payment/invoicing system (e.g., PowerTrack, Transportation Financial Management System, and Cargo and 
Billing System); 
     
(3) DoD makes payment on a contract or task or delivery order for rendered health care services using the 
TRICARE Encounter Data System; or 
     
(4) The Governmentwide commercial purchase card is used as the method of payment, in which case submission of 
only the receiving report in WAWF is required. 
     
(e) Information regarding WAWF is available at https://wawf.eb.mil/. 
     
(f) In addition to the requirements of this clause, the Contractor shall meet the requirements of the appropriate 
payment clauses in this contract when submitting payment requests. 
 
 
(End of clause) 
 
 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (DEC 2018) 
  
 
(a) Definitions. As used in this clause— 
 
“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit, 
activity, or organization. 
 
“Document type” means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
 
“Local processing office (LPO)” is the office responsible for payment certification when payment certification is 
done external to the entitlement system. 
 
“Payment request” and “receiving report” are defined in the clause at 252.232-7003, Electronic Submission of 
Payment Requests and Receiving Reports. 
 
(b) Electronic invoicing. The WAWF system provides the method to electronically process vendor payment requests 
and receiving reports, as authorized by Defense Federal Acquisition Regulation Supplement (DFARS) 252.232-
7003, Electronic Submission of Payment Requests and Receiving Reports. 
 
(c) WAWF access. To access WAWF, the Contractor shall— 
 
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.sam.gov; and 
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Service Acceptor (DoDAAC)  N/A 

Accept at Other DoDAAC  N/A 

LPO DoDAAC  N44889 

DCAA Auditor DoDAAC  N/A 

Other DoDAAC(s) N44889 

 
(4) Payment request. The Contractor shall ensure a payment request includes documentation appropriate to the type 
of payment request in accordance with the payment clause, contract financing clause, or Federal Acquisition 
Regulation 52.216-7, Allowable Cost and Payment, as applicable. 
 
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
Inspector:  
Acceptor:  
Certifier:    
 
(g) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting 
activity’sWAWF point of contact. 
 
* For technical WAWF help, contact the WAWF helpdesk at 866-618 5988. 
 
(End of clause) 
 
 
 
 
 
CONSTRUCTION WAGE RATE 
"General Decision Number: DC20200002 04/17/2020 
 
Superseded General Decision Number: DC20190002 
 
State: District of Columbia 
 
Construction Type: Building 
 
County: District of Columbia Statewide. 
 
BUILDING CONSTRUCTION PROJECTS (does not include single family 
homes or apartments up to and including 4 stories). 
 
Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.80 for calendar year 2020 applies to all contracts 
subject to the Davis-Bacon Act for which the contract is 
awarded (and any solicitation was issued) on or after January 
1, 2015.  If this contract is covered by the EO, the contractor 
must pay all workers in any classification listed on this wage 
determination at least $10.80 per hour (or the applicable wage 

(b) (6)
(b) (6)
(b) (6)
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rate listed on this wage determination, if it is higher) for 
all hours spent performing on the contract in calendar year 
2020.  If this contract is covered by the EO and a 
classification considered necessary for performance of work on 
the contract does not appear on this wage determination, the 
contractor must pay workers in that classification at least the 
wage rate determined through the conformance process set forth 
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is 
higher than the conformed wage rate).  The EO minimum wage rate 
will be adjusted annually.  Please note that this EO applies to 
the above-mentioned types of contracts entered into by the 
federal government that are subject to the Davis-Bacon Act 
itself, but it does not apply to contracts subject only to the 
Davis-Bacon Related Acts, including those set forth at 29 CFR 
5.1(a)(2)-(60). Additional information on contractor 
requirements and worker protections under the EO is available 
at www.dol.gov/whd/govcontracts. 
 
 
Modification Number     Publication Date 
          0              01/03/2020 
          1              01/24/2020 
          2              02/07/2020 
          3              02/14/2020 
          4              02/28/2020 
          5              03/13/2020 
          6              04/17/2020 
 
 ASBE0024-007 04/01/2019 
 
                                  Rates          Fringes 
 
ASBESTOS WORKER/HEAT & FROST    
INSULATOR........................$ 36.53          16.42+a 
 
  Includes the application of all insulating materials, 
  protective coverings, coatings and finishes to all types of 
  mechanical systems 
 
  a. PAID HOLIDAYS: New Year's Day, Martin Luther King Day, 
  Memorial Day, Independence Day, Labor Day, Veterans' Day, 
  Thanksgiving Day,the day after Thanksgiving and Christmas 
  Day provided the employee works the regular work day before 
  and after the paid holiday. 
 
---------------------------------------------------------------- 
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 ASBE0024-008 04/01/2019 
 
                                  Rates          Fringes 
 
ASBESTOS WORKER:  HAZARDOUS    
MATERIAL HANDLER.................$ 23.71           7.44+a 
 
  Includes preparation, wetting, stripping, removal, scrapping, 
  vacuuming, bagging and disposing of all insulation 
  materials, whether they contain asbestos or not, from 
  mechanical systems 
 
  a. PAID HOLIDAYS: New Year's Day, Martin Luther King Day, 
  Memorial Day, Independence Day, Labor Day, Veterans' Day, 
  Thanksgiving Day,the day after Thanksgiving and Christmas 
  Day provided the employee works the regular work day before 
  and after the paid holiday. 
 
---------------------------------------------------------------- 
 ASBE0024-014 04/01/2019 
 
                                  Rates          Fringes 
 
FIRESTOPPER......................$ 29.16           7.98+a 
 
  Includes the application of materials or devices within or 
  around penetrations and openings in all rated wall or floor 
  assemblies, in order to prevent the pasage of fire, smoke 
  of other gases. The application includes all components 
  involved in creating the rated barrier at perimeter slab 
  edges and exterior cavities, the head of gypsum board or 
  concrete walls, joints between rated wall or floor 
  components, sealing of penetrating items and blank openings. 
 
  a. PAID HOLIDAYS: New Year's Day, Martin Luther King Day, 
  Memorial Day, Independence Day, Labor Day, Veterans' Day, 
  Thanksgiving Day,the day after Thanksgiving and Christmas 
  Day provided the employee works the regular work day before 
  and after the paid holiday. 
 
---------------------------------------------------------------- 
 BRDC0001-002 04/28/2019 
 
                                  Rates          Fringes 
 
BRICKLAYER.......................$ 32.00            11.57 
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---------------------------------------------------------------- 
 CARP0197-011 05/01/2019 
 
                                  Rates          Fringes 
 
CARPENTER, Includes Drywall    
Hanging, Form Work, and Soft    
Floor Laying-Carpet..............$ 29.00            12.71 
---------------------------------------------------------------- 
 CARP0219-001 05/01/2019 
 
                                  Rates          Fringes 
 
MILLWRIGHT.......................$ 35.99            11.23 
---------------------------------------------------------------- 
 CARP0441-001 05/01/2018 
 
                                  Rates          Fringes 
 
PILEDRIVERMAN....................$ 30.94            11.45 
---------------------------------------------------------------- 
 ELEC0026-016 11/04/2019 
 
                                  Rates          Fringes 
 
ELECTRICIAN, Includes    
Installation of     
HVAC/Temperature Controls........$ 46.85            19.45 
---------------------------------------------------------------- 
 ELEC0026-017 09/02/2019 
 
                                  Rates          Fringes 
 
ELECTRICAL INSTALLER  (Sound    
& Communication Systems).........$ 28.55            11.28 
 
  SCOPE OF WORK: Includes low voltage construction, 
  installation, maintenance and removal of teledata 
  facilities (voice, data and video) including outside plant, 
  telephone and data inside wire, interconnect, terminal 
  equipment, central offices, PABX, fiber optic cable and 
  equipment, railroad communications, micro waves, VSAT, 
  bypass, CATV, WAN (Wide area networks), LAN (Local area 
  networks) and ISDN (Integrated systems digital network). 
 
  WORK EXCLUDED: The installation of computer systems in 
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  industrial applications such as assembly lines, robotics 
  and computer controller manufacturing systems.  The 
  installation of conduit and/or raceways shall be installed 
  by Inside Wiremen. On sites where there is no Inside 
  Wireman employed, the Teledata Technician may install 
  raceway or conduit not greater than 10 feet. Fire alarm 
  work is excluded on all new construction sites or wherever 
  the fire alarm system is installed in conduit.  All HVAC 
  control work. 
 
---------------------------------------------------------------- 
 ELEV0010-001 01/01/2020 
 
                                  Rates          Fringes 
 
ELEVATOR MECHANIC................$ 47.02       34.765+a+b 
 
  a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence 
  Day, Labor Day, Veterans' Day, Thanksgiving Day, Christmas 
  Day and the Friday after Thanksgiving. 
 
  b. VACATIONS: Employer contributes 8% of basic hourly rate 
  for 5 years or more of service; 6% of basic hourly rate for 
  6 months to 5 years of service as vacation pay credit. 
 
---------------------------------------------------------------- 
 IRON0005-005 06/01/2019 
 
                                  Rates          Fringes 
 
IRONWORKER, STRUCTURAL AND    
ORNAMENTAL.......................$ 32.50           22.385 
---------------------------------------------------------------- 
 IRON0005-012 05/01/2019 
 
                                  Rates          Fringes 
 
IRONWORKER, REINFORCING..........$ 28.95            21.08 
---------------------------------------------------------------- 
 LABO0011-009 06/01/2019 
 
                                  Rates          Fringes 
 
LABORER:  Skilled................$ 25.05             8.52 
 
  FOOTNOTE:  Potmen, power tool operator, small machine 
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  operator, signalmen, laser beam operator, waterproofer 
  (excluding roofing), open caisson, test pit, underpinning, 
  pier hole and ditches, laggers and all work associated with 
  lagging that is not expressly stated, strippers, operator 
  of hand derricks, vibrator operators, pipe layers, or tile 
  layers, operators of jackhammers, paving breakers, spaders 
  or any machine that does the same general type of work, 
  carpenter tenders, scaffold builders, operators of 
  towmasters, scootcretes, buggymobiles and other machines of 
  similar character, operators of tampers and rammers and 
  other machines that do the same general type of work, 
  whether powered by air, electric or gasoline, builders of 
  trestle scaffolds over one tier high and sand blasters, 
  power and chain saw operators used in clearing, installers 
  of well points, wagon drill operators, acetylene burners 
  and licensed powdermen, stake jumper,demolition. 
 
---------------------------------------------------------------- 
 MARB0002-004 04/28/2019 
 
                                  Rates          Fringes 
 
MARBLE/STONE MASON...............$ 38.81            18.29 
 
  INCLUDING pointing, caulking and cleaning of All types of 
  masonry, brick, stone and cement EXCEPT pointing, caulking, 
  cleaning of existing masonry, brick, stone and cement 
  (restoration work) 
 
---------------------------------------------------------------- 
 MARB0003-006 04/28/2019 
 
                                  Rates          Fringes 
 
TERRAZZO WORKER/SETTER...........$ 29.12            12.27 
---------------------------------------------------------------- 
 MARB0003-007 04/28/2019 
 
                                  Rates          Fringes 
 
TERRAZZO FINISHER................$ 24.10            11.24 
---------------------------------------------------------------- 
 MARB0003-008 04/28/2019 
 
                                  Rates          Fringes 
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TILE SETTER......................$ 29.12            12.27 
---------------------------------------------------------------- 
 MARB0003-009 04/28/2019 
 
                                  Rates          Fringes 
 
TILE FINISHER....................$ 24.10            11.24 
---------------------------------------------------------------- 
 PAIN0051-014 06/01/2018 
 
                                  Rates          Fringes 
 
GLAZIER   
     Glazing Contracts $2  
     million and under...........$ 26.07            12.15 
     Glazing Contracts over $2  
     million.....................$ 30.31            12.15 
---------------------------------------------------------------- 
 PAIN0051-015 06/01/2018 
 
                                  Rates          Fringes 
 
PAINTER   
     Brush, Roller, Spray and  
     Drywall Finisher............$ 25.06             9.76 
---------------------------------------------------------------- 
 PLAS0891-005 07/01/2018 
 
                                  Rates          Fringes 
 
PLASTERER........................$ 29.53             6.80 
---------------------------------------------------------------- 
 PLAS0891-006 02/01/2020 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER...$ 28.82            11.68 
---------------------------------------------------------------- 
 PLAS0891-007 08/01/2016 
 
                                  Rates          Fringes 
 
FIREPROOFER   
     Handler.....................$ 16.50             4.89 
     Mixer/Pump..................$ 18.50             4.89 
     Sprayer.....................$ 23.00             4.89 
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  Spraying of all Fireproofing materials. Hand application of 
  Fireproofing materials. This includes wet or dry, hard or 
  soft. Intumescent fireproofing and refraction work, 
  including, but not limited to, all steel beams, columns, 
  metal decks, vessels, floors, roofs, where ever 
  fireproofing is required. Plus any installation of thermal 
  and acoustical insulation. All that encompasses setting up 
  for Fireproofing, and taken down. Removal of fireproofing 
  materials and protection. Mixing of all materials either by 
  hand or machine following manufactures standards. 
 
---------------------------------------------------------------- 
 PLUM0005-010 08/01/2019 
 
                                  Rates          Fringes 
 
PLUMBER..........................$ 43.92          18.95+a 
 
  a. PAID HOLIDAYS:  Labor Day, Veterans' Day, Thanksgiving Day 
  and the day after Thanksgiving, Christmas Day, New Year's 
  Day, Martin Luther King's Birthday, Memorial Day and the 
  Fourth of July. 
 
---------------------------------------------------------------- 
 PLUM0602-008 08/01/2019 
 
                                  Rates          Fringes 
 
PIPEFITTER, Includes  HVAC    
Pipe Installation................$ 43.14          21.87+a 
 
  a. PAID HOLIDAYS: New Year's Day, Martin Luther King's 
  Birthday, Memorial Day, Independence Day, Labor Day, 
  Veterans' Day, Thanksgiving Day and the day after 
  Thanksgiving and Christmas Day. 
 
---------------------------------------------------------------- 
 ROOF0030-016 07/01/2019 
 
                                  Rates          Fringes 
 
ROOFER...........................$ 30.25            13.24 
---------------------------------------------------------------- 
* SFDC0669-002 04/01/2020 
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                                  Rates          Fringes 
 
SPRINKLER FITTER (Fire    
Sprinklers)......................$ 35.70            23.60 
---------------------------------------------------------------- 
 SHEE0100-015 07/01/2019 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER (Including    
HVAC Duct Installation)..........$ 40.77          21.35+a 
 
  a. PAID HOLIDAYS: New Year's Day, Martin Luther King's 
  Birthday, Memorial Day, Independence Day, Labor Day, 
  Veterans Day, Thanksgiving Day and Christmas Day 
 
---------------------------------------------------------------- 
  SUDC2009-003 05/19/2009 
 
                                  Rates          Fringes 
 
LABORER:  Common or General......$ 13.04             2.80 
   
LABORER:  Mason Tender -    
Cement/Concrete..................$ 15.40             2.85 
   
LABORER: Mason Tender for    
pointing, caulking, cleaning    
of existing masonry, brick,    
stone and cement structures    
(restoration work); excludes    
pointing, caulking and    
cleaning of new or    
replacement masonry, brick,    
stone and cement.................$ 11.67                  
   
POINTER, CAULKER, CLEANER,    
Includes pointing, caulking,    
cleaning of existing masonry,    
brick, stone and cement    
structures (restoration    
work); excludes pointing,    
caulking, cleaning of new or    
replacement    
masonry, brick, stone or    
cement...........................$ 18.88                  
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---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
  
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts. 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of ""identifiers"" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed 
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in dotted lines beginning with characters other than ""SU"" or 
""UAVG"" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the ""SU"" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
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determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
 
  
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
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            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION" 
 
 
 
 
PGI 204.7108 PAYMENT 
PGI 204.7108(b)(2) Payment Instructions 
(See DFARS 204.7108, DFARS/PGI view) 
 
(2) The payment office shall allocate and record the amounts paid to the accounting 
classification citations in the contract using the table below based on the type of payment 
request submitted (see DFARS 252.232‐7006) and the type of effort. 
 
For Government Use Only 
 
Contract/Order Payment Clause 
 
Type of Payment Request 
 
Supply 
 
Service 
Construction 
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Payment Office Allocation Method 
 
52.212‐4 (Alt I), Contract Terms and Conditions—Commercial Items 52.216‐7, Allowable Cost 
and Payment 52.232‐7, Payments under Time‐and‐Materials and Labor‐Hour Contracts 
 
Cost Voucher 
 
Line item specific proration. If there is more than one ACRN within a deliverable line or 
deliverable subline item, the funds will be allocated in the same proportion as the amount of 
funding currently unliquidated for each ACRN on the deliverable line or deliverable subline item 
for which payment is requested. 
 
52.232‐1, Payments 
 
Navy Shipbuilding Invoice (Fixed Price) 
 
Line Item specific by fiscal year. If there is more than one ACRN within a deliverable line or 
deliverable subline item, the funds will be allocated using the oldest funds. In the event of a 
deliverable line or deliverable subline item with two ACRNs with the same fiscal year, those 
amounts will be prorated to the available unliquidated funds for that year. 
 
52.232‐1, Payments; 52.232‐2, Payments under Fixed‐Price Research and Development 
Contracts; 52.232‐3, Payments under Personal Services Contracts; 52.232‐4, Payments under 
Transportation Contracts and Transportation‐Related Services Contracts; and 52.232‐6, 
Payments under Communication Service Contracts with Common Carriers 
 
Invoice 
 
Line Item Specific proration. If there is more than one ACRN within a deliverable line or 
deliverable subline item, the funds will be allocated in the same proportion as the amount of 
funding currently unliquidated for each ACRN on the deliverable line or deliverable subline item 
for which payment is requested. 
 
52.232‐5, Payments Under Fixed‐Price Construction Contracts 
 
Construction Payment Invoice 
 
Line Item specific by fiscal year. If there is more than one ACRN within a deliverable line or 
deliverable subline item, the funds will be allocated using the oldest funds. In the event of a 
deliverable line or deliverable subline item with two ACRNs with the same fiscal year, those 
amounts will be prorated to the available unliquidated funds for that year. 
52.232‐16, Progress Payments 
 
Progress Payment* 
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Contract‐wide proration. Funds shall be allocated in the same proportion as the amount of 
funding currently unliquidated for each ACRN. Progress Payments are considered contract level 
financing, and the “contract price” shall reflect the fixed price portion of the contract per FAR 
32.501‐3. 
 
52.232‐29, Terms for Financing of Purchases of Commercial Items; 52.232‐30, Installment 
Payments for Commercial Items 
 
Commercial Item Financing* 
 
Specified in approved payment. The contracting officer shall specify the amount to be paid and 
the account(s) to be charged for each payment approval in accordance with FAR 32.207(b)(2) 
and 32.1007(b)(2). 
 
52.232‐32, Performance‐Based Payments 
 
Performance‐Based Payments* 
 
Specified in approved payment. The contracting officer shall specify the amount to be paid and 
the account(s) to be charged for each payment approval in accordance with FAR 32.207(b)(2) 
and 32.1007(b)(2). 
 
252.232‐7002, Progress Payments for Foreign Military Sales Acquisitions 
 
Progress Payment* 
 
Allocate costs among line items and countries in a manner acceptable to the Administrative 
Contracting Officer. 
 
*Liquidation of Financing Payments. Liquidation will be applied by the payment office against 
those ACRNs which are identified by the payment instructions for the delivery payment and in 
keeping with the liquidation provision of the applicable contract financing clause (i.e., progress 
payment, performance‐based payment, or commercial item financing). 
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Section 00800 - Special Contract Requirements 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 97X4930 NH4A 320 77777 0 050120 2F 000000  
COST CODE: A00005571836  
AMOUNT:   
        
ACRN  CLIN/SLIN  CIN  AMOUNT  
        
AA  000101  000000000000000000000000000000    
 
 

(b) (4)

(b) (4)

















Subj: APPOINTMENT AS CONTRACTING OFFICER’S REPRESENTATIVE (COR) AND DEPARTMENTAL 
ACCOUNTABLE OFFICIAL (DAO) 

a) As the COR, your duties include functioning as the technical representative of the Contracting
Officer in the administration of the contract/task/delivery order cited above, providing technical
direction and discussion as necessary with respect to the specification or statement of work, and
monitoring the performance of work under the contract.

b) In addition to becoming thoroughly familiar with references (a) through (h), you are cautioned
to review carefully and comply with FAR 37.104 to ensure that the contract does not become a
personal services contract through your actions or the actions of other Government personnel
who may assist you in the performance of your duties.  Also, COR’s should be familiar with the
Procurement Integrity Act, § 41 U.S.C. 2101-2107, which is implemented by regulation at FAR
3.104. 

c) You are responsible for bringing to the attention of the Contracting Officer and the customer for
whom the work is being performed, any significant deficiency with respect to contractor
performance or other action that might jeopardize contract performance.

d) You may be personally liable for unauthorized acts, therefore you are not authorized, either by
this letter or the above references to take any action, whether directly or indirectly, that could
result in a change in the pricing, quantity, quality, place of performance, delivery schedule, or
any other terms and conditions of the contract or Task Order/Delivery Order (TO/DO); or to
direct the accomplishment of effort which would exceed the scope of the contract/TO/DO.
Whenever there is the potential that discussions with the Contractor may impact these
foregoing areas, contact the Contracting Officer.  The Contracting Officer will determine
whether formal modification of the contract/TO/DO is required.  You must be especially
cautious when providing an interpretation of specifications.  If the contractor believes that the
COR’s interpretation is erroneous, the contractor shall be informed to notify the Contracting
Officer in writing of this position.

2. Pursuant to reference (e), you are hereby appointed as a Departmental Accountable Official (DAO)
to Thuy Le, Bethesda, MD for the contract /TO/DO cited above.

a) As a DAO you shall ensure that payment recommendations are only for goods and services
received/performed.  You may be held accountable through personal monetary liability for any
illegal, improper or incorrect payments that result from information, data or services you
negligently provide to a certifying officer, and upon which the certifying officer directly relies in
accordance with the provisions of 10 U.S.C. 2773a.

b) As a DAO, you will be responsible for supporting the certification of payment vouchers and
documents for Contract and Vendor Pay.

c) Reference (e) provides a description of your responsibilities and pecuniary liability as a DAO
which you should become thoroughly familiar with.  You must acknowledge this appointment
that you have read and understand your responsibilities and liability by signing in the space
provided on the form provided at enclosure (1) and returning to the Contracting Officer with
this letter.





Subj: APPOINTMENT AS CONTRACTING OFFICER’S REPRESENTATIVE (COR) AND DEPARTMENTAL 
ACCOUNTABLE OFFICIAL (DAO) 

r) Review/approve invoices in a timely manner for accuracy, completeness and conformance to 
the work ordered and performed as well as reasonableness. (For cost contracts: 
“Review/approve vouchers to ensure services were received and costs are reasonable and 
necessary and in accordance with the PWS requirements”). Provide relevant/applicable input to 
the Contracting Officer.  Maintain supporting documentation for invoice (for cost contracts 
insert “voucher”) reviews. 

s) Submit recurring written reports to the Contracting Officer documenting the Contractor’s 
progress with a copy to the COR supervisor. Template provided with ref (h). 

t) Responsible for ensuring contractor’s performance evaluations are accomplished in a timely 
manner. 

u) Ensure contract/TO/DO’s are closed out timely and provide written completion 
statements/progress reports, as appropriate or requested. 

v) Assures turnover of the COR’s working files to the Contracting Officer upon contract/TO/DO 
completion, re-assignment or termination of appointment. 

 
6. At your discretion, you may use a Technical Point of Contact (TPOC) or Subject Matter Expert (SME) 

to assist in administration, oversight, and performance assessment.  TPOCs and SMEs are 
government technical personnel providing assistance to a COR.  TPOCs and SMEs are not formally 
appointed positions; however, technical experts are often required for successful oversight of 
contractor performance and maybe used at the discretion of the appointed COR. Requests for TPOC 
and SME support should be prepared by the COR.  TPOCs and SMEs performing COR functions SHALL 
be appointed as a COR. 
 

7. The COR shall avoid constructive changes or unauthorized commitments to the contract.  The COR 
shall not direct any change that affects price, quality, quantity, delivery, or other terms and 
conditions of the contract per DFARS201.602-2(2)(iv). 

 
8. The COR is responsible for maintaining COR certification per reference (h) which includes annual and 

refresher training. 
 
9. The duties and responsibilities set forth herein are not intended to be all-inclusive.  As specific 

individual situations arise that have not been covered or that have created a question, bring these 
to the attention of the Contracting Officer and obtain advice on how to proceed. 

 
10. This appointment shall remain in full force and effect, through the life of the contract or TO/DO 

unless sooner revoked, reassigned or employment terminated. 
 
11. You are required to sign and return the original of this appointment letter and DD 577 to the 

Contracting Officer.  A copy should be retained for your file. 
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Section 00010 - Solicitation Contract Form 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Each    
 NRL-106 INSTALL NEW FEED FROM MAIN GATE HOUSE / TO 

ADJACENT GATE 
FFP 
The contractor shall provide and secure all Labor, material, tools, mobilization, 
transportation, supervision and equipment to accomplish all work as described 
herein and in contract drawings in order to provide electrical construction services. 
Other incidental type work associated with electrical construction is included and 
may be ordered for industrial, commercial, and residential locations indicated 
within each task order. The contract will be for facilities within the AOR of 
NAVFAC Washington Public Works Department Washington with installations in 
Maryland, District of Columbia, and Virginia. The contract value shall not exceed 
$4,000,000. 
FOB: Destination 
PURCHASE REQUEST NUMBER: ACQR5769534 
PSC CD: Z2AZ 
  

 

   
  
 
 NET AMT  
 
    

                   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000101     $0.00  
 FUND ACRN AA 

FFP 
Funding Doc. No. N0017320WX00010 Customer ACRN: AB 
MILSTRIP: N0017320WX00010 
  

 

   
  
 
 NET AMT $0.00 
 
 ACRN AA 

CIN: 000000000000000000000000000000 
 

  
 

                   
  
 
 
 
 

(b) (4) (b) (4)

(b) (4)

(b) (4)
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INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  N/A  N/A  N/A  Government  
000101  N/A  N/A  N/A  N/A  
 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
0001  30-SEP-2020  1  PUBLIC WORKS DEPARTMENT 

 
1013 O ST. SE 
1ST FLOOR 
WASHINGTON DC 20374 

 
FOB:  Destination  

N40080  

          
000101  N/A  N/A  N/A  N/A  

(b) (6)

(b) (6)
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Section 00700 - Contract Clauses 
 
PAYMENT INSTRUCTION 
PGI 204.7108(b)(2) Payment Instructions 
The required standard payment instruction and instruction table for this contract is located at: 
https://www.acq.osd.mil/dpap/dars/pgi/pgi_htm/current/PGI204_71.htm#payment_instructions 
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.216-21  Requirements  OCT 1995    
52.222-23  Notice of Requirement for Affirmative Action to Ensure 

Equal Employment Opportunity for Construction  
FEB 1999    

  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 15  calendar days after the date 
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work 
ready for use not later than  365*  The time stated for completion shall include final cleanup of the premises.  
 
*The Contracting Officer shall specify either a number of days after the date the contractor receives the notice to 
proceed, or a calendar date. 
 
(End of clause) 
 
 
 
52.222-6      CONSTRUCTION WAGE RATE REQUIREMENTS (AUG 2018) 
 
(a) Definition.—“Site of the work”—  
 
(1) Means—  
 
(i) The primary site of the work. The physical place or places where the construction called for in the contract will 
remain when work on it is completed; and  
 
(ii) The secondary site of the work, if any. Any other site where a significant portion of the building or work is 
constructed, provided that such site is—  
 
(A) Located in the United States; and  
 
(B) Established specifically for the performance of the contract or project;  
 
(2) Except as provided in paragraph (3) of this definition, includes any fabrication plants, mobile factories, batch 
plants, borrow pits, job headquarters, tool yards, etc., provided—  
 
(i) They are dedicated exclusively, or nearly so, to performance of the contract or project; and  
 
(ii) They are adjacent or virtually adjacent to the “primary site of the work” as defined in paragraph (a)(1)(i), or the 
“secondary site of the work” as defined in paragraph (a)(1)(ii) of this definition;  
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(3) Does not include permanent home offices, branch plant establishments, fabrication plants, or tool yards of a 
Contractor or subcontractor whose locations and continuance in operation are determined wholly without regard to a 
particular Federal contract or project. In addition, fabrication plants, batch plants, borrow pits, job headquarters, 
yards, etc., of a commercial or material supplier which are established by a supplier of materials for the project 
before opening of bids and not on the Project site, are not included in the “site of the work.” Such permanent, 
previously established facilities are not a part of the “site of the work” even if the operations for a period of time 
may be dedicated exclusively or nearly so, to the performance of a contract.  
 
(b)(1) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and 
not less often than once a week, and without subsequent deduction or rebate on any account (except such payroll 
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR part 
3)), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment 
computed at rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, or as may be incorporated for a secondary site of the work, regardless of any 
contractual relationship which may be alleged to exist between the Contractor and such laborers and mechanics. Any 
wage determination incorporated for a secondary site of the work shall be effective from the first day on which work 
under the contract was performed at that site and shall be incorporated without any adjustment in contract price or 
estimated cost. Laborers employed by the construction Contractor or construction subcontractor that are transporting 
portions of the building or work between the secondary site of the work and the primary site of the work shall be 
paid in accordance with the wage determination applicable to the primary site of the work.  
 
(2) Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the 
Construction Wage Rate Requirements statute on behalf of laborers or mechanics are considered wages paid to 
such laborers or mechanics, subject to the provisions of paragraph (e) of this clause; also, regular contributions made 
or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be constructively made or incurred during such period.  
 
(3) Such laborers and mechanics shall be paid not less than the appropriate wage rate and fringe benefits in the wage 
determination for the classification of work actually performed, without regard to skill, except as provided in the 
clause entitled Apprentices and Trainees. Laborers or mechanics performing work in more than one classification 
may be compensated at the rate specified for each classification for the time actually worked therein; provided that 
the employer’s payroll records accurately set forth the time spent in each classification in which work is performed.  
 
(4) The wage determination (including any additional classifications and wage rates conformed under paragraph (c) 
of this clause) and the Construction Wage Rate Requirements statute poster (WH-1321) shall be posted at all times 
by the Contractor and its subcontractors at the primary site of the work and the secondary site of the work, if any, in 
a prominent and accessible place where it can be easily seen by the workers.  
 
(c)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage 
determination and which is to be employed under the contract shall be classified in conformance with the wage 
determination. The Contracting Officer shall approve an additional classification and wage rate and fringe benefits 
therefor only when all the following criteria have been met:  
 
(i) The work to be performed by the classification requested is not performed by a classification in the wage 
determination.  
 
(ii) The classification is utilized in the area by the construction industry.  
 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage 
rates contained in the wage determination.  
 
(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their 
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount 
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designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting 
Officer to the Administrator of the:  

Wage and Hour Division 
U.S. Department of Labor 
Washington, DC 20210  
The Administrator or an authorized representative will approve, modify, or disapprove every additional 
classification action within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting 
Officer within the 30-day period that additional time is necessary.  
 
(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their 
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the 
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions, 
including the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator 
of the Wage and Hour Division for determination. The Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer 
within the 30-day period that additional time is necessary.  
 
(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to paragraphs (c)(2) and (c)(3) 
of this clause shall be paid to all workers performing work in the classification under this contract from the first day 
on which work is performed in the classification.  
 
(d) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a 
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the 
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.  
 
(e) If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part 
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide 
fringe benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request of 
the Contractor, that the applicable standards of the Construction Wage Rate Requirements statute have been met. 
The Secretary of Labor may require the Contractor to set aside in a separate account assets for the meeting of 
obligations under the plan or program.  

(End of clause)  
 
 
 
 
252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991) 
 
(a) "Definition.  Contracting officer's representative" means an individual designated in accordance with subsection 
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting 
officer to perform specific technical or administrative functions. 
 
(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a 
copy of the written designation.  It will specify the extent of the COR's authority to act on behalf of the contracting 
officer.  The COR is not authorized to make any commitments or changes that will affect price, quality, quantity, 
delivery, or any other term or condition of the contract. 
 
(End of clause) 
 
 
 
252.204-7012  SAFEGUARDING COVERED DEFENSE INFORMATION AND CYBER INCIDENT 
REPORTING (OCT 2016) 
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(a) Definitions. As used in this clause-- 
     
Adequate security means protective measures that are commensurate with the consequences and probability of loss, 
misuse, or unauthorized access to, or modification of information. 
     
Compromise means disclosure of information to unauthorized persons, or a violation of the security policy of a 
system, in which unauthorized intentional or unintentional disclosure, modification, destruction, or loss of an object, 
or the copying of information to unauthorized media may have occurred. 
     
Contractor attributional/proprietary information means information that identifies the contractor(s), whether directly 
or indirectly, by the grouping of information that can be traced back to the contractor(s) (e.g., program description, 
facility locations), personally identifiable information, as well as trade secrets, commercial or financial information, 
or other commercially sensitive information that is not customarily shared outside of the  
company. 
        
Controlled technical information means technical information with military or space application that is subject to 
controls on the access, use, reproduction, modification, performance, display, release, disclosure, or dissemination. 
Controlled technical information would meet the criteria, if disseminated, for distribution statements B through F 
using the criteria set forth in DoD Instruction 5230.24, Distribution Statements on Technical  
Documents. The term does not include information that is lawfully publicly available without restrictions. 
     
Covered contractor information system means an unclassified information system that is owned, or operated by or 
for, a contractor and that processes, stores, or transmits covered defense information. 
     
Covered defense information means unclassified controlled technical information or other information, as described 
in the Controlled Unclassified Information (CUI) Registry at http://www.archives.gov/cui/registry/category-
list.html, that requires safeguarding or dissemination controls pursuant to and consistent with law, regulations, and 
Governmentwide policies, and is-- 
     
(1) Marked or otherwise identified in the contract, task order, or delivery order and provided to the contractor by or 
on behalf of DoD in support of the performance of the contract; or 
    
(2) Collected, developed, received, transmitted, used, or stored by or on behalf of the contractor in support of the 
performance of the contract. 
     
Cyber incident means actions taken through the use of computer networks that result in a compromise or an actual or 
potentially adverse effect on an information system and/or the information residing therein. 
     
Forensic analysis means the practice of gathering, retaining, and analyzing computer-related data for investigative 
purposes in a manner that maintains the integrity of the data. 
 
Information system means a discrete set of information resources organized for the collection, processing, 
maintenance, use, sharing, dissemination, or disposition of information. 
     
Malicious software means computer software or firmware intended to perform an unauthorized process that will 
have adverse impact on the confidentiality, integrity, or availability of an information system. This definition 
includes a virus, worm, Trojan horse, or other code-based entity that infects a host, as well as spyware and  
some forms of adware. 
     
Media means physical devices or writing surfaces including, but is not limited to, magnetic tapes, optical disks, 
magnetic disks, large-scale integration memory chips, and printouts onto which covered defense information is 
recorded, stored, or printed within a covered contractor information system. 
    
Operationally critical support means supplies or services designated by the Government as critical for airlift, sealift,  
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intermodal transportation services, or logistical support that is essential to the mobilization, deployment, or 
sustainment of the Armed Forces in a contingency operation. 
     
Rapidly report means within 72 hours of discovery of any cyber incident. 
     
Technical information means technical data or computer software, as those terms are defined in the clause at 
DFARS 252.227-7013, Rights in Technical Data--Noncommercial Items, regardless of whether or not the clause is 
incorporated in this solicitation or contract. Examples of technical information include research and engineering  
data, engineering drawings, and associated lists, specifications, standards, process sheets, manuals, technical reports, 
technical orders, catalog-item identifications, data sets, studies and analyses and related information, and computer 
software executable code and source code. 
     
(b) Adequate security. The Contractor shall provide adequate security on all covered contractor information systems. 
To provide adequate security, the Contractor shall implement, at a minimum, the following information security 
protections: 
     
(1) For covered contractor information systems that are part of an information technology (IT) service or system 
operated on behalf of the Government, the following security requirements apply: 
     
(i) Cloud computing services shall be subject to the security requirements specified in the clause 252.239-7010, 
Cloud Computing Services, of this contract. 
     
(ii) Any other such IT service or system (i.e., other than cloud computing) shall be subject to the security 
requirements specified elsewhere in this contract. 
     
(2) For covered contractor information systems that are not part of an IT service or system operated on behalf of the 
Government and therefore are not subject to the security requirement specified at paragraph (b)(1) of this clause, the 
following security requirements apply: 
     
(i) Except as provided in paragraph (b)(2)(ii) of this clause, the covered contractor information system shall be 
subject to the security requirements in National Institute of Standards and Technology (NIST)  
Special Publication (SP) 800-171, ``Protecting Controlled Unclassified Information in Nonfederal Information 
Systems and Organizations'' (available via the internet at http://dx.doi.org/10.6028/NIST.SP.800-171) in effect at the 
time the solicitation is issued or as authorized by the Contracting Officer. 
     
(ii)(A) The Contractor shall implement NIST SP 800-171, as soon aspractical, but not later than December 31, 2017. 
For all contracts awarded prior to October 1, 2017, the Contractor shall notify the DoD Chief Information Officer 
(CIO), via email at osd.dibcsia@mail mil, within 30 days of contract award, of any security requirements  
specified by NIST SP 800-171 not implemented at the time of contract award. 
     
(B) The Contractor shall submit requests to vary from NIST SP 800-171 in writing to the Contracting Officer, for 
consideration by the DoD CIO. The Contractor need not implement any security requirement adjudicated by an 
authorized representative of the DoD CIO to be nonapplicable or to have an alternative, but equally effective,  
security measure that may be implemented in its place. 
 
(C) If the DoD CIO has previously adjudicated the contractor's requests indicating that a requirement is not 
applicable or that an alternative security measure is equally effective, a copy of that approval shall be provided to 
the Contracting Officer when requesting its recognition under this contract. 
     
(D) If the Contractor intends to use an external cloud service provider to store, process, or transmit any covered 
defense information in performance of this contract, the Contractor shall require and ensure that the cloud service 
provider meets security requirements equivalent to those established by the Government for the Federal Risk  
and Authorization Management Program (FedRAMP) Moderate baseline 
(https://www fedramp.gov/resources/documents/) and that the cloud service provider complies with requirements in 
paragraphs (c) through (g) of this clause for cyber incident reporting, malicious software, media preservation and 
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protection, access to additional information and equipment necessary for forensic analysis, and cyber incident 
damage assessment. 
     
(3) Apply other information systems security measures when the Contractor reasonably determines that information 
systems security measures, in addition to those identified in paragraphs (b)(1) and (2)  
of this clause, may be required to provide adequate security in a dynamic environment or to accommodate special 
circumstances (e.g., medical devices) and any individual, isolated, or temporary deficiencies based on an assessed 
risk or vulnerability. These measures may be addressed in a system security plan. 
     
(c) Cyber incident reporting requirement. 
     
(1) When the Contractor discovers a cyber incident that affects a covered contractor information system or the 
covered defense information residing therein, or that affects the contractor's ability to perform the requirements of 
the contract that are designated as operationally critical support and identified in the contract, the Contractor shall-- 
     
(i) Conduct a review for evidence of compromise of covered defense information, including, but not limited to, 
identifying compromised computers, servers, specific data, and user accounts. This review shall also include 
analyzing covered contractor information system(s) that were part of the cyber incident, as well as other information 
systems on the Contractor's network(s), that may have been accessed as a result of the incident in order to identify 
compromised covered defense information, or that affect the Contractor's ability to provide operationally critical 
support; and 
     
(ii) Rapidly report cyber incidents to DoD at http://dibnet.dod mil. 
     
(2) Cyber incident report. The cyber incident report shall be treated as information created by or for DoD and shall 
include, at a minimum, the required elements at http://dibnet.dod mil. 
     
(3) Medium assurance certificate requirement. In order to report cyber incidents in accordance with this clause, the 
Contractor or subcontractor shall have or acquire a DoD-approved medium assurance certificate to report cyber 
incidents. For information on obtaining a DoD-approved medium assurance certificate, see 
http://iase.disa.mil/pki/eca/Pages/index.aspx. 
     
(d) Malicious software. When the Contractor or subcontractors discover and isolate malicious software in 
connection with a reported cyber incident, submit the malicious software to DoD Cyber Crime Center  
(DC3) in accordance with instructions provided by DC3 or the Contracting Officer. Do not send the malicious 
software to the Contracting Officer. 
     
(e) Media preservation and protection. When a Contractor discovers a cyber incident has occurred, the Contractor 
shall preserve and protect images of all known affected information systems identified in paragraph (c)(1)(i) of this 
clause and all relevant monitoring/packet capture data for at least 90 days from the submission of the cyber incident 
report to allow DoD to request the media or decline interest. 
    
(f) Access to additional information or equipment necessary for forensic analysis. Upon request by DoD, the 
Contractor shall provide DoD with access to additional information or equipment that is necessary to conduct a 
forensic analysis. 
   
(g) Cyber incident damage assessment activities. If DoD elects to conduct a damage assessment, the Contracting 
Officer will request that the Contractor provide all of the damage assessment information gathered in accordance 
with paragraph (e) of this clause. 
     
(h) DoD safeguarding and use of contractor attributional/proprietary information. The Government shall protect 
against the unauthorized use or release of information obtained from the contractor (or derived from information 
obtained from the contractor) under this clause that includes contractor attributional/proprietary information, 
including such information submitted in accordance with paragraph (c). To the maximum extent  
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practicable, the Contractor shall identify and mark attributional/proprietary information. In making an authorized 
release of such information, the Government will implement appropriate procedures to minimize the contractor 
attributional/proprietary information that is included in such authorized release, seeking to include only that  
information that is necessary for the authorized purpose(s) for which the information is being released. 
     
(i) Use and release of contractor attributional/proprietary information not created by or for DoD. Information that is 
obtained from the contractor (or derived from information obtained from the contractor) under this clause that is not 
created by or for DoD is authorized to be released outside of DoD-- 
    
(1) To entities with missions that may be affected by such information; 
     
(2) To entities that may be called upon to assist in the diagnosis, detection, or mitigation of cyber incidents; 
     
(3) To Government entities that conduct counterintelligence or law enforcement investigations; 
     
(4) For national security purposes, including cyber situational awareness and defense purposes (including with 
Defense Industrial Base (DIB) participants in the program at 32 CFR part 236); or 
     
(5) To a support services contractor (``recipient'') that is directly supporting Government activities under a contract 
that includes the clause at 252.204-7009, Limitations on the Use or Disclosure of Third-Party Contractor Reported 
Cyber Incident Information. 
     
(j) Use and release of contractor attributional/proprietary information created by or for DoD. Information that is 
obtained from the contractor (or derived from information obtained from the contractor) under this clause that is 
created by or for DoD (including the information submitted pursuant to paragraph (c) of this clause) is authorized to 
be used and released outside of DoD for purposes and activities authorized by paragraph (i) of this clause, and for 
any other lawful Government purpose or activity, subject to all applicable statutory, regulatory, and policy based 
restrictions on the Government's use and release of such information. 
     
(k) The Contractor shall conduct activities under this clause in accordance with applicable laws and regulations on 
the interception, monitoring, access, use, and disclosure of electronic communications and data. 
    
(l) Other safeguarding or reporting requirements. The safeguarding and cyber incident reporting required by this 
clause in no way abrogates the Contractor's responsibility for other safeguarding or cyber incident reporting 
pertaining to its unclassified information systems as required by other applicable  
clauses of this contract, or as a result of other applicable U.S. Government statutory or regulatory requirements. 
     
(m) Subcontracts. The Contractor shall-- 
     
(1) Include this clause, including this paragraph (m), in subcontracts, or similar contractual instruments, for 
operationally critical support, or for which subcontract performance will involve covered defense information, 
including subcontracts for commercial items, without alteration, except to identify the parties. The  
Contractor shall determine if the information required for subcontractor performance retains its identity as covered 
defense information and will require protection under this clause, and, if necessary, consult with the Contracting 
Officer; and 
     
(2) Require subcontractors to-- 
     
(i) Notify the prime Contractor (or next higher-tier subcontractor) when submitting a request to vary from a NIST 
SP 800-171 security requirement to the Contracting Officer, in accordance with paragraph (b)(2)(ii)(B) of this 
clause; and 
     
(ii) Provide the incident report number, automatically assigned by DoD, to the prime Contractor (or next higher-tier 
subcontractor) as soon as practicable, when reporting a cyber incident to DoD as required in paragraph (c) of this 
clause. 
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(End of clause) 
 
 
 
 
 
252.232-7003     ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (DEC 
2018) 
 
(a) Definitions. As used in this clause-- 
     
Contract financing payment means an authorized Government disbursement of monies to a contractor prior to 
acceptance of  supplies or services by the Government. 
     
(1) Contract financing payments include-- 
     
(i) Advance payments; 
     
(ii) Performance-based payments; 
     
(iii) Commercial advance and interim payments; 
    
(iv) Progress payments based on cost under the clause at Federal Acquisition Regulation (FAR) 52.232-16, Progress 
Payments; 
    
(v) Progress payments based on a percentage or stage of completion (see FAR 32.102(e)), except those made under 
the clause at FAR 52.232-5, Payments Under Fixed-Price Construction Contracts, or the clause at FAR 52.232-10, 
Payments Under Fixed-Price Architect-Engineer Contracts; and 
     
(vi) Interim payments under a cost reimbursement contract, except for a cost reimbursement contract for services 
when Alternate I of the clause at FAR 52.232-25, Prompt Payment, is used. 
    
(2) Contract financing payments do not include-- 
     
(i) Invoice payments; 
     
(ii) Payments for partial deliveries; or 
    
(iii) Lease and rental payments. 
     
Electronic form means any automated system that transmits information electronically from the initiating system to 
affected systems. 
     
Invoice payment means a Government disbursement of monies to a contractor under a contract or other 
authorization for supplies or services accepted by the Government. 
     
(1) Invoice payments include-- 
     
(i) Payments for partial deliveries that have been accepted by the Government; 
     
(ii) Final cost or fee payments where amounts owed have been settled between the Government and the contractor; 
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(iii) For purposes of subpart 32.9 only, all payments made under the clause at 52.232-5, Payments Under Fixed-
Price Construction Contracts, and the clause at 52.232-10, Payments Under Fixed-Price  
Architect-Engineer Contracts; and 
    
(iv) Interim payments under a cost-reimbursement contract for services when Alternate I of the clause at 52.232-25, 
Prompt Payment, is used. 
     
(2) Invoice payments do not include contract financing payments. 
     
Payment request means any request for contract financing payment or invoice payment submitted by the Contractor 
under this contract or task or delivery order. 
     
Receiving report means the data prepared in the manner and to the extent required by Appendix F, Material 
Inspection and Receiving Report, of the Defense Federal Acquisition Regulation Supplement. 
     
(b) Except as provided in paragraph (d) of this clause, the Contractor shall submit payment requests and receiving 
reports in electronic form using Wide Area WorkFlow (WAWF). The Contractor shall prepare and furnish to the 
Government a receiving report at the time of each delivery of supplies or services under this contract or task or 
delivery order. 
     
(c) Submit payment requests and receiving reports to WAWF in one of the following electronic formats: 
     
(1) Electronic Data Interchange. 
     
(2) Secure File Transfer Protocol. 
     
(3) Direct input through the WAWF website. 
     
(d) The Contractor may submit a payment request and receiving report using methods other than WAWF only when-
- 
     
(1) The Contractor has requested permission in writing to do so, and the Contracting Officer has provided 
instructions for a temporary alternative method of submission of payment requests and receiving reports in the 
contract administration data section of this contract or task or delivery order; 
     
(2) DoD makes payment for commercial transportation services provided under a Government rate tender or a 
contract for transportation services using a DoD-approved electronic third party payment system or other exempted 
vendor payment/invoicing system (e.g., PowerTrack, Transportation Financial Management System, and Cargo and 
Billing System); 
     
(3) DoD makes payment on a contract or task or delivery order for rendered health care services using the 
TRICARE Encounter Data System; or 
     
(4) The Governmentwide commercial purchase card is used as the method of payment, in which case submission of 
only the receiving report in WAWF is required. 
     
(e) Information regarding WAWF is available at https://wawf.eb.mil/. 
     
(f) In addition to the requirements of this clause, the Contractor shall meet the requirements of the appropriate 
payment clauses in this contract when submitting payment requests. 
 
 
(End of clause) 
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252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (DEC 2018) 
  
 
(a) Definitions. As used in this clause— 
 
“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit, 
activity, or organization. 
 
“Document type” means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
 
“Local processing office (LPO)” is the office responsible for payment certification when payment certification is 
done external to the entitlement system. 
 
“Payment request” and “receiving report” are defined in the clause at 252.232-7003, Electronic Submission of 
Payment Requests and Receiving Reports. 
 
(b) Electronic invoicing. The WAWF system provides the method to electronically process vendor payment requests 
and receiving reports, as authorized by Defense Federal Acquisition Regulation Supplement (DFARS) 252.232-
7003, Electronic Submission of Payment Requests and Receiving Reports. 
 
(c) WAWF access. To access WAWF, the Contractor shall— 
 
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.sam.gov; and 
 
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this web site. 
 
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be 
accessed by selecting the “Web Based Training” link on the WAWF home page at https://wawf.eb mil/. 
 
(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
 
(f) WAWF payment instructions. The Contractor shall use the following information when submitting payment 
requests and receiving reports in WAWF for this contract or task or delivery order: 
 
(1)  Document type. The Contractor shall submit payment requests using the following document type(s): 
 
(i) For cost-type line items, including labor-hour or time-and-materials, submit a cost voucher. 
 
(ii) For fixed price line items— 
 
(A) That require shipment of a deliverable, submit the invoice and receiving report specified by the Contracting 
Officer. 
 
____________________________________________________________ 
 
(Contracting Officer: Insert applicable invoice and receiving report document type(s) for fixed price line items that 
require shipment of a deliverable.) 
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(B) For services that do not require shipment of a deliverable, submit either the Invoice 2in1, which meets the 
requirements for the invoice and receiving report, or the applicable invoice and receiving report, as specified by the 
Contracting Officer. 
 
____________________________________________________________ 
 
(Contracting Officer: Insert either “Invoice 2in1” or the applicable invoice and receiving report document type(s) for 
fixed price line items for services.) 
 
(iii) For customary progress payments based on costs incurred, submit a progress payment request. 
 
(iv) For performance based payments, submit a performance based payment request. 
 
(v) For commercial item financing, submit a commercial item financing request. 
 
(2) Fast Pay requests are only permitted when Federal Acquisition Regulation (FAR) 52.213-1 is included in the 
contract. 
 
[Note: The Contractor may use a WAWF “combo” document type to create some combinations of invoice and 
receiving report in one step.] 
 
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the system. 
 

Routing Data Table* 

Field Name in WAWF Data to be entered in WAWF  

Pay Official DoDAAC  ____ 

Issue By DoDAAC  ____ 

Admin DoDAAC**  ____ 

Inspect By DoDAAC  ____ 

Ship To Code  ____ 

Ship From Code  ____ 

Mark For Code  ____ 

Service Approver (DoDAAC)  ____ 

Service Acceptor (DoDAAC)  ____ 

Accept at Other DoDAAC  ____ 

LPO DoDAAC  ____ 

DCAA Auditor DoDAAC  ____ 

Other DoDAAC(s) ____ 

 

(*Contracting Officer: Insert applicable DoDAAC information. If multiple ship to/acceptance locations apply, insert 
“See Schedule” or “Not applicable.”) 

(**Contracting Officer: If the contract provides for progress payments or performance-based payments, insert the 
DoDAAC for the contract administration office assigned the functions under FAR 42.302(a)(13).) 
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(4) Payment request. The Contractor shall ensure a payment request includes documentation appropriate to the type 
of payment request in accordance with the payment clause, contract financing clause, or Federal Acquisition 
Regulation 52.216-7, Allowable Cost and Payment, as applicable. 

(5) Receiving report. The Contractor shall ensure a receiving report meets the requirements of DFARS Appendix F. 

(g) WAWF point of contact. 

(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting activity’s 
WAWF point of contact. 

_________________________________________________________________ 

(Contracting Officer: Insert applicable information or “Not applicable.”) 

(2) Contact the WAWF helpdesk at 866-618-5988, if assistance is needed. 

(End of clause) 
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Section 00800 - Special Contract Requirements 
 
WAGE DETERMINATION 
"General Decision Number: DC20200003 02/07/2020 
 
Superseded General Decision Number: DC20190003 
 
State: District of Columbia 
 
Construction Type: Residential 
 
County: District of Columbia Statewide. 
 
RESIDENTIAL CONSTRUCTION PROJECTS (consisting of single family 
homes and apartments up to and including 4 stories). 
 
Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.80 for calendar year 2020 applies to all contracts 
subject to the Davis-Bacon Act for which the contract is 
awarded (and any solicitation was issued) on or after January 
1, 2015.  If this contract is covered by the EO, the contractor 
must pay all workers in any classification listed on this wage 
determination at least $10.80 per hour (or the applicable wage 
rate listed on this wage determination, if it is higher) for 
all hours spent performing on the contract in calendar year 
2020.  If this contract is covered by the EO and a 
classification considered necessary for performance of work on 
the contract does not appear on this wage determination, the 
contractor must pay workers in that classification at least the 
wage rate determined through the conformance process set forth 
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is 
higher than the conformed wage rate).  The EO minimum wage rate 
will be adjusted annually.  Please note that this EO applies to 
the above-mentioned types of contracts entered into by the 
federal government that are subject to the Davis-Bacon Act 
itself, but it does not apply to contracts subject only to the 
Davis-Bacon Related Acts, including those set forth at 29 CFR 
5.1(a)(2)-(60). Additional information on contractor 
requirements and worker protections under the EO is available 
at www.dol.gov/whd/govcontracts. 
 
 
Modification Number     Publication Date 
          0              01/03/2020 
          1              01/24/2020 
          2              02/07/2020 
 
* ASBE0024-008 04/01/2019 
 
                                  Rates          Fringes 
 
ASBESTOS WORKER:  HAZARDOUS    
MATERIAL HANDLER.................$ 23.71           7.44+a 
 
  Includes preparation, wetting, stripping, removal, scrapping, 
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  vacuuming, bagging and disposing of all insulation 
  materials, whether they contain asbestos or not, from 
  mechanical systems 
 
  a. PAID HOLIDAYS: New Year's Day, Martin Luther King Day, 
  Memorial Day, Independence Day, Labor Day, Veterans' Day, 
  Thanksgiving Day,the day after Thanksgiving and Christmas 
  Day provided the employee works the regular work day before 
  and after the paid holiday. 
 
---------------------------------------------------------------- 
 ELEV0010-001 01/01/2020 
 
                                  Rates          Fringes 
 
ELEVATOR MECHANIC................$ 47.02       34.765+a+b 
 
  a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence 
  Day, Labor Day, Veterans' Day, Thanksgiving Day, Christmas 
  Day and the Friday after Thanksgiving. 
 
  b. VACATIONS: Employer contributes 8% of basic hourly rate 
  for 5 years or more of service; 6% of basic hourly rate for 
  6 months to 5 years of service as vacation pay credit. 
 
---------------------------------------------------------------- 
 PLUM0005-009 08/01/2015 
 
                                  Rates          Fringes 
 
PLUMBER..........................$ 24.41           9.86+a 
 
  a. PAID HOLIDAYS:  Labor Day, Veterans' Day, Thanksgiving Day 
  and the day after Thanksgiving, Christmas Day, New Year's 
  Day, Martin Luther King's Birthday, Memorial Day and the 
  Fourth of July. 
 
---------------------------------------------------------------- 
 PLUM0602-009 08/01/2019 
 
                                  Rates          Fringes 
 
PIPEFITTER (HVAC Pipe    
Installation)....................$ 43.14          21.87+a 
 
  a. PAID HOLIDAYS: New Year's Day, Martin Luther King's 
  Birthday, Memorial Day, Independence Day, Labor Day, 
  Veterans' Day, Thanksgiving Day and the day after 
  Thanksgiving and Christmas Day. 
 
---------------------------------------------------------------- 
  SUDC2009-004 05/27/2009 
 
                                  Rates          Fringes 
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BRICKLAYER.......................$ 20.71             0.00 
   
CARPENTER, Including Drywall    
Hanging..........................$ 17.43             2.37 
   
CEMENT MASON/CONCRETE FINISHER...$ 18.72             0.00 
   
DRYWALL FINISHER/TAPER...........$ 15.00             0.00 
   
ELECTRICIAN......................$ 19.93             3.11 
   
LABORER:  Common or General......$ 12.54             0.00 
   
LABORER: Mason Tender for    
pointing, caulking, cleaning    
of existing masonry, brick,    
stone and cement structures    
(restoration work); excludes    
pointing, caulking and    
cleaning of new or    
replacement masonry, brick,    
stone and cement.................$ 12.59                  
   
PAINTER:  Brush and Roller.......$ 15.32             5.15 
   
POINTER, CAULKER, CLEANER,    
Includes pointing, caulking,    
cleaning of existing masonry,    
brick, stone and cement    
structures (restoration    
work); excludes pointing,    
caulking, cleaning of new or    
replacement    
masonry, brick, stone or    
cement...........................$ 18.33                  
   
ROOFER...........................$ 26.33             0.00 
   
SHEET METAL WORKER...............$ 18.33             0.00 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
  
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
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preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts. 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of ""identifiers"" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than ""SU"" or 
""UAVG"" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the ""SU"" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
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non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
 
  
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
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            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION" 
 
         
 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 97X4930 NH4A 254 77777 0 000173 2F 0X0010  
COST CODE: N00173Z45000  
AMOUNT:   
        
ACRN  CLIN/SLIN  CIN  AMOUNT  
        
AA  000101  000000000000000000000000000000    
 
 

(b) (4)

(b) (4)









(b) (6)

(b) (6)

(b) (6) (b) (6)

(b) (6)

(b) (6)

(b) (6) (b) (6)

(b) (6)



From:
To:
Cc:
Subject: FW: [Non-DoD Source] Re: Unexecuted Task Order: N4008018D2010-N4008020F4354
Date: Thursday, February 27, 2020 12:55:00 PM
Attachments: scan-17.pdf

Good afternoon 
 
I wanted to give an update on my end in relation to the following project:
 
NRL-106 INSTALL NEW FEED FROM MAIN GATE HOUSE / TO ADJACENT GATE HOUSE
ACQR: 5769534
N4008018D2010-N4008020F4354
 
This morning, I received an email from 
 

,
 
I was wondering if I could schedule to visit these 3 projects simultaneously on either March
3rd or 4th? 
 

RFP NRL 210 HV SWITCH GEAR REPLACEMENT

CONTRACT NRL 106 INSTALL NEW FEED FROM MAIN GATE HOUSE TO
ADJACENT GATE HOUSE
RFP NRL 259-260 Remove UST and Replace with two ASTs

In attendance will be myself ( ),  (Bretco),  (Summer
Consultants), and potentially one or two more. 
 
I greatly appreciate your assistance.
 
Thank you”
 
 
 
Although he requested another site visit, he sent me the task order for the NRL-106 project.
 
As of now, I plan to keep the signed copy of the current task order signed.
 
When I meet with him during the site visit, scheduled for 03/02/2020, I will bring this issue up with
him in order to figure out if a new bid will be obtained with the new sub-contractors.
 
This e-mail will be uploaded in e-Contracts in order to show that the task order was received, but not
executed, at the request of the contractor.
 
Thank you.
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Contract Specialist
NAVFAC Washington PWD
1013 O Street SE
Washington, DC 20374

"Live Long and Prosper"
 
From:  
Sent: Thursday, February 27, 2020 10:25 AM
To:  CIV USN NAVFAC WASHINGTON DC (USA) 
Cc:  USN (USA) ; 

Subject: [Non-DoD Source] Re: Unexecuted Task Order: N4008018D2010-N4008020F4354
 
Thank you ,
 
Please see attached. When you have a chance can you return the executed version?
 
Thank you
 

 
On Wed, Feb 19, 2020 at 12:01 PM  CIV USN NAVFAC WASHINGTON
DC (USA) > wrote:

Good Morning
 
I would like to request your signature for the following task order:
 
N4008018D2010-N4008020F4354
 
Please note that this task order is not active.
 
If you have any questions please feel free to contact me.
 
Thank you.
 

Contract Specialist
NAVFAC Washington PWD
1013 O Street SE
Washington, DC 20374

"Live Long and Prosper"
 

 
--
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ePROJECTS WORK ORDER NUMBER

PROJECT TITLE

 NRL 106. INSTALL NEW PANEL AND CONDUIT ACROSS GUARD SHACK 106 & 151 AT NRL ENTRANCE GATE.

Demo and Remove (2) Electrical Panels.
Install (2) New Electrical Panel 400 AMP.

Excavator.
Install Electrical Wires, Conduits, Connectors & Misc. Materials.

Sand & Asphalt.
Electrician

Electrician Apprentice.
Skilled Workers

              Sum Total

ITEM DESCRIPTION
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P a g e |

Phone: 410.200.9001 Mob. 443.322.6953 Fax:  410.200.9001

 - The above prices, specifications and 
conditions are satisfactory and are hereby accepted.  You are authorized 
to do the work as specified.  Payment will be made as outlined above.

Date of Acceptance:_______________________________

Signature:______________________________________

Name & Title :________________________________

WWee hheerreebbyy ssuubbmmiitt ssppeecciiffiiccaattiioonnss aanndd eessttiimmaatteess ffoorr tthhee ffoolllloowwiinngg::

SSeeee aattttaacchh PPrrooppoossaall ffoorr ccoosstt bbrreeaakkddoowwnn..

Scope of Work:

01 1 00 Summary of Work

1. General Project Information

Remove Existing Panels in  the Guard Shacks.

Install New Feed from Guard Shack 106 to Guard Shack 151s.

Install New panel in both Guard Shacks.









4380
Code PRW22
November 27, 2019

SENT VIA ELECTRONIC MAIL :  

Sayers Construction, LLC
104 E Martin Luther King Dr
San Marcos, TX, 78666-5542

Attention:

Subj: Request for Proposal for NRL-106 INSTALL NEW FEED FROM MAIN GATE HOUSE / TO ADJACENT 
GATE HOUSE

The Government intends to issue a contract for all labor, material, equipment and supervision to NRL-106
INSTALL NEW FEED FROM MAIN GATE HOUSE / TO ADJACENT GATE HOUSE, Washington DC. We 
are issuing you a Request for Proposal via letter with the attached Scope of Work (Enclosure 1).  The Government
is seeking a cost proposal for the base bid recommendation in the attached Scope of Work.  

Your proposal shall include a cost breakdown showing all materials, labor and equipment. Please be sure to provide
detailed breakouts for your prime and subcontractor’s cost. Please identify the labor categories, hours, and rates, in
addition to identifying the types of material and equipment that will be used. Your proposal will not be accepted 
as lump sums. Your rough order of magnitude would be between $10,000 and $100,000. 

This request for proposal does not constitute a notice to proceed, nor shall it be considered as a 
commitment on the part of the Government. Any costs incurred prior to award will not be reimbursed.

At the discretion of the Ordering/Contracting Officer, you may be directed to the project manager (PM),  
at the Washigton Navy Yard, Washington, DC for issues of technical nature. Please 

provide your proposal via email to Contract Specialist by
. Your RFI is due on or 

before 09 December 2019. 

If you have any questions or comments pertaining to this matter, please contact the Contract Specialist at
. 

                                                                                                                       
                                                                                                                                           Sincerely,

                                                                                                                                            
                                                                                                                                           Contract Specialist

NAVAL FACILITIES ENGINEERING COMMAND WASHINGTON
1314 HARWOOD STREET SE

WASHINGTON NAVY YARD DC 20374-5018
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NAVFAC WASHINGTON PWD 
PERFORMANCE WORK STATEMENT (PWS) 

Project Title: NRL 106. INSTALL NEW FEED FROM GUARD SHACK 106 TO GUARD SHACK 151 
AT NRL ENTRANCE GATE. 

                                                                        Date: 24 OCTOBER 19. 

1.1. The Contractor shall provide all approved materials, labor, equipment, tools, mobilization, 
transportation, supervision, and any other incidental work and accessories to accomplish work as 
described herein. This PWS is not all encompassing toward providing a complete and usable 
project.  The Contractor is required to inspect, clean, repair and test as needed any work for full 
operation to the requirements and specifications as detailed in this scope of work. 

1.2. All work regarding the preparation of any project shall be coordinated with the Contracting 
Officer Representative (COR) and Project Manager prior to the execution of work.  The 
Contractor is responsible for obtaining all necessary base clearance, permits, and associated 
requirements prior to the start of work.

1.3. FACILITY SUPPORT SERVICES
1.3.1. The purpose of this project is to provide Facility Support Services for multiple

items throughout the specified area of responsibility (AOR), as described in this PWS.
1.3.2. The Contractor shall provide and secure labor, approved materials; tools,

mobilization, transportation, supervision and equipment to accomplish all work as
described herein.

1.3.3. The Contractor shall field verify all locations dimensions and condition before ordering 
any material or starting any work.  

1.3.4. The Contractor must notify the COR of any conditions that differ from that indicated on
these documents.

1.3.5. All work shall comply with base building standards, NEC, NFPA, EM 385-1and OSHA
regulations. The contractor shall keep the work areas safe neat and orderly at all times.
The work site is an occupied office building. Subsequently, certain precautions must be
maintained to insure a safe environment for our tenants. The contractor is expected to
place safety signs, cones or caution tape to close off an area anytime the tenants may in a 
hazardous area. All applicable OSHA codes shall be followed.

1.3.6. The NAVFAC WASHINGTON PWD project managers reserve the right to shut down
a job if an unsafe condition exists. The contractor safety manager or designated assistant
shall inspect all jobs and implement safety procedures to insure tenant and worker
safety. All trash and debris associated with this project shall be removed daily and
disposed of offsite.

2.1.

2.1.1. Ensure to co-ordinate with Customer/ NRL Security and NAVFAC personnel / ET 
responsible for the project before work commences.

2.1.2. Secure work area.
2.1.3. Ensure to have Safety / Construction cones around work area.
2.1.4. Ensure ALL personnel working on site adhere and obey OSHA safety rules and 

regulations when on site.
2.1.5. Lock out / tag out.
2.1.6. Ensure to disconnect all electrical wiring associated with the electrical panels on guard 

shack 151 and 106. 
2.1.7. Ensure to demo and remove both old existing electrical panels in both Guard shack 151 

and 106.
2.1.8. Ensure to extend / excavate the already existing 23’ long x 5’ wide x 4’ deep hole, if 

needed to run electrical conduits and wiring underground between both guard shacks. 
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PERFORMANCE WORK STATEMENT (PWS) 

Project Title: NRL 106. INSTALL NEW FEED FROM GUARD SHACK 106 TO GUARD SHACK 151 
AT NRL ENTRANCE GATE. 

                                                                        Date: 24 OCTOBER 19. 

2.1.9. Ensure to install (1) new electrical panel each on guard shack 151 and 106 to match 
existing.  

2.1.10. Ensure newly installed electrical panels, wires and conduits conforms to the 
Manufacturers design and specifications.

2.1.11. Ensure all branch circuits from each panel are installed correctly to the original state.
2.1.12. Ensure newly installed electrical panels, wires and conduits are installed correctly.
2.1.13. Remove lock out/ tag out
2.1.14. Test runs newly installed systems for proper functionality.
2.1.15. Backfill, compact and pave existing 23’long x 5’ wide x 4’ deep hole once repairs have 

been complete
2.1.16. Ensure to remove all debris from work area.
2.1.17. Remove all Safety / Construction cones from work area when the project is certified as 

completed by a NAVFAC personnel / ET responsible for the project.
2.1.18. This task will be performed on a weekend. Therefore, it does not affect 

the weekly daily activities of motorists and pedestrians trying to access the base.   

2.2. The contractor shall select one of the following ELIN items that will be included in the proposal: 
A00E, A00F, A00G, and A00H. Use the ELIN Cheat sheet to verify 

2.2.1. If a sub-contractor will be used, ELIN Item A00H, then the proposal shall include sub-
contractor proposals.

2.3. The quality type of materials shall be commensurate or better to the quality of material used in 
the original installation.   

2.4. The contractor should repair with 100% no deficiencies or concerns resulting from the repair in 
accordance with government accepted technical methods.

2.5. A preliminary inspection has been conducted by the prime contractor, with government 
validation, subsequently; no site is required unless otherwise requested by the prime contractor.  

3.1. All work under this TO will take place at the Naval Research Lab, located in Washington DC in building 106
and 151, Guard Shack, NRL Entrance Gate. 

4.1. The contractor is expected to accomplish due diligence as to the general and local conditions that
may affect the performance of work to the extent that such information is reasonably obtainable.
Arrangement to visit the work site can be made by calling the COR or Project Manager.

5.1. The Period of Performance shall be from award up to 90 days. The Contractor will be required to 
commence and start planning upon award on the task order work under this contract immediately 
upon award, to prosecute the work diligently and to complete entire work ready for use by the 
end of the performance period.  The time stated for completion shall include a final clean-up of 
the premises.

6.1. The contractor shall correctly dispose of all demolished materials and 
equipment.

7.1. The Contractor, subcontractor and their employees are required to present proper identification
to gain access onto the f acility in accordance with the current regulations. Care shall be taken
to prevent damage to the facility and to protect those features not involved in this contract. The
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Contractor is responsible for securing all equipment left on site; the Government does not
provide security for the Contractor’s property. Damage to the facility as a result of the
execution of this contract shall be rectified by the Contractor to the satisfaction of the
Contracting Officer and COR and at no additional cost to the Government.

8.1. The Contractor shall comply with all Federal, State and Local fire, safety and
environmental regulations which include but is not limited, Occupational Safety and
Health Administration standards, and Environmental Protection Agency regulations.

8.2. The Contractor is expected to be aware of safety issues and plan accordingly. The Contractor is
also expected to make recommendations for safety and safety surveillance activities, including
any not mentioned in this section. SAFETY is the FIRST priority of the work planned and
executed by the Contractor.

8.3. If any hazards are encountered, the Contractor shall stop work immediately and notify the COR.
8.4. Contractor will provide all signage, caution tapes, etc. required for proper control in and

around the Project site.
8.5. Access points to the facility are available with the stipulation that the areas will also be in

use by the users. The access areas will be kept safe, clean and free from Project materials
and debris.

9.1. All Contractor and Subcontractor personnel shall be required to possess and wear Security
Identification badges at all times when on the installations premises. In addition, Contractor
and subcontractor personnel shall display valid picture identification, such as current state
driver’s license in order to gain entry onto the Installation.

10.1. The work shall be executed during normal working hours as defined as M-F 0730 to 1630
unless otherwise stated herein. Any out of normal working hours will be accomplished in a 
manner and at such times that will cause the least practicable disturbance to the installation and
the normal activities of the installation, facility and work area. All out of normal working hours 
work will require an escort. All work shall be completed including final clean-up no later than
date approved by the COR.

11.1. The Contractor shall not enter the work area after normal scheduled work hours. In the event of
unusual circumstances that may require access to the work site after normal hours, the Contractor
shall notify the COR, who must make appropriate arrangements for access. The contractor is 
required to submit an escort request no later than two weeks prior to the planned out of hours work.

12.1. All demolished materials and debris shall be removed from the Government property and
disposed to an approved landfill.

13.1. The work will be under the general direction of a United States Navy representative, or another
representative of the Government, designated, as appropriate. The provisions of this paragraph or
provisions elsewhere in this contract regarding supervision, approval, or direction by the
Contracting Officer or the designated person shall not relieve the Contractor of responsibility for
accomplishing the work, with regard to sufficiency or time of performance, except as otherwise
provided.
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14.1. The Contractor shall submit information including materials, equipment, etc. on the following to
the COR for approval and for the project file:

14.1.1. Work schedule
14.1.2. Warranty
14.1.3. Martials and Equipment  

15.1. NAVFAC 7300 Form 

16.1. The Contractor shall provide each employee with an identification badge, which identifies by
photograph the individual as an employee of the Contractor. These badges shall be worn at
all times and presented for examination upon the request from the KO, COR, QA Personnel,
Military Police or any other Government official with a need to see the badge.

16.2. The Contractor and his employees shall be subject to all base traffic, security and registration
regulations for personnel and vehicles.

16.3. All contractor personnel attending meetings, answering Government telephones, working on
site, where their contractor status is not known to third parties, must identify themselves as
contractors, to include wearing ID badges, which identify them as contractor personnel.
Unless otherwise directed by the COR, all documents produced or revised by contractors or
developed through contractor participation must be marked as “contractor generated
documents” or otherwise identified in a manner that discloses the contractor’s participation. In
addition, all contractor personnel shall identify themselves as a Contractor (CTR), on their
email and email status.

16.4. Only the KO has the authority to authorize deviations from the terms and conditions of this
contract, including deviations from specifications and requirements. In the event the Contractor
does deviate, without written approval of the KO, such deviations shall be at the risk of, and
any cost related thereto shall be borne by the contractor. Any matter concerning a change to the
scope, prices, terms, or conditions of this contract shall be referred to the KO.

16.5. The COR will be confirmed at award.

17.1. The Contractor is responsible for safeguarding all Government property and information provided in
performance of this task order. At the close of each work period, the Contractor is responsible for
ensuring Government facilities, equipment, and materials are secured. The Contractor shall develop
and maintain a Government Furnished Equipment (GFE) Report (if applicable). This report shall
be made available at any time upon request by the COR or KO. Contractor employees will be
subject to all security procedures and any other applicable installation access and security
regulations.

18.1. The COR is designated by the Contracting Officer to perform the technical liaison between the
contractor’s management and the Contracting Officer in routine technical matters constituting
general program direction within the scope of the contract/task order. Under NO
circumstances is the COR authorized to effect any changes in the work required under this
contract/task order whatsoever, or enter into any agreement that has the effect of changing the
terms and conditions of this Task Order, or that causes the Contractor to incur any costs. In
addition, the COR will NOT supervise, direct, or control contractor employees.
Notwithstanding this provision, to the extent that contractor accepts any direction that
constitutes a change to his contract/task order without prior written authorization of the
Contracting Officer, costs incurred in connection therewith are incurred at the sole risk of the                 
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contract, and if involved under this Task Order will be disallowed. Proceeding with work
without proper contractual coverage may result in nonpayment or necessitate submittal of a 
contract claim. The prime contractor’ management should clearly communicate this position to
its employees working on this contract and to any subcontractors also providing support.

19.1. There will be no partial invoicing on this project. The invoice shall be submitted once each
project has been completed and accepted by the government. The invoice shall be submitted in 
accordance with the standard procedures of the Wide Area Workflow Process.

19.2. Each invoice shall include all required documents per NAVFAC standard operating procedures 
and the following:

- QC/QA Acceptance Form – To be completed for each project.

20.1. The contractor shall report ALL contractor labor hours (including subcontractor labor hours)
required for performance of services provided under this contract for NAVFAC Washington,
PWD Washington via a secure data collection site. The contractor is required to completely
fill in all required data fields using the following web address   https://doncmra.nmci.navy mil.
Reporting inputs will be for the labor executed during the period of performance during each
Government fiscal year (FY), which runs October 1 through September 30. While inputs may
be reported any time during the FY, all data shall be reported no later than October 31 of each
calendar year.

20.2. Contractors may direct questions to the help desk, linked at https://doncmra.nmci.navy mil. 

21.1. The Contractor shall guarantee all of the work that is performed under this contract, including
all materials and workmanship, for a minimum period of one (1) year from the date of full
acceptance of the work. Should any material be found defective, not meeting specifications,
or that which has not been approved in writing by the owner shall, upon discovery (including
any time within the period of the guarantee), be replaced with the specified equipment or
material at no additional cost to the Government. All work shall be performed and completed
in a thorough, workmanlike manner and in accordance with the latest proven practices of the
trade by thoroughly skilled and experienced workmen.

22.1. Per NMCARS 237.102(a)(1)(90), the contractor shall report ALL contractor labor hours
(including subcontractor labor hours) required for performance of services provided under
this contract via a secure data collection site. The contractor is required to completely fill
in all required data fields using the following web address https://doncmra.nmci.navy mil.
Reporting inputs will be for the labor executed during the period of performance during each
Government fiscal year (FY), which runs October 1 through September 30. While inputs may
be reported any time during the FY, all data shall be reported no later than October 31 of each
calendar year. Contractors may direct questions to the help desk, linked at
https://doncmra nmci navy.mil.

End PWS

Prepared by: Date. 
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 PART A & B  
 
Contract Number: N4008018D2010 
Task/Delivery: N4008018D2010 
Contract Title: NRL-106 INSTALL NEW FEED FROM MAIN GATE HOUSE / TO ADJACENT GATE 
HOUSE 
Type of Contract: Firm-Fixed Price 
Contractor: SAYERS CONSTRUCTION, LLC 
 
Pre Negotiation Amount:  
 
Enclosures: 

(01) Statement of Work dated 10/24/2019 
(02) Govt. Estimate 10/25/19 
(04) Acquisition Plan Document 

 (07) Funding 09/23/19 
 (09) Wage Determination 09/13/2019 
 (12) Site Visit 12/5/2019 
 (13) Contractor’s Proposal 01/03/2020 
 (15) Technical Review email dated 01/13/2020 
  

 
 
*All documents are enclosed within the contract file under the respective tab. 
  
1.  Introduction  
 
This award is being issued to SAYERS CONSTRUCTION, LLC. as a firm fixed price Engineering Services. 
The work description includes that the contractor shall provide and secure all labor, approved materials, tools, 
mobilization, transportation, supervision, equipment and any other incidental work and accessories to 
accomplished the work as described in order to remodel the corridor areas of Building 106 at the Naval 
Research laboratory in Washington, D.C.  
 
2.  Background   
 
Contract No. N40080-18-D-2010 is a Firm-Fixed Price, Task Order to SAYERS CONSTRUCTION, LLC For, 
NRL-106 INSTALL NEW FEED FROM MAIN GATE HOUSE / TO ADJACENT GATE HOUSE. On 21 
November 2019, Acquisitions received an acquisition package to include the SOW, IGE, and unaccepted 
funding document utilized as a PTP (Encl. 1 and 2). This request was accepted as a task order by  

, Construction Team Lead, on 11/20/2019. Project was assigned to myself, . The first site 
visit occurred December 5th 2019. A second site visit occurred on December 19th 2019. RFI was originally due 
December 17th 2019. Deadline was extended to January 3rd 2020, due to the secondary site visit. During this 
time, contractor submitted request for information in order to submit proposal. Proposal was received January 
3rd 2020. TA was received on January 13th 2020.  
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(b) (6)

(b) (4)





Pre/Post-Negotiation Memorandum  

3 
 

Project Management 
Item KTR Difference GE PNP 
Project 
Management. 

  $0.00  

 
The contractor’s proposal for Project Management was . The government’s estimate is $0.00, the 
government’s PNP is . This is so, because they are a series of additional items in the KTR’s 
proposal, and these include the project management fee. This resulted to the price difference. This price 
difference was not included in the Govt. IGE. TA supports the proposed price of .The 
government finds this cost to be fair and reasonable.   
 
   Prime Home Office Overhead (5%). 
Item KTR Difference GE PNP 
Prime Home 
Office Overhead 
(5%). 

  $0.00  

 
The contractor’s proposal for Prime Home Office Overhead was . The government’s estimate is 
$0.00, the government’s PNP is . The contractor’s estimate for Prime Home Office Overhead is 

. This is so, because they are a series of additional items in the KTR’s proposal, and these 
include the prime home office (5%) overhead fees. This resulted to the price difference. This price 
difference was not included in the Govt. IGE. TA supports cost of . The government consider 
these costs as fair and reasonable    . 
 
KTR’s Prime Bond Permit (3%). 
Item KTR Difference GE PNP 
KTR’s Prime 
Bond Permit 
(3%). 

  $0.00  

 
The contractors’s proposal for FRP Wood Panels and Molding is . The government estimated $0.00. 
The government’s PNP is . This is so, because they are a series of additional items in the KTR’s 
proposal, and these include the prime contractors overhead (3%) permit fees. This resulted to the price 
difference. This price difference was not included in the Govt. IGE. The government considers this costs as 
fair and reasonable.  
 
KTR’s (8%) Mark up 
Item KTR Difference GE PNP 
KTR’s (8%) Mark 
up 

  $0.00  

 
The contractors’s estimate for Epoxy Flooring is . The government estimated $0.00. The 
government’s PNP is . This is so, because they are a series of additional items in the KTR’s 
proposal, and these include the contractor’s markup (8%). This resulted to the price difference. This price 
difference was not included in the Govt. IGE.  . The government considers this cost to be fair and 
reasonable. 
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8.  Approval 
Based on the above mentioned evaluation, I recommend accepting SAYERS CONSTRUCTION, LLC 
proposal as submitted for award.  
 
PREPARED BY: 
 
 
PREPARED BY:  , Contract Specialist 

(Typed Name and Title) 
 
 

 
(Signature)          (Date) 
 
REVIEWED:        , Contract Specialist 

(Typed Name and Title) 
 
 

 
(Signature)     (Date)  
 
   
APPROVED BY:    , Contracting Officer 

(Typed Name and Title) 
 

_ 
(Signature)     (Date)  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
         
 

(b) (6)
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NAVFAC WASHINGTON PWD  
PERFORMANCE WORK STATEMENT (PWS)  

Project Title: NRL 106. INSTALL NEW FEED FROM GUARD SHACK 106 TO GUARD SHACK 151 
AT NRL ENTRANCE GATE. 

                                                                        Date: 24 OCTOBER 19. 
   

 
SCOPE 
1. GENERAL PROJECT INFORMATION 

1.1. The Contractor shall provide all approved materials, labor, equipment, tools, mobilization, 
transportation, supervision, and any other incidental work and accessories to accomplish work as 
described herein. This PWS is not all encompassing toward providing a complete and usable 
project.  The Contractor is required to inspect, clean, repair and test as needed any work for full 
operation to the requirements and specifications as detailed in this scope of work.  

1.2. All work regarding the preparation of any project shall be coordinated with the Contracting 
Officer Representative (COR) and Project Manager prior to the execution of work.  The 
Contractor is responsible for obtaining all necessary base clearance, permits, and associated 
requirements prior to the start of work. 

1.3. FACILITY SUPPORT SERVICES 
1.3.1. The purpose of this project is to provide Facility Support Services for multiple 

items throughout the specified area of responsibility (AOR), as described in this PWS. 
1.3.2. The Contractor shall provide and secure labor, approved materials; tools, 

mobilization, transportation, supervision and equipment to accomplish all work as 
described herein. 

1.3.3. The Contractor shall field verify all locations dimensions and condition before ordering 
any material or starting any work.  

1.3.4. The Contractor must notify the COR of any conditions that differ from that indicated on 
these documents. 

1.3.5. All work shall comply with base building standards, NEC, NFPA, EM 385-1and OSHA 
regulations. The contractor shall keep the work areas safe neat and orderly at all times. 
The work site is an occupied office building. Subsequently, certain precautions must be 
maintained to insure a safe environment for our tenants. The contractor is expected to 
place safety signs, cones or caution tape to close off an area anytime the tenants may in a 
hazardous area. All applicable OSHA codes shall be followed. 

1.3.6. The NAVFAC WASHINGTON PWD project managers reserve the right to shut down 
a job if an unsafe condition exists. The contractor safety manager or designated assistant 
shall inspect all jobs and implement safety procedures to insure tenant and worker 
safety. All trash and debris associated with this project shall be removed daily and 
disposed of offsite. 

 
2. PERFORMANCE WORK STATEMENT 

  
2.1. Project – NRL 106. INSTALL NEW FEED FROM GUARD SHACK 106 TO GUARD 

SHACK 105 AT NRL ENTRANCE GATE. 
 

2.1.1. Ensure to co-ordinate with Customer/ NRL Security and NAVFAC personnel / ET 
responsible for the project before work commences. 

2.1.2. Secure work area. 
2.1.3. Ensure to have Safety / Construction cones around work area. 
2.1.4. Ensure ALL personnel working on site adhere and obey OSHA safety rules and 

regulations when on site. 
2.1.5. Lock out / tag out. 
2.1.6. Ensure to disconnect all electrical wiring associated with the electrical panels on guard 

shack 151 and 106.  
2.1.7. Ensure to demo and remove both old existing electrical panels in both Guard shack 151 

and 106. 
2.1.8. Ensure to extend / excavate the already existing 23’ long x 5’ wide x 4’ deep hole, if 

needed to run electrical conduits and wiring underground between both guard shacks.  
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2.1.9. Ensure to install (1) new electrical panel each on guard shack 151 and 106 to match 

existing.  
2.1.10. Ensure newly installed electrical panels, wires and conduits conforms to the 

Manufacturers design and specifications. 
2.1.11. Ensure all branch circuits from each panel are installed correctly to the original state. 
2.1.12. Ensure newly installed electrical panels, wires and conduits are installed correctly. 
2.1.13. Remove lock out/ tag out 
2.1.14. Test runs newly installed systems for proper functionality. 
2.1.15. Backfill, compact and pave existing 23’long x 5’ wide x 4’ deep hole once repairs have 

been complete 
2.1.16. Ensure to remove all debris from work area. 
2.1.17. Remove all Safety / Construction cones from work area when the project is certified as 

completed by a NAVFAC personnel / ET responsible for the project. 
2.1.18. NOTE: This task will be performed ONLY on a weekend. Therefore, it does not affect 

the weekly daily activities of motorists and pedestrians trying to access the base.   
 

2.2. The contractor shall select one of the following ELIN items that will be included in the proposal: 
A00E, A00F, A00G, and A00H. Use the ELIN Cheat sheet to verify  

2.2.1. If a sub-contractor will be used, ELIN Item A00H, then the proposal shall include sub-
contractor proposals. 

2.3. The quality type of materials shall be commensurate or better to the quality of material used in 
the original installation.   

2.4. The contractor should repair with 100% no deficiencies or concerns resulting from the repair in 
accordance with government accepted technical methods. 

2.5. A preliminary inspection has been conducted by the prime contractor, with government 
validation, subsequently; no site is required unless otherwise requested by the prime contractor.   

 
3. WORK LOCATION 

3.1. All work under this TO will take place at the Naval Research Lab, located in Washington DC in building 106 
and 151, Guard Shack, NRL Entrance Gate. 

 
4. EXAMINATION OF PREMISES 

4.1. The contractor is expected to accomplish due diligence as to the general and local conditions that 
may affect the performance of work to the extent that such information is reasonably obtainable. 
Arrangement to visit the work site can be made by calling the COR or Project Manager. 

 
5. PERIOD OF PERFORMANCE 

5.1. The Period of Performance shall be from award up to 90 days. The Contractor will be required to 
commence and start planning upon award on the task order work under this contract immediately 
upon award, to prosecute the work diligently and to complete entire work ready for use by the 
end of the performance period.  The time stated for completion shall include a final clean-up of 
the premises. 

 
6. MATERIALS TO BE REUSED/SALVAGED/DISPOSED 

6.1. The contractor shall correctly dispose of all demolished materials and 
equipment. 

 
7. EXISTING CONDITIONS AND EXTRA OBLIGATIONS OF THE CONTRACTOR 

7.1. The Contractor, subcontractor and their employees are required to present proper identification 
to gain access onto the f acility in accordance with the current regulations. Care shall be taken 
to prevent damage to the facility and to protect those features not involved in this contract. The 
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Contractor is responsible for securing all equipment left on site; the Government does not 
provide security for the Contractor’s property. Damage to the facility as a result of the 
execution of this contract shall be rectified by the Contractor to the satisfaction of the 
Contracting Officer and COR and at no additional cost to the Government. 

 
8. SAFETY AND ENVIRONMENTAL REQUIREMENTS 

8.1. The Contractor shall comply with all Federal, State and Local fire, safety and 
environmental regulations which include but is not limited, Occupational Safety and 
Health Administration standards, and Environmental Protection Agency regulations. 

8.2. The Contractor is expected to be aware of safety issues and plan accordingly. The Contractor is 
also expected to make recommendations for safety and safety surveillance activities, including 
any not mentioned in this section. SAFETY is the FIRST priority of the work planned and 
executed by the Contractor. 

8.3. If any hazards are encountered, the Contractor shall stop work immediately and notify the COR. 
8.4. Contractor will provide all signage, caution tapes, etc. required for proper control in and 

around the Project site. 
8.5. Access points to the facility are available with the stipulation that the areas will also be in 

use by the users. The access areas will be kept safe, clean and free from Project materials 
and debris. 

 
9. IDENTIFICATION 

9.1. All Contractor and Subcontractor personnel shall be required to possess and wear Security 
Identification badges at all times when on the installations premises. In addition, Contractor 
and subcontractor personnel shall display valid picture identification, such as current state 
driver’s license in order to gain entry onto the Installation. 

 
10. WORKING HOURS 

10.1. The work shall be executed during normal working hours as defined as M-F 0730 to 1630 
unless otherwise stated herein. Any out of normal working hours will be accomplished in a 
manner and at such times that will cause the least practicable disturbance to the installation and 
the normal activities of the installation, facility and work area.  All out of normal working hours 
work will require an escort. All work shall be completed including final clean-up no later than 
date approved by the COR. 

 
11. ACCESS TO WORK SITE AFTER NORMAL WORK HOURS 

11.1. The Contractor shall not enter the work area after normal scheduled work hours. In the event of 
unusual circumstances that may require access to the work site after normal hours, the Contractor 
shall notify the COR, who must make appropriate arrangements for access. The contractor is 
required to submit an escort request no later than two weeks prior to the planned out of hours work. 

 
12. DISPOSAL OF RUBBISH, PROJECT DEBRIS AND GARBAGE 

12.1. All demolished materials and debris shall be removed from the Government property and 
disposed to an approved landfill. 

 
13. GOVERNMENT REPRESENTATIVES 

13.1. The work will be under the general direction of a United States Navy representative, or another 
representative of the Government, designated, as appropriate. The provisions of this paragraph or 
provisions elsewhere in this contract regarding supervision, approval, or direction by the 
Contracting Officer or the designated person shall not relieve the Contractor of responsibility for 
accomplishing the work, with regard to sufficiency or time of performance, except as otherwise 
provided. 
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14. SUBMITTALS 

14.1. The Contractor shall submit information including materials, equipment, etc. on the following to 
the COR for approval and for the project file: 

14.1.1. Work schedule 
14.1.2. Warranty 
14.1.3. Martials and Equipment   

 
15.  ATTACHMENTS 

15.1. NAVFAC 7300 Form  
 
16. WORKING ON GOVERNMENT INSTALLATIONS 

16.1. The Contractor shall provide each employee with an identification badge, which identifies by 
photograph the individual as an employee of the Contractor. These badges shall be worn at 
all times and presented for examination upon the request from the KO, COR, QA Personnel, 
Military Police or any other Government official with a need to see the badge. 

16.2. The Contractor and his employees shall be subject to all base traffic, security and registration 
regulations for personnel and vehicles. 

16.3. All contractor personnel attending meetings, answering Government telephones, working on 
site, where their contractor status is not known to third parties, must identify themselves as 
contractors, to include wearing ID badges, which identify them as contractor personnel. 
Unless otherwise directed by the COR, all documents produced or revised by contractors or 
developed through contractor participation must be marked as “contractor generated 
documents” or otherwise identified in a manner that discloses the contractor’s participation. In 
addition, all contractor personnel shall identify themselves as a Contractor (CTR), on their 
email and email status. 

16.4. Only the KO has the authority to authorize deviations from the terms and conditions of this 
contract, including deviations from specifications and requirements. In the event the Contractor 
does deviate, without written approval of the KO, such deviations shall be at the risk of, and 
any cost related thereto shall be borne by the contractor. Any matter concerning a change to the 
scope, prices, terms, or conditions of this contract shall be referred to the KO. 

16.5. The COR will be confirmed at award. 
 
17. SECURING GOVERNMENT PROPERTY  

17.1. The Contractor is responsible for safeguarding all Government property and information provided in 
performance of this task order. At the close of each work period, the Contractor is responsible for 
ensuring Government facilities, equipment, and materials are secured. The Contractor shall develop 
and maintain a Government Furnished Equipment (GFE) Report (if applicable). This report shall 
be made available at any time upon request by the COR or KO. Contractor employees will be 
subject to all security procedures and any other applicable installation access and security 
regulations. 

 
18. CONTRACTING OFFICER’S REPRESENTATIVE (COR) 

18.1. The COR is designated by the Contracting Officer to perform the technical liaison between the 
contractor’s management and the Contracting Officer in routine technical matters constituting 
general program direction within the scope of the contract/task order. Under NO 
circumstances is the COR authorized to effect any changes in the work required under this 
contract/task order whatsoever, or enter into any agreement that has the effect of changing the 
terms and conditions of this Task Order, or that causes the Contractor to incur any costs. In 
addition, the COR will NOT supervise, direct, or control contractor employees. 
Notwithstanding this provision, to the extent that contractor accepts any direction that 
constitutes a change to his contract/task order without prior written authorization of the 
Contracting Officer, costs incurred in connection therewith are incurred at the sole risk of the                 
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contract, and if involved under this Task Order will be disallowed. Proceeding with work 
without proper contractual coverage may result in nonpayment or necessitate submittal of a 
contract claim. The prime contractor’ management should clearly communicate this position to 
its employees working on this contract and to any subcontractors also providing support. 

 
19. INVOICING  

19.1. There will be no partial invoicing on this project. The invoice shall be submitted once each 
project has been completed and accepted by the government. The invoice shall be submitted in 
accordance with the standard procedures of the Wide Area Workflow Process. 

19.2. Each invoice shall include all required documents per NAVFAC standard operating procedures 
and the following: 

  - QC/QA Acceptance Form – To be completed for each project.  
 

20. CONTRACTOR LABOR HOUR REPORTING 
20.1. The contractor shall report ALL contractor labor hours (including subcontractor labor hours) 

required for   performance of services provided under this contract for NAVFAC Washington, 
PWD Washington via a secure data collection site. The contractor is required to completely 
fill in all required data fields using the following web address   https://doncmra nmci navy.mil. 
Reporting inputs will be for the labor executed during the period of performance during each 
Government fiscal year (FY), which runs October 1 through September 30. While inputs may 
be reported any time during the FY, all data shall be reported no later than October 31 of each 
calendar year. 

20.2. Contractors may direct questions to the help desk, linked at https://doncmra nmci navy.mil. 
 
21. WARRANTY 

21.1. The Contractor shall guarantee all of the work that is performed under this contract, including 
all materials and workmanship, for a minimum period of one (1) year from the date of full 
acceptance of the work. Should any material be found defective, not meeting specifications, 
or that which has not been approved in writing by the owner shall, upon discovery (including 
any time within the period of the guarantee), be replaced with the specified equipment or 
material at no additional cost to the Government. All work shall be performed and completed 
in a thorough, workmanlike manner and in accordance with the latest proven practices of the 
trade by thoroughly skilled and experienced workmen. 

 
22. NMCARS 237.102 

22.1. Per NMCARS 237.102(a)(1)(90), the contractor shall report ALL contractor labor hours 
(including subcontractor labor hours) required for performance of services provided under 
this contract via a secure data collection site. The contractor is required to completely fill 
in all required data fields using the following web address https://doncmra.nmci.navy.mil. 
Reporting inputs will be for the labor executed during the period of performance during each 
Government fiscal year (FY), which runs October 1 through September 30. While inputs may 
be reported any time during the FY, all data shall be reported no later than October 31 of each 
calendar year. Contractors may direct questions to the help desk, linked at 
https://doncmra.nmci navy.mil. 

 
End PWS 
 
 
 
 , ENGINEERING TECHNICIAN.                           24 OCTOBER 19. 
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Prepared by:                                                    Date. 
 
 
 
 



From:
To:
Cc:
Subject: RE: Requesting TA ASAP: NRL-106: N40080-18-D-2010
Date: Monday, January 13, 2020 1:08:43 AM
Attachments: TA for NRL 106. Install New Feeder from Main Gate House - To Adjacent gate House..docx

Good Morning ,
 
Attached to this email is the completed TA for NRL 106. Install New feeder from main gate house.
Please see attachment. In addition, there will be no need for any negotiation with the KTR. Thanks.
 
Respectfully,
 

Engineering Technician
United States Navy
Naval Facilities Engineering Command
Naval Research Laboratory
Washington DC. 20375
Work:
Email:
 
 
 
 
 
 

From:  CIV USN NAVFAC WASHINGTON DC (USA)  
Sent: Friday, January 10, 2020 9:56 AM
To:  CIV USN NAVFAC WASHINGTON DC (US) 
Cc:  CIV NAVFAC Washington ;  USN
NAVFAC WASHINGTON DC (USA) 
Subject: Requesting TA ASAP: NRL-106: N40080-18-D-2010
Importance: High
 
Good Morning 
 
I would like to request the TA as soon as possible on the following task order:
 
NRL 106 N40080-18-D-2010
 
I would also like to know what days are you available for negotiations.
 

I would like to set a tentative negotiation date for January 22nd.
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Please respond as soon as possible in order for us to move forward.
 
Thank you.
 

Contract Specialist
NAVFAC Washington PWD
1013 O Street SE
Washington, DC 20374

"Live Long and Prosper"
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Th is  d el iv ery  o rd er/cal l  i s  i s s u ed  o n  an o th er G o v ern men t  ag en cy  o r in  acco rd an ce w i th  an d  s u b ject  to  terms  an d  co n d i t io n s  o f ab o v e n u mb ered  co n tract

T YP E CAL L

OF P URCHASE
ORDE R

SEE SCHEDULE
24. UNITED STATES OF AMERICA

TEL:

EMAIL:

CONTRACTING / ORDERING OFFICER

q u a n t i ty o r d er ed , in d ica te b y X .  If  d i f f er en t , en ter  a ctu a l

BY:

1If  t h is bo x  is m ark ed, sup p lier m ust  sign  Accep t an ce an d ret urn  t h e fo llo win g n um ber o f co p ies:X

NAM E  OF CONT RACT OR SIGNAT URE T YP E D NAM E AND T IT L E
( YYYYM M M D D )

DAT E  SIGNE D

ACCE P T ANCE  T HE  CONT RACT OR HE REBY ACCE P T S T HE OFFE R REP RESE NT ED BY T HE  NUM BE RED P URCHASE 
ORDE R AS IT  M AY P REVIOUSL Y HAVE BEE N OR IS NOW  M ODIFIE D, SUBJE CT  T O AL L  OF T HE  T E RM S
AND CONDIT IONS SE T  FORT H, AND AGRE ES T O P ERFORM  T HE SAM E

Referen ce y o u r q u o te d ated

Fu rn is h  th e fo l lo w in g  o n  terms  s p eci fied  h erein REF :

2 0 QUANT IT Y
ORDERE D/
ACCE P T ED*

2 1  UNIT 2 2  UNIT  P RICE

D IFFE RE N CE S
2 6

INSP E CT E D RE CE IVED ACCEP T E D, AND CONFORM S T O T HE
CONT RACT  EXCEP T  AS NOT E D

2 7 a  QUANT IT Y IN  COL UM N 2 0  HAS BE E N

( YYYYM M M D D )

c   DAT E d   P RINT E D NAM E  AND T IT L E OF AUT HORIZ ED
 GOVERNM E NT  RE P RE SENT AT IVE

b   SIGNAT URE  OF AUT HORIZ E D GOVE RNM E NT  RE P RE SENT AT IVE

e   M AIL ING ADDRE SS OF AUT HORIZ ED GOVE RNM ENT  REP RESE NT AT IVE

36. I ce r tify th is  account is  cor re ct and  prope r  for  paym e nt.

g   E -M AIL  ADDRESSf   T EL EP HONE NUM BE R

a   DAT E
( YYYYM M M D D )

b   SIGNAT URE  AND T IT LE  OF CE RT IFYING OFFICE R

2 8  SHIP  NO 2 9  DO VOUCHER NO 3 0
INIT IAL S

3 2  P AID BY 3 3  AM OUNT  VE RIFIED
CORRE CT  FOR

3 5  BIL L  OF LADING NO

3 4  CHE CK NUM BE R

3 7  RE CEIVED AT 3 8  RECE IVE D BY 
( YYYYM M M D D )

3 1  P AYM E NT

COM P L ET E
P ART IAL
FINAL

P ART IAL

FINAL

DD For m  1155, DEC 2001 P RE VIOUS EDIT ION IS OBSOL ET E

3 9  DAT E  RE CE IVED 4 0 T OT AL
CONT AINERS

4 1  S/R ACCOUNT  NO 4 2  S/R VOUCHE R NO

AD D R ESS
AN D
N AME (b) (6)

(b) (6)

(b) (6)

(b) (6)
(b) (6)

(b) (6)

(b) 
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Section 00010 - Solicitation Contract Form 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Each    
 NRL-106 INSTALL NEW FEED FROM MAIN GATE HOUSE / TO 

ADJACENT GATE 
FFP 
The contractor shall provide and secure all Labor, material, tools, mobilization, 
transportation, supervision and equipment to accomplish all work as described 
herein and in contract drawings in order to provide installiation of new feed from 
main gate house / to adjacent gate at Naval Research Laboratory Building 106 at 
Washington, D.C. 
FOB: Destination 
PURCHASE REQUEST NUMBER: ACQR5769534 
PSC CD: Z2AZ 
  

 

   
  
 
 NET AMT  
 
    

                   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000101     $0.00  
 FUND ACRN AA 

FFP 
Funding Doc. No. N0017320WX00010 Customer ACRN: AB 
MILSTRIP: N0017320WX00010 
  

 

   
  
 
 NET AMT $0.00 
 
 ACRN AA 

CIN: 000000000000000000000000000000 
 

  
 

                   
  
 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 

(b) (4) (b) (4)

(b) (4)

(b) (4)
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Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  Destination  Government  Destination  Government  
000101  N/A  N/A  N/A  N/A  
 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
0001  30-SEP-2020  1  PUBLIC WORKS DEPARTMENT 

 
1013 O ST. SE 
1ST FLOOR 
WASHINGTON DC 20374 

 
FOB:  Destination  

N40080  

          
000101  N/A  N/A  N/A  N/A  

(b) (6)

(b) (6)
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Section 00700 - Contract Clauses 
 
PAYMENT INSTRUCTION 
 
 
 
PGI 204.7108(b)(2) Payment Instructions 
The required standard payment instruction and instruction table for this contract is located at: 
https://www.acq.osd.mil/dpap/dars/pgi/pgi_htm/current/PGI204_71.htm#payment_instructions 
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.216-22  Indefinite Quantity  OCT 1995    
52.222-23  Notice of Requirement for Affirmative Action to Ensure 

Equal Employment Opportunity for Construction  
FEB 1999    

  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 15  calendar days after the date 
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work 
ready for use not later than  365*  The time stated for completion shall include final cleanup of the premises.  
 
*The Contracting Officer shall specify either a number of days after the date the contractor receives the notice to 
proceed, or a calendar date. 
 
(End of clause) 
 
 
 
52.222-6      CONSTRUCTION WAGE RATE REQUIREMENTS (AUG 2018) 
 
(a) Definition.—“Site of the work”—  
 
(1) Means—  
 
(i) The primary site of the work. The physical place or places where the construction called for in the contract will 
remain when work on it is completed; and  
 
(ii) The secondary site of the work, if any. Any other site where a significant portion of the building or work is 
constructed, provided that such site is—  
 
(A) Located in the United States; and  
 
(B) Established specifically for the performance of the contract or project;  
 
(2) Except as provided in paragraph (3) of this definition, includes any fabrication plants, mobile factories, batch 
plants, borrow pits, job headquarters, tool yards, etc., provided—  
 
(i) They are dedicated exclusively, or nearly so, to performance of the contract or project; and  
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(ii) They are adjacent or virtually adjacent to the “primary site of the work” as defined in paragraph (a)(1)(i), or the 
“secondary site of the work” as defined in paragraph (a)(1)(ii) of this definition;  
 
(3) Does not include permanent home offices, branch plant establishments, fabrication plants, or tool yards of a 
Contractor or subcontractor whose locations and continuance in operation are determined wholly without regard to a 
particular Federal contract or project. In addition, fabrication plants, batch plants, borrow pits, job headquarters, 
yards, etc., of a commercial or material supplier which are established by a supplier of materials for the project 
before opening of bids and not on the Project site, are not included in the “site of the work.” Such permanent, 
previously established facilities are not a part of the “site of the work” even if the operations for a period of time 
may be dedicated exclusively or nearly so, to the performance of a contract.  
 
(b)(1) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and 
not less often than once a week, and without subsequent deduction or rebate on any account (except such payroll 
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR part 
3)), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment 
computed at rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, or as may be incorporated for a secondary site of the work, regardless of any 
contractual relationship which may be alleged to exist between the Contractor and such laborers and mechanics. Any 
wage determination incorporated for a secondary site of the work shall be effective from the first day on which work 
under the contract was performed at that site and shall be incorporated without any adjustment in contract price or 
estimated cost. Laborers employed by the construction Contractor or construction subcontractor that are transporting 
portions of the building or work between the secondary site of the work and the primary site of the work shall be 
paid in accordance with the wage determination applicable to the primary site of the work.  
 
(2) Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the 
Construction Wage Rate Requirements statute on behalf of laborers or mechanics are considered wages paid to 
such laborers or mechanics, subject to the provisions of paragraph (e) of this clause; also, regular contributions made 
or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be constructively made or incurred during such period.  
 
(3) Such laborers and mechanics shall be paid not less than the appropriate wage rate and fringe benefits in the wage 
determination for the classification of work actually performed, without regard to skill, except as provided in the 
clause entitled Apprentices and Trainees. Laborers or mechanics performing work in more than one classification 
may be compensated at the rate specified for each classification for the time actually worked therein; provided that 
the employer’s payroll records accurately set forth the time spent in each classification in which work is performed.  
 
(4) The wage determination (including any additional classifications and wage rates conformed under paragraph (c) 
of this clause) and the Construction Wage Rate Requirements statute poster (WH-1321) shall be posted at all times 
by the Contractor and its subcontractors at the primary site of the work and the secondary site of the work, if any, in 
a prominent and accessible place where it can be easily seen by the workers.  
 
(c)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage 
determination and which is to be employed under the contract shall be classified in conformance with the wage 
determination. The Contracting Officer shall approve an additional classification and wage rate and fringe benefits 
therefor only when all the following criteria have been met:  
 
(i) The work to be performed by the classification requested is not performed by a classification in the wage 
determination.  
 
(ii) The classification is utilized in the area by the construction industry.  
 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage 
rates contained in the wage determination.  
 



N4008018D2010 
N4008020F4354 

Page 6 of 35 
 

 

(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their 
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting 
Officer to the Administrator of the:  

Wage and Hour Division 
U.S. Department of Labor 
Washington, DC 20210  
The Administrator or an authorized representative will approve, modify, or disapprove every additional 
classification action within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting 
Officer within the 30-day period that additional time is necessary.  
 
(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their 
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the 
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions, 
including the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator 
of the Wage and Hour Division for determination. The Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer 
within the 30-day period that additional time is necessary.  
 
(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to paragraphs (c)(2) and (c)(3) 
of this clause shall be paid to all workers performing work in the classification under this contract from the first day 
on which work is performed in the classification.  
 
(d) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a 
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the 
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.  
 
(e) If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part 
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide 
fringe benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request of 
the Contractor, that the applicable standards of the Construction Wage Rate Requirements statute have been met. 
The Secretary of Labor may require the Contractor to set aside in a separate account assets for the meeting of 
obligations under the plan or program.  

(End of clause)  
 
 
 
 
52.222-54    EMPLOYMENT ELIGIBILITY VERIFICATION (OCT 2015) 
 
(a) Definitions. As used in this clause--Commercially available off-the-shelf (COTS) item— 
 
(1) Means any item of supply that is-- 
 
(i) A commercial item (as defined in paragraph (1) of the definition at 2.101); 
 
(ii) Sold in substantial quantities in the commercial marketplace; and 
 
(iii) Offered to the Government, without modification, in the same form in which it is sold in the commercial 
marketplace; and 
 
(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as agricultural products and petroleum 
products. Per 46 CFR 525.1(c)(2), ``bulk cargo'' means cargo that is loaded and carried in bulk onboard ship without 
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mark or count, in a loose unpackaged form, having homogenous characteristics. Bulk cargo loaded into intermodal 
equipment, except LASH or Seabee barges, is subject to mark and count and, therefore, ceases to be bulk cargo. 
 
Employee assigned to the contract means an employee who was hired after November 6, 1986 (after November 27, 
2009, in the Commonwealth of the Northern Mariana Islands), who is directly performing work, in the United 
States, under a contract that is required to include the clause prescribed at 22.1803. An employee is not considered 
to be directly performing work under a contract if the employee-- 
 
(1) Normally performs support work, such as indirect or overhead functions; and 
 
(2) Does not perform any substantial duties applicable to the contract. 
 
Subcontract means any contract, as defined in 2.101, entered into by a subcontractor to furnish supplies or services 
for performance of a prime contract or a subcontract. It includes but is not limited to purchase orders, and changes 
and modifications to purchase orders. 
 
Subcontractor means any supplier, distributor, vendor, or firm that furnishes supplies or services to or for a prime 
Contractor or another subcontractor. 
 
United States, as defined in 8 U.S.C. 1101(a)(38), means the 50 States, the District of Columbia, Puerto Rico, Guam, 
the Commonwealth of the Northern Mariana Islands, and the U.S. Virgin Islands. 
 
(b) Enrollment and verification requirements.  
 
(1) If the Contractor is not enrolled as a Federal Contractor in E-Verify at time of contract award, the Contractor 
shall-- 
 
(i) Enroll. Enroll as a Federal Contractor in the E-Verify program within 30 calendar days of contract award; 
 
(ii) Verify all new employees. Within 90 calendar days of enrollment in the E-Verify program, begin to use E-Verify 
to initiate verification of employment eligibility of all new hires of the Contractor, who are working in the United 
States, whether or not assigned to the contract, within 3 business days after the date of hire (but see paragraph (b)(3) 
of this section); and 
 
(iii) Verify employees assigned to the contract. For each employee assigned to the contract, initiate verification 
within 90 calendar days after date of enrollment or within 30 calendar days of the employee's assignment to the 
contract, whichever date is later (but see paragraph (b)(4) of this section). 
 
(2) If the Contractor is enrolled as a Federal Contractor in E-Verify at time of contract award, the Contractor shall 
use E-Verify to initiate verification of employment eligibility of-- 
 
(i) All new employees. (A) Enrolled 90 calendar days or more. The Contractor shall initiate verification of all new 
hires of the Contractor, who are working in the United States, whether or not assigned to the contract, within 3 
business days after the date of hire (but see paragraph (b)(3) of this section); or 
 
(B) Enrolled less than 90 calendar days. Within 90 calendar days after enrollment as a Federal Contractor in E-
Verify, the Contractor shall initiate verification of all new hires of the Contractor, who are working in the United 
States, whether or not assigned to the contract, within 3 business days after the date of hire (but see paragraph (b)(3) 
of this section); or 
 
(ii) Employees assigned to the contract. For each employee assigned to the contract, the Contractor shall initiate 
verification within 90 calendar days after date of contract award or within 30 days after assignment to the contract, 
whichever date is later (but see paragraph (b)(4) of this section). 
 



N4008018D2010 
N4008020F4354 

Page 8 of 35 
 

 

(3) If the Contractor is an institution of higher education (as defined at 20 U.S.C. 1001(a)); a State or local 
government or the government of a Federally recognized Indian tribe; or a surety performing under a takeover 
agreement entered into with a Federal agency pursuant to a performance bond, the Contractor may choose to verify 
only employees assigned to the contract, whether existing employees or new hires. The Contractor shall follow the 
applicable verification requirements at (b)(1) or (b)(2), respectively, except that any requirement for verification of 
new employees applies only to new employees assigned to the contract. 
 
(4) Option to verify employment eligibility of all employees. The Contractor may elect to verify all existing 
employees hired after November 6, 1986 (after November 27, 2009, in the Commonwealth of the Northern Mariana 
Islands), rather than just those employees assigned to the contract. The Contractor shall initiate verification for each 
existing employee working in the United States who was hired after November 6, 1986 (after November 27, 2009, in 
the Commonwealth of the Northern Mariana Islands), within 180 calendar days of-- 
 
(i) Enrollment in the E-Verify program; or 
 
(ii) Notification to E-Verify Operations of the Contractor's decision to exercise this option, using the contact 
information provided in the E-Verify program Memorandum of Understanding (MOU). 
 
(5) The Contractor shall comply, for the period of performance of this contract, with the requirements of the E-
Verify program MOU. 
 
(i) The Department of Homeland Security (DHS) or the Social Security Administration (SSA) may terminate the 
Contractor's MOU and deny access to the E-Verify system in accordance with the terms of the MOU. In such case, 
the Contractor will be referred to a suspension or debarment official. 
 
(ii) During the period between termination of the MOU and a decision by the suspension or debarment official 
whether to suspend or debar, the Contractor is excused from its obligations under paragraph (b) of this clause. If the 
suspension or debarment official determines not to suspend or debar the Contractor, then the Contractor must 
reenroll in E-Verify. 
 
(c) Web site. Information on registration for and use of the E-Verify program can be obtained via the Internet at the 
Department of Homeland Security Web site: http://www.dhs.gov/E-Verify. 
 
(d) Individuals previously verified. The Contractor is not required by this clause to perform additional employment 
verification using E-Verify for any employee-- 
 
(1) Whose employment eligibility was previously verified by the Contractor through the E-Verify program; 
 
(2) Who has been granted and holds an active U.S. Government security clearance for access to confidential, secret, 
or top secret information in accordance with the National Industrial Security Program Operating Manual; or 
 
(3) Who has undergone a completed background investigation and been issued credentials pursuant to Homeland 
Security Presidential Directive (HSPD)-12, Policy for a Common Identification Standard for Federal Employees and 
Contractors. 
 
(e) Subcontracts. The Contractor shall include the requirements of this clause, including this paragraph (e) 
(appropriately modified for identification of the parties), in each subcontract that-- 
 
(1) Is for--(i) Commercial or noncommercial services (except for commercial services that are part of the purchase 
of a COTS item (or an item that would be a COTS item, but for minor modifications), performed by the COTS 
provider, and are normally provided for that COTS item); or 
 
(ii) Construction; 
 
(2) Has a value of more than $3,500; and 
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(3) Includes work performed in the United States. 
 
(End of clause) 
 
 
 
 
52.222-62  PAID SICK LEAVE UNDER EXECUTIVE ORDER 13706 (JAN 2017) 
 
(a) Definitions. As used in this clause (in accordance with 29 CFR 13.2)-- 
 
Child, domestic partner, and domestic violence have the meaning given in 29 CFR 13.2. 
     
Employee--(1)(i) Means any person engaged in performing work on or in connection with a contract covered by 
Executive Order (E.O.) 13706; and 
     
(A) Whose wages under such contract are governed by the Service Contract Labor Standards statute (41 U.S.C. 
chapter 67), the Wage Rate Requirements (Construction) statute (40 U.S.C. chapter 31, subchapter IV), or the Fair 
Labor Standards Act (29 U.S.C. chapter 8); 
     
(B) Including employees who qualify for an exemption from the Fair Labor Standards Act's minimum wage and 
overtime provisions; 
     
(C) Regardless of the contractual relationship alleged to exist between the individual and the employer; and 
     
(ii) Includes any person performing work on or in connection with the contract and individually registered in a bona 
fide apprenticeship or training program registered with the Department of Labor's Employment and Training 
Administration, Office of Apprenticeship, or with a State Apprenticeship Agency recognized by the Office of 
Apprenticeship. 
     
(2)(i) An employee performs ``on'' a contract if the employee directly performs the specific services called for by the 
contract; and 
     
(ii) An employee performs ``in connection with'' a contract if the employee's work activities are necessary to the 
performance of a contract but are not the specific services called for by the contract. 
     
Individual related by blood or affinity whose close association with the employee is the equivalent of a family 
relationship has the meaning given in 29 CFR 13.2. 
     
Multiemployer plan means a plan to which more than one employer is required to contribute and which is 
maintained pursuant to one or more collective bargaining agreements between one or more employee  
organizations and more than one employer. 
     
Paid sick leave means compensated absence from employment that is required by E.O. 13706 and 29 CFR part 13. 
     
Parent, sexual assault, spouse, and stalking have the meaning given in 29 CFR 13.2. 
     
United States means the 50 States and the District of Columbia. 
     
(b) Executive Order 13706. (1) This contract is subject to E.O. 13706 and the regulations issued by the Secretary of 
Labor in 29 CFR part 13 pursuant to the E.O. 
     
(2) If this contract is not performed wholly within the United States, this clause only applies with respect to that part 
of the contract that is performed within the United States. 
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(c) Paid sick leave. The Contractor shall-- 
     
(1) Permit each employee engaged in performing work on or in connection with this contract to earn not less than 1 
hour of paid sick leave for every 30 hours worked; 
     
(2) Allow accrual and use of paid sick leave as required by E.O. 13706 and 29 CFR part 13; 
     
(3) Comply with the accrual, use, and other requirements set forth in 29 CFR 13.5 and 13.6, which are incorporated 
by reference in this contract; 
     
(4) Provide paid sick leave to all employees when due free and clear and without subsequent deduction (except as 
otherwise provided by 29 CFR 13.24), rebate, or kickback on any account; 
     
(5) Provide pay and benefits for paid sick leave used no later than one pay period following the end of the regular 
pay period in which the paid sick leave was taken; and 
     
(6) Be responsible for the compliance by any subcontractor with the requirements of E.O. 13706, 29 CFR part 13, 
and this clause. 
     
(d) Contractors may fulfill their obligations under E.O. 13706 and 29 CFR part 13 jointly with other contractors 
through a multiemployer plan, or may fulfill their obligations through an individual fund, plan, or program (see 29 
CFR 13.8). 
     
(e) Withholding. The Contracting Officer will, upon his or her own action or upon written request of an authorized 
representative of the Department of Labor, withhold or cause to be withheld from the Contractor under this or any 
other Federal contract with the same Contractor, so much of the accrued payments or advances as may  
be considered necessary to pay employees the full amount owed to compensate for any violation of the requirements 
of E.O. 13706, 29 CFR part 13, or this clause, including-- 
     
(1) Any pay and/or benefits denied or lost by reason of the violation; 
    
(2) Other actual monetary losses sustained as a direct result of the violation; and 
     
(3) Liquidated damages. 
     
(f) Payment suspension/contract termination/contractor debarment. (1) In the event of a failure to comply with E.O. 
13706, 29 CFR part 13, or this clause, the contracting agency may, on its own action or after authorization or by 
direction of the Department of Labor and written notification to the Contractor take action to cause suspension of 
any further payment, advance, or guarantee of funds until such violations have ceased. 
     
(2) Any failure to comply with the requirements of this clause may be grounds for termination for default or cause. 
     
(3) A breach of the contract clause may be grounds for debarment as a contractor and subcontractor as provided in 
29 CFR 13.52. 
     
(g) The paid sick leave required by E.O. 13706, 29 CFR part 13, and this clause is in addition to the Contractor's 
obligations under the Service Contract Labor Standards statute and Wage Rate Requirements (Construction) statute, 
and the Contractor may not receive credit toward its prevailing wage or fringe benefit obligations under those Acts 
for any paid sick leave provided in satisfaction of the requirements of E.O. 13706 and 29 CFR part 13. 
     
(h) Nothing in E.O. 13706 or 29 CFR part 13 shall excuse noncompliance with or supersede any applicable Federal 
or State law, any applicable law or municipal ordinance, or a collective bargaining agreement requiring greater paid 
sick leave or leave rights than those established under E.O. 13706 and 29 CFR part 13. 
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(i) Recordkeeping. (1) The Contractor shall make and maintain, for no less than three (3) years from the completion 
of the work on the contract, records containing the following information for each employee, which the Contractor 
shall make available upon request for inspection, copying, and transcription by authorized representatives of the 
Administrator of the Wage and Hour Division of the Department of Labor: 
     
(i) Name, address, and social security number of each employee. 
     
(ii) The employee's occupation(s) or classification(s). 
     
(iii) The rate or rates of wages paid (including all pay and benefits provided). 
     
(iv) The number of daily and weekly hours worked. 
     
(v) Any deductions made. 
     
(vi) The total wages paid (including all pay and benefits provided) each pay period. 
     
(vii) A copy of notifications to employees of the amount of paid sick leave the employee has accrued, as required 
under 29 CFR 13.5(a)(2). 
     
(viii) A copy of employees' requests to use paid sick leave, if in writing, or, if not in writing, any other records 
reflecting such employee requests. 
     
(ix) Dates and amounts of paid sick leave taken by employees (unless the Contractor's paid time off policy satisfies 
the requirements of E.O. 13706 and 29 CFR part 13 as described in 29 CFR 13.5(f)(5), leave shall be designated in 
records as paid sick leave pursuant to E.O. 13706). 
     
(x) A copy of any written responses to employees' requests to use paid sick leave, including explanations for any 
denials of such requests, as required under 29 CFR 13.5(d)(3). 
    
(xi) Any records reflecting the certification and documentation the Contractor may require an employee to provide 
under 29 CFR 13.5(e), including copies of any certification or documentation provided by an employee. 
     
(xii) Any other records showing any tracking of or calculations related to an employee's accrual or use of paid sick 
leave. 
     
(xiii) The relevant contract. 
     
(xiv) The regular pay and benefits provided to an employee for each use of paid sick leave. 
     
(xv) Any financial payment made for unused paid sick leave upon a separation from employment intended, pursuant 
to 29 CFR 13.5(b)(5), to relieve the Contractor from the obligation to reinstate such paid sick leave as otherwise 
required by 29 CFR 13.5(b)(4). 
     
(2)(i) If the Contractor wishes to distinguish between an employee's covered and noncovered work, the Contractor 
shall keep records or other proof reflecting such distinctions. Only if the Contractor adequately segregates the 
employee's time will time spent on noncovered work be excluded from hours worked counted toward the  
accrual of paid sick leave. Similarly, only if the Contractor adequately segregates the employee's time may the 
Contractor properly refuse an employee's request to use paid sick leave on the ground that the employee was 
scheduled to perform noncovered work during the time he or she asked to use paid sick leave. 
     
(ii) If the Contractor estimates covered hours worked by an employee who performs work in connection with 
contracts covered by the E.O. pursuant to 29 CFR 13.5(a)(1)(i) or (iii), the Contractor shall keep records or other 
proof of the verifiable information on which such estimates are reasonably based. Only if the Contractor relies on an 
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estimate that is reasonable and based on verifiable information will an employee's time spent in connection with 
noncovered work be excluded from hours worked counted toward the accrual of paid sick leave. If  
the Contractor estimates the amount of time an employee spends performing in connection with contracts covered 
by the E.O., the Contractor shall permit the employee to use his or her paid sick leave during any work time for the 
Contractor. 
     
(3) In the event the Contractor is not obligated by the Service Contract Labor Standards statute, the Wage Rate 
Requirements (Construction) statute, or the Fair Labor Standards Act to keep records of an employee's hours 
worked, such as because the employee is exempt from the Fair Labor Standards Act's minimum wage and  
overtime requirements, and the Contractor chooses to use the assumption permitted by 29 CFR 13.5(a)(1)(iii), the 
Contractor is excused from the requirement in paragraph (i)(1)(iv) of this clause and 29 CFR 13.25(a)(4) to keep 
records of the employee's number of daily and weekly hours worked. 
     
(4)(i) Records relating to medical histories or domestic violence, sexual assault, or stalking, created for purposes of 
E.O. 13706, whether of an employee or an employee's child, parent, spouse, domestic partner, or other individual 
related by blood or affinity whose close association with the employee is the equivalent of a family relationship, 
shall be maintained as confidential records in separate files/records from the usual personnel files. 
    
(ii) If the confidentiality requirements of the Genetic Information Nondiscrimination Act of 2008 (GINA), section 
503 of the Rehabilitation Act of 1973, and/or the Americans with Disabilities Act (ADA) apply to records or 
documents created to comply with the recordkeeping requirements in this contract clause, the records and  
documents shall also be maintained in compliance with the confidentiality requirements of the GINA, section 503 of 
the Rehabilitation Act of 1973, and/or ADA as described in 29 CFR 1635.9, 41 CFR 60-741.23(d), and 29 CFR 
1630.14(c)(1), respectively. 
     
(iii) The Contractor shall not disclose any documentation used to verify the need to use 3 or more consecutive days 
of paid sick leave for the purposes listed in 29 CFR 13.5(c)(1)(iv) (as described in 29 CFR 13.5(e)(1)(ii)) and shall 
maintain confidentiality about any domestic abuse, sexual assault, or stalking, unless the employee consents or when 
disclosure is required by law. 
     
(5) The Contractor shall permit authorized representatives of the Wage and Hour Division to conduct interviews 
with employees at the worksite during normal working hours. 
    
(6) Nothing in this contract clause limits or otherwise modifies the Contractor's recordkeeping obligations, if any, 
under the Service Contract Labor Standards statute, the Wage Rate Requirements (Construction) statute, the Fair 
Labor Standards Act, the Family and Medical Leave Act, E.O. 13658, their respective implementing  
regulations, or any other applicable law. 
     
(j) Interference/discrimination.  
 
(1) The Contractor shall not in any manner interfere with an employee's accrual or use of paid sick leave as required 
by E.O. 13706 or 29 CFR part 13. Interference includes, but is not limited to-- 
     
(i) Miscalculating the amount of paid sick leave an employee has accrued; 
     
(ii) Denying or unreasonably delaying a response to a proper request to use paid sick leave; 
     
(iii) Discouraging an employee from using paid sick leave; 
     
(iv) Reducing an employee's accrued paid sick leave by more than the amount of such leave used; 
     
(v) Transferring an employee to work on contracts not covered by the E.O. to prevent the accrual or use of paid sick 
leave; 
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(vi) Disclosing confidential information contained in certification or other documentation provided to verify the 
need to use paid sick leave; or 
     
(vii) Making the use of paid sick leave contingent on the employee's finding a replacement worker or the fulfillment 
of the Contractor's operational needs. 
    
(2) The Contractor shall not discharge or in any other manner discriminate against any employee for-- 
     
(i) Using, or attempting to use, paid sick leave as provided for under E.O. 13706 and 29 CFR part 13; 
     
(ii) Filing any complaint, initiating any proceeding, or otherwise asserting any right or claim under E.O. 13706 and 
29 CFR part 13; 
     
(iii) Cooperating in any investigation or testifying in any proceeding under E.O. 13706 and 29 CFR part 13; or 
    
(iv) Informing any other person about his or her rights under E.O. 13706 and 29 CFR part 13. 
     
(k) Notice. The Contractor shall notify all employees performing work on or in connection with a contract covered 
by the E.O. of the paid sick leave requirements of E.O. 13706, 29 CFR part 13, and this clause by posting a notice 
provided by the Department of Labor in a prominent and accessible place at the worksite so it may be readily  
seen by employees. Contractors that customarily post notices to employees electronically may post the notice 
electronically, provided such electronic posting is displayed prominently on any Web site that is maintained by the 
Contractor, whether external or internal, and customarily used for notices to employees about terms  
and conditions of employment. 
     
(l) Disputes concerning labor standards. Disputes related to the application of E.O. 13706 to this contract shall not 
be subject to the general disputes clause of the contract. Such disputes shall be resolved in accordance with the 
procedures of the Department of Labor set forth in 29 CFR part 13. Disputes within the meaning of  
this contract clause include disputes between the Contractor (or any of its subcontractors) and the contracting 
agency, the Department of Labor, or the employees or their representatives. 
     
(m) Subcontracts. The Contractor shall insert the substance of this clause, including this paragraph (m), in all 
subcontracts, regardless of dollar value, that are subject to the Service Contract Labor Standards statute or the Wage 
Rate Requirements (Construction) statute, and are to be performed in whole or in part in the United  
States. 
 
 
(End of clause) 
 
 
 
 
52.243-5     CHANGES AND CHANGED CONDITIONS (APR 1984) 
 
(a) The Contracting Officer may, in writing, order changes in the drawings and specifications within the general 
scope of the contract. 
 
(b) The Contractor shall promptly notify the Contracting Officer, in writing, of subsurface or latent physical 
conditions differing materially from those indicated in this contract or unknown unusual physical conditions at the 
site before proceeding with the work. 
 
(c) If changes under paragraph (a) or conditions under paragraph (b) increase or decrease the cost of, or time 
required for performing the work, the Contracting Officer shall make an equitable adjustment (see paragraph (d)) 
upon submittal of a "proposal for adjustment" (hereafter referred to as proposal) by the Contractor before final 
payment under the contract. 
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(d) The Contracting Officer shall not make an equitable adjustment under paragraph (b) unless-- 
 
(1) The Contractor has submitted and the Contracting Officer has received the required written notice; or 
 
(2) The Contracting Officer waives the requirement for the written notice. 
 
(e) Failure to agree to any adjustment shall be a dispute under the Disputes clause. 
 
(End of clause) 
 
 
 
52.243-7     NOTIFICATION OF CHANGES (JAN 2017) 
 
(a) Definitions.  
 
"Contracting Officer," as used in this clause, does not include any representative of the Contracting Officer.  
 
"Specifically authorized representative (SAR),"  as used in this clause, means any person the Contracting Officer has 
so designated by written notice (a copy of which shall be provided to the Contractor) which shall refer to this 
subparagraph and shall be issued to the designated representative before the SAR exercises such authority. 
 
(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the 
Contractor considers to constitute a change to this contract.  Except for changes identified as such in writing and 
signed by the Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in writing, 
within 5 calendar days from the date that the Contractor identifies any Government conduct (including actions, 
inactions, and written or oral communications) that the Contractor regards as a change to the contract terms and 
conditions. On the basis of the most accurate information available to the Contractor, the notice shall state-- 
 
(1) The date, nature, and circumstances of the conduct regarded as a change; 
 
(2) The name, function, and activity of each Government individual and Contractor official or employee involved in 
or knowledgeable about such conduct; 
 
(3) The identification of any documents and the substance of any oral communication involved in such conduct; 
 
(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose; 
 
(5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment 
under this clause, including-- 
 
(i) What line items have been or may be affected by the alleged change; 
 
(ii) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change; 
 
(iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on 
continued performance have been or may be caused by the alleged change; 
 
(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are 
estimated; and 
 
(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to 
minimize cost, delay or disruption of performance. 
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(c) Continued performance.  Following submission of the notice required by (b) above, the Contractor shall 
diligently continue performance of this contract to the maximum extent possible in accordance with its terms and 
conditions as construed by the Contractor, unless the notice reports a direction of the Contracting Officer or a 
communication from a SAR of the Contracting Officer, in either of which events the Contractor shall continue 
performance; provided, however, that if the Contractor regards the direction or communication as a change as 
described in (b) above, notice shall be given in the manner provided.  All directions, communications, 
interpretations, orders and similar actions of the SAR shall be reduced to writing and copies furnished to the 
Contractor and to the Contracting Officer.  The Contracting Officer shall countermand any action which exceeds the 
authority of the SAR. 
 
(d) Government response.  The Contracting Officer shall promptly, within 10 calendar days after receipt of notice, 
respond to the notice in writing.  In responding, the Contracting Officer shall either-- 
 
(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the 
mode of further performance; 
 
(2) Countermand any communication regarded as a change; 
 
(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the 
mode of further performance; or 
 
(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above, 
advise the Contractor what additional information is required, and establish the date by which it should be furnished 
and the date thereafter by which the Government will respond. 
 
(e) Equitable adjustments. 
 
(1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and 
the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any 
part of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall 
be made-- 
 
(i) In the contract price or delivery schedule or both; and 
 
(ii) In such other provisions of the contract as may be affected. 
 
(2) The contract shall be modified in writing accordingly.  In the case of drawings, designs or specifications which 
are defective and for which the Government is responsible, the equitable adjustment shall include the cost and time 
extension for delay reasonably incurred by the Contractor in attempting to comply with the defective drawings, 
designs or specifications before the Contractor identified, or reasonably should have identified, such defect.  When 
the cost of property made obsolete or excess as a result of a change confirmed by the Contracting Officer under this 
clause is included in the equitable adjustment, the Contracting Officer shall have the right to prescribe the manner of 
disposition of the property.  The equitable adjustment shall not include increased costs or time extensions for delay 
resulting from the Contractor's failure to provide notice or to continue performance as provided, respectively, in (b) 
and (c) above. 
 
Note:  The phrases “contract price” and “cost” wherever they appear in the clause, may be appropriately modified to 
apply to cost-reimbursement or incentive contracts, or to combinations thereof. 
 
(End of clause) 
 
 
 
252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991) 
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(a) "Definition.  Contracting officer's representative" means an individual designated in accordance with subsection 
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting 
officer to perform specific technical or administrative functions. 
 
(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a 
copy of the written designation.  It will specify the extent of the COR's authority to act on behalf of the contracting 
officer.  The COR is not authorized to make any commitments or changes that will affect price, quality, quantity, 
delivery, or any other term or condition of the contract. 
 
(End of clause) 
 
 
 
252.204-7012  SAFEGUARDING COVERED DEFENSE INFORMATION AND CYBER INCIDENT 
REPORTING (OCT 2016) 
 
(a) Definitions. As used in this clause-- 
     
Adequate security means protective measures that are commensurate with the consequences and probability of loss, 
misuse, or unauthorized access to, or modification of information. 
     
Compromise means disclosure of information to unauthorized persons, or a violation of the security policy of a 
system, in which unauthorized intentional or unintentional disclosure, modification, destruction, or loss of an object, 
or the copying of information to unauthorized media may have occurred. 
     
Contractor attributional/proprietary information means information that identifies the contractor(s), whether directly 
or indirectly, by the grouping of information that can be traced back to the contractor(s) (e.g., program description, 
facility locations), personally identifiable information, as well as trade secrets, commercial or financial information, 
or other commercially sensitive information that is not customarily shared outside of the  
company. 
        
Controlled technical information means technical information with military or space application that is subject to 
controls on the access, use, reproduction, modification, performance, display, release, disclosure, or dissemination. 
Controlled technical information would meet the criteria, if disseminated, for distribution statements B through F 
using the criteria set forth in DoD Instruction 5230.24, Distribution Statements on Technical  
Documents. The term does not include information that is lawfully publicly available without restrictions. 
     
Covered contractor information system means an unclassified information system that is owned, or operated by or 
for, a contractor and that processes, stores, or transmits covered defense information. 
     
Covered defense information means unclassified controlled technical information or other information, as described 
in the Controlled Unclassified Information (CUI) Registry at http://www.archives.gov/cui/registry/category-
list.html, that requires safeguarding or dissemination controls pursuant to and consistent with law, regulations, and 
Governmentwide policies, and is-- 
     
(1) Marked or otherwise identified in the contract, task order, or delivery order and provided to the contractor by or 
on behalf of DoD in support of the performance of the contract; or 
    
(2) Collected, developed, received, transmitted, used, or stored by or on behalf of the contractor in support of the 
performance of the contract. 
     
Cyber incident means actions taken through the use of computer networks that result in a compromise or an actual or 
potentially adverse effect on an information system and/or the information residing therein. 
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Forensic analysis means the practice of gathering, retaining, and analyzing computer-related data for investigative 
purposes in a manner that maintains the integrity of the data. 
 
Information system means a discrete set of information resources organized for the collection, processing, 
maintenance, use, sharing, dissemination, or disposition of information. 
     
Malicious software means computer software or firmware intended to perform an unauthorized process that will 
have adverse impact on the confidentiality, integrity, or availability of an information system. This definition 
includes a virus, worm, Trojan horse, or other code-based entity that infects a host, as well as spyware and  
some forms of adware. 
     
Media means physical devices or writing surfaces including, but is not limited to, magnetic tapes, optical disks, 
magnetic disks, large-scale integration memory chips, and printouts onto which covered defense information is 
recorded, stored, or printed within a covered contractor information system. 
    
Operationally critical support means supplies or services designated by the Government as critical for airlift, sealift,  
intermodal transportation services, or logistical support that is essential to the mobilization, deployment, or 
sustainment of the Armed Forces in a contingency operation. 
     
Rapidly report means within 72 hours of discovery of any cyber incident. 
     
Technical information means technical data or computer software, as those terms are defined in the clause at 
DFARS 252.227-7013, Rights in Technical Data--Noncommercial Items, regardless of whether or not the clause is 
incorporated in this solicitation or contract. Examples of technical information include research and engineering  
data, engineering drawings, and associated lists, specifications, standards, process sheets, manuals, technical reports, 
technical orders, catalog-item identifications, data sets, studies and analyses and related information, and computer 
software executable code and source code. 
     
(b) Adequate security. The Contractor shall provide adequate security on all covered contractor information systems. 
To provide adequate security, the Contractor shall implement, at a minimum, the following information security 
protections: 
     
(1) For covered contractor information systems that are part of an information technology (IT) service or system 
operated on behalf of the Government, the following security requirements apply: 
     
(i) Cloud computing services shall be subject to the security requirements specified in the clause 252.239-7010, 
Cloud Computing Services, of this contract. 
     
(ii) Any other such IT service or system (i.e., other than cloud computing) shall be subject to the security 
requirements specified elsewhere in this contract. 
     
(2) For covered contractor information systems that are not part of an IT service or system operated on behalf of the 
Government and therefore are not subject to the security requirement specified at paragraph (b)(1) of this clause, the 
following security requirements apply: 
     
(i) Except as provided in paragraph (b)(2)(ii) of this clause, the covered contractor information system shall be 
subject to the security requirements in National Institute of Standards and Technology (NIST)  
Special Publication (SP) 800-171, ``Protecting Controlled Unclassified Information in Nonfederal Information 
Systems and Organizations'' (available via the internet at http://dx.doi.org/10.6028/NIST.SP.800-171) in effect at the 
time the solicitation is issued or as authorized by the Contracting Officer. 
     
(ii)(A) The Contractor shall implement NIST SP 800-171, as soon aspractical, but not later than December 31, 2017. 
For all contracts awarded prior to October 1, 2017, the Contractor shall notify the DoD Chief Information Officer 
(CIO), via email at osd.dibcsia@mail mil, within 30 days of contract award, of any security requirements  
specified by NIST SP 800-171 not implemented at the time of contract award. 
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(B) The Contractor shall submit requests to vary from NIST SP 800-171 in writing to the Contracting Officer, for 
consideration by the DoD CIO. The Contractor need not implement any security requirement adjudicated by an 
authorized representative of the DoD CIO to be nonapplicable or to have an alternative, but equally effective,  
security measure that may be implemented in its place. 
 
(C) If the DoD CIO has previously adjudicated the contractor's requests indicating that a requirement is not 
applicable or that an alternative security measure is equally effective, a copy of that approval shall be provided to 
the Contracting Officer when requesting its recognition under this contract. 
     
(D) If the Contractor intends to use an external cloud service provider to store, process, or transmit any covered 
defense information in performance of this contract, the Contractor shall require and ensure that the cloud service 
provider meets security requirements equivalent to those established by the Government for the Federal Risk  
and Authorization Management Program (FedRAMP) Moderate baseline 
(https://www fedramp.gov/resources/documents/) and that the cloud service provider complies with requirements in 
paragraphs (c) through (g) of this clause for cyber incident reporting, malicious software, media preservation and 
protection, access to additional information and equipment necessary for forensic analysis, and cyber incident 
damage assessment. 
     
(3) Apply other information systems security measures when the Contractor reasonably determines that information 
systems security measures, in addition to those identified in paragraphs (b)(1) and (2)  
of this clause, may be required to provide adequate security in a dynamic environment or to accommodate special 
circumstances (e.g., medical devices) and any individual, isolated, or temporary deficiencies based on an assessed 
risk or vulnerability. These measures may be addressed in a system security plan. 
     
(c) Cyber incident reporting requirement. 
     
(1) When the Contractor discovers a cyber incident that affects a covered contractor information system or the 
covered defense information residing therein, or that affects the contractor's ability to perform the requirements of 
the contract that are designated as operationally critical support and identified in the contract, the Contractor shall-- 
     
(i) Conduct a review for evidence of compromise of covered defense information, including, but not limited to, 
identifying compromised computers, servers, specific data, and user accounts. This review shall also include 
analyzing covered contractor information system(s) that were part of the cyber incident, as well as other information 
systems on the Contractor's network(s), that may have been accessed as a result of the incident in order to identify 
compromised covered defense information, or that affect the Contractor's ability to provide operationally critical 
support; and 
     
(ii) Rapidly report cyber incidents to DoD at http://dibnet.dod mil. 
     
(2) Cyber incident report. The cyber incident report shall be treated as information created by or for DoD and shall 
include, at a minimum, the required elements at http://dibnet.dod mil. 
     
(3) Medium assurance certificate requirement. In order to report cyber incidents in accordance with this clause, the 
Contractor or subcontractor shall have or acquire a DoD-approved medium assurance certificate to report cyber 
incidents. For information on obtaining a DoD-approved medium assurance certificate, see 
http://iase.disa.mil/pki/eca/Pages/index.aspx. 
     
(d) Malicious software. When the Contractor or subcontractors discover and isolate malicious software in 
connection with a reported cyber incident, submit the malicious software to DoD Cyber Crime Center  
(DC3) in accordance with instructions provided by DC3 or the Contracting Officer. Do not send the malicious 
software to the Contracting Officer. 
     
(e) Media preservation and protection. When a Contractor discovers a cyber incident has occurred, the Contractor 
shall preserve and protect images of all known affected information systems identified in paragraph (c)(1)(i) of this 
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clause and all relevant monitoring/packet capture data for at least 90 days from the submission of the cyber incident 
report to allow DoD to request the media or decline interest. 
    
(f) Access to additional information or equipment necessary for forensic analysis. Upon request by DoD, the 
Contractor shall provide DoD with access to additional information or equipment that is necessary to conduct a 
forensic analysis. 
   
(g) Cyber incident damage assessment activities. If DoD elects to conduct a damage assessment, the Contracting 
Officer will request that the Contractor provide all of the damage assessment information gathered in accordance 
with paragraph (e) of this clause. 
     
(h) DoD safeguarding and use of contractor attributional/proprietary information. The Government shall protect 
against the unauthorized use or release of information obtained from the contractor (or derived from information 
obtained from the contractor) under this clause that includes contractor attributional/proprietary information, 
including such information submitted in accordance with paragraph (c). To the maximum extent  
practicable, the Contractor shall identify and mark attributional/proprietary information. In making an authorized 
release of such information, the Government will implement appropriate procedures to minimize the contractor 
attributional/proprietary information that is included in such authorized release, seeking to include only that  
information that is necessary for the authorized purpose(s) for which the information is being released. 
     
(i) Use and release of contractor attributional/proprietary information not created by or for DoD. Information that is 
obtained from the contractor (or derived from information obtained from the contractor) under this clause that is not 
created by or for DoD is authorized to be released outside of DoD-- 
    
(1) To entities with missions that may be affected by such information; 
     
(2) To entities that may be called upon to assist in the diagnosis, detection, or mitigation of cyber incidents; 
     
(3) To Government entities that conduct counterintelligence or law enforcement investigations; 
     
(4) For national security purposes, including cyber situational awareness and defense purposes (including with 
Defense Industrial Base (DIB) participants in the program at 32 CFR part 236); or 
     
(5) To a support services contractor (``recipient'') that is directly supporting Government activities under a contract 
that includes the clause at 252.204-7009, Limitations on the Use or Disclosure of Third-Party Contractor Reported 
Cyber Incident Information. 
     
(j) Use and release of contractor attributional/proprietary information created by or for DoD. Information that is 
obtained from the contractor (or derived from information obtained from the contractor) under this clause that is 
created by or for DoD (including the information submitted pursuant to paragraph (c) of this clause) is authorized to 
be used and released outside of DoD for purposes and activities authorized by paragraph (i) of this clause, and for 
any other lawful Government purpose or activity, subject to all applicable statutory, regulatory, and policy based 
restrictions on the Government's use and release of such information. 
     
(k) The Contractor shall conduct activities under this clause in accordance with applicable laws and regulations on 
the interception, monitoring, access, use, and disclosure of electronic communications and data. 
    
(l) Other safeguarding or reporting requirements. The safeguarding and cyber incident reporting required by this 
clause in no way abrogates the Contractor's responsibility for other safeguarding or cyber incident reporting 
pertaining to its unclassified information systems as required by other applicable  
clauses of this contract, or as a result of other applicable U.S. Government statutory or regulatory requirements. 
     
(m) Subcontracts. The Contractor shall-- 
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(1) Include this clause, including this paragraph (m), in subcontracts, or similar contractual instruments, for 
operationally critical support, or for which subcontract performance will involve covered defense information, 
including subcontracts for commercial items, without alteration, except to identify the parties. The  
Contractor shall determine if the information required for subcontractor performance retains its identity as covered 
defense information and will require protection under this clause, and, if necessary, consult with the Contracting 
Officer; and 
     
(2) Require subcontractors to-- 
     
(i) Notify the prime Contractor (or next higher-tier subcontractor) when submitting a request to vary from a NIST 
SP 800-171 security requirement to the Contracting Officer, in accordance with paragraph (b)(2)(ii)(B) of this 
clause; and 
     
(ii) Provide the incident report number, automatically assigned by DoD, to the prime Contractor (or next higher-tier 
subcontractor) as soon as practicable, when reporting a cyber incident to DoD as required in paragraph (c) of this 
clause. 
 
 
(End of clause) 
 
 
 
 
 
252.232-7003     ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (DEC 
2018) 
 
(a) Definitions. As used in this clause-- 
     
Contract financing payment means an authorized Government disbursement of monies to a contractor prior to 
acceptance of  supplies or services by the Government. 
     
(1) Contract financing payments include-- 
     
(i) Advance payments; 
     
(ii) Performance-based payments; 
     
(iii) Commercial advance and interim payments; 
    
(iv) Progress payments based on cost under the clause at Federal Acquisition Regulation (FAR) 52.232-16, Progress 
Payments; 
    
(v) Progress payments based on a percentage or stage of completion (see FAR 32.102(e)), except those made under 
the clause at FAR 52.232-5, Payments Under Fixed-Price Construction Contracts, or the clause at FAR 52.232-10, 
Payments Under Fixed-Price Architect-Engineer Contracts; and 
     
(vi) Interim payments under a cost reimbursement contract, except for a cost reimbursement contract for services 
when Alternate I of the clause at FAR 52.232-25, Prompt Payment, is used. 
    
(2) Contract financing payments do not include-- 
     
(i) Invoice payments; 
     
(ii) Payments for partial deliveries; or 
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(iii) Lease and rental payments. 
     
Electronic form means any automated system that transmits information electronically from the initiating system to 
affected systems. 
     
Invoice payment means a Government disbursement of monies to a contractor under a contract or other 
authorization for supplies or services accepted by the Government. 
     
(1) Invoice payments include-- 
     
(i) Payments for partial deliveries that have been accepted by the Government; 
     
(ii) Final cost or fee payments where amounts owed have been settled between the Government and the contractor; 
     
(iii) For purposes of subpart 32.9 only, all payments made under the clause at 52.232-5, Payments Under Fixed-
Price Construction Contracts, and the clause at 52.232-10, Payments Under Fixed-Price  
Architect-Engineer Contracts; and 
    
(iv) Interim payments under a cost-reimbursement contract for services when Alternate I of the clause at 52.232-25, 
Prompt Payment, is used. 
     
(2) Invoice payments do not include contract financing payments. 
     
Payment request means any request for contract financing payment or invoice payment submitted by the Contractor 
under this contract or task or delivery order. 
     
Receiving report means the data prepared in the manner and to the extent required by Appendix F, Material 
Inspection and Receiving Report, of the Defense Federal Acquisition Regulation Supplement. 
     
(b) Except as provided in paragraph (d) of this clause, the Contractor shall submit payment requests and receiving 
reports in electronic form using Wide Area WorkFlow (WAWF). The Contractor shall prepare and furnish to the 
Government a receiving report at the time of each delivery of supplies or services under this contract or task or 
delivery order. 
     
(c) Submit payment requests and receiving reports to WAWF in one of the following electronic formats: 
     
(1) Electronic Data Interchange. 
     
(2) Secure File Transfer Protocol. 
     
(3) Direct input through the WAWF website. 
     
(d) The Contractor may submit a payment request and receiving report using methods other than WAWF only when-
- 
     
(1) The Contractor has requested permission in writing to do so, and the Contracting Officer has provided 
instructions for a temporary alternative method of submission of payment requests and receiving reports in the 
contract administration data section of this contract or task or delivery order; 
     
(2) DoD makes payment for commercial transportation services provided under a Government rate tender or a 
contract for transportation services using a DoD-approved electronic third party payment system or other exempted 
vendor payment/invoicing system (e.g., PowerTrack, Transportation Financial Management System, and Cargo and 
Billing System); 
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(3) DoD makes payment on a contract or task or delivery order for rendered health care services using the 
TRICARE Encounter Data System; or 
     
(4) The Governmentwide commercial purchase card is used as the method of payment, in which case submission of 
only the receiving report in WAWF is required. 
     
(e) Information regarding WAWF is available at https://wawf.eb.mil/. 
     
(f) In addition to the requirements of this clause, the Contractor shall meet the requirements of the appropriate 
payment clauses in this contract when submitting payment requests. 
 
 
(End of clause) 
 
 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (DEC 2018) 
  
 
(a) Definitions. As used in this clause— 
 
“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit, 
activity, or organization. 
 
“Document type” means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
 
“Local processing office (LPO)” is the office responsible for payment certification when payment certification is 
done external to the entitlement system. 
 
“Payment request” and “receiving report” are defined in the clause at 252.232-7003, Electronic Submission of 
Payment Requests and Receiving Reports. 
 
(b) Electronic invoicing. The WAWF system provides the method to electronically process vendor payment requests 
and receiving reports, as authorized by Defense Federal Acquisition Regulation Supplement (DFARS) 252.232-
7003, Electronic Submission of Payment Requests and Receiving Reports. 
 
(c) WAWF access. To access WAWF, the Contractor shall— 
 
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.sam.gov; and 
 
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this web site. 
 
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be 
accessed by selecting the “Web Based Training” link on the WAWF home page at https://wawf.eb mil/. 
 
(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
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(f) WAWF payment instructions. The Contractor shall use the following information when submitting payment 
requests and receiving reports in WAWF for this contract or task or delivery order: N4008018D2010-
N4008020F4354 
 
(1)  Document type. The Contractor shall submit payment requests using the following document type(s): 
 
(i) For cost-type line items, including labor-hour or time-and-materials, submit a cost voucher. 
 
(ii) For fixed price line items— 
 
(A) That require shipment of a deliverable, submit the invoice and receiving report specified by the Contracting 
Officer. 
 
(B) For services that do not require shipment of a deliverable, submit either the Invoice 2in1, which meets the 
requirements for the invoice and receiving report, or the applicable invoice and receiving report, as specified by the 
Contracting Officer. 
 
(iii) For customary progress payments based on costs incurred, submit a progress payment request. 
 
(iv) For performance based payments, submit a performance based payment request. 
 
(v) For commercial item financing, submit a commercial item financing request. 
 
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
Inspection – N44889 Acceptance 
  
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the system. 

Routing Data Table* 

Field Name in WAWF Data to be entered in WAWF  

Pay Official DoDAAC  N68732 

Issue By DoDAAC  N44889 

Admin DoDAAC**  N44889 

Inspect By DoDAAC  N44889 

Ship To Code  N/A 

Ship From Code  N/A 

Mark For Code  N/A 

Service Approver (DoDAAC)  N/A 

Service Acceptor (DoDAAC)  N/A 

Accept at Other DoDAAC  N/A 

LPO DoDAAC  N44889 

DCAA Auditor DoDAAC  N/A 

Other DoDAAC(s) N44889 
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Section 00800 - Special Contract Requirements 
 
STATEMENT OF WORK 
SCOPE 
Project Title: NRL-106 INSTALL NEW FEED FROM MAIN GATE HOUSE / TO ADJACENT GATE HOUSE 
(Please reference contractor’s proposal dated  January 03,  2020 in the completion of this project)  
1. GENERAL PROJECT INFORMATION 
1.1. The Contractor shall provide all approved materials, labor, equipment, tools, mobilization, transportation, 
supervision, and any other incidental work and accessories to accomplish work as described herein. This PWS is not 
all encompassing toward providing a complete and usable project.  The Contractor is required to inspect, clean, 
repair and test as needed any work for full operation to the requirements and specifications as detailed in this scope 
of work.  
1.2. All work regarding the preparation of any project shall be coordinated with the Contracting Officer 
Representative (COR) and Project Manager prior to the execution of work.  The Contractor is responsible for 
obtaining all necessary base clearance, permits, and associated requirements prior to the start of work. 
1.3. FACILITY SUPPORT SERVICES 
1.3.1. The purpose of this project is to provide Facility Support Services for multiple items throughout the 
specified area of responsibility (AOR), as described in this PWS. 
1.3.2. The Contractor shall provide and secure labor, approved materials; tools, mobilization, transportation, 
supervision and equipment to accomplish all work as described herein. 
1.3.3. The Contractor shall field verify all locations dimensions and condition before ordering any material or 
starting any work.  
1.3.4. The Contractor must notify the COR of any conditions that differ from that indicated on these documents. 
1.3.5. All work shall comply with base building standards, NEC, NFPA, EM 385-1and OSHA regulations. The 
contractor shall keep the work areas safe neat and orderly at all times. The work site is an occupied office building. 
Subsequently, certain precautions must be maintained to insure a safe environment for our tenants. The contractor is 
expected to place safety signs, cones or caution tape to close off an area anytime the tenants may in a hazardous 
area. All applicable OSHA codes shall be followed. 
1.3.6. The NAVFAC WASHINGTON PWD project managers reserve the right to shut down a job if an unsafe 
condition exists. The contractor safety manager or designated assistant shall inspect all jobs and implement safety 
procedures to insure tenant and worker safety. All trash and debris associated with this project shall be removed 
daily and disposed of offsite. 
 
2. PERFORMANCE WORK STATEMENT 
  
2.1. Project – NRL 106. INSTALL NEW FEED FROM GUARD SHACK 106 TO GUARD SHACK 105 AT 
NRL ENTRANCE GATE. 
 
2.1.1. Ensure to co-ordinate with Customer/ NRL Security and NAVFAC personnel / ET responsible for the 
project before work commences. 
2.1.2. Secure work area. 
2.1.3. Ensure to have Safety / Construction cones around work area. 
2.1.4. Ensure ALL personnel working on site adhere and obey OSHA safety rules and regulations when on site. 
2.1.5. Lock out / tag out. 
2.1.6. Ensure to disconnect all electrical wiring associated with the electrical panels on guard shack 151 and 106.  
2.1.7. Ensure to demo and remove both old existing electrical panels in both Guard shack 151 and 106. 
2.1.8. Ensure to extend / excavate the already existing 23’ long x 5’ wide x 4’ deep hole, if needed to run 
electrical conduits and wiring underground between both guard shacks.  
2.1.9. Ensure to install (1) new electrical panel each on guard shack 151 and 106 to match existing.  
2.1.10. Ensure newly installed electrical panels, wires and conduits conforms to the Manufacturers design and 
specifications. 
2.1.11. Ensure all branch circuits from each panel are installed correctly to the original state. 
2.1.12. Ensure newly installed electrical panels, wires and conduits are installed correctly. 
2.1.13. Remove lock out/ tag out 
2.1.14. Test runs newly installed systems for proper functionality. 
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2.1.15. Backfill, compact and pave existing 23’long x 5’ wide x 4’ deep hole once repairs have been complete 
2.1.16. Ensure to remove all debris from work area. 
2.1.17. Remove all Safety / Construction cones from work area when the project is certified as completed by a 
NAVFAC personnel / ET responsible for the project. 
2.1.18. NOTE: This task will be performed ONLY on a weekend. Therefore, it does not affect the weekly daily 
activities of motorists and pedestrians trying to access the base.   
 
2.2. The contractor shall select one of the following ELIN items that will be included in the proposal: A00E, 
A00F, A00G, and A00H. Use the ELIN Cheat sheet to verify  
2.2.1. If a sub-contractor will be used, ELIN Item A00H, then the proposal shall include sub-contractor proposals. 
2.3. The quality type of materials shall be commensurate or better to the quality of material used in the original 
installation.   
2.4. The contractor should repair with 100% no deficiencies or concerns resulting from the repair in accordance 
with government accepted technical methods. 
2.5. A preliminary inspection has been conducted by the prime contractor, with government validation, 
subsequently; no site is required unless otherwise requested by the prime contractor.   
 
3. WORK LOCATION 
3.1. All work under this TO will take place at the Naval Research Lab, located in Washington DC in building 
106 and 151, Guard Shack, NRL Entrance Gate. 
 
4. EXAMINATION OF PREMISES 
4.1. The contractor is expected to accomplish due diligence as to the general and local conditions that may 
affect the performance of work to the extent that such information is reasonably obtainable. Arrangement to visit the 
work site can be made by calling the COR or Project Manager. 
 
5. PERIOD OF PERFORMANCE 
5.1. The Period of Performance shall be from award up to 90 days. The Contractor will be required to 
commence and start planning upon award on the task order work under this contract immediately upon award, to 
prosecute the work diligently and to complete entire work ready for use by the end of the performance period.  The 
time stated for completion shall include a final clean-up of the premises. 
 
6. MATERIALS TO BE REUSED/SALVAGED/DISPOSED 
6.1. The contractor shall correctly dispose of all demolished materials and equipment. 
 
7. EXISTING CONDITIONS AND EXTRA OBLIGATIONS OF THE CONTRACTOR 
7.1. The Contractor, subcontractor and their employees are required to present proper identification to gain 
access onto the facility in accordance with the current regulations. Care shall be taken to prevent damage to the 
facility and to protect those features not involved in this contract. The Contractor is responsible for securing all 
equipment left on site; the Government does not provide security for the Contractor’s property. Damage to the 
facility as a result of the execution of this contract shall be rectified by the Contractor to the satisfaction of the 
Contracting Officer and COR and at no additional cost to the Government. 
 
8. SAFETY AND ENVIRONMENTAL REQUIREMENTS 
8.1. The Contractor shall comply with all Federal, State and Local fire, safety and environmental regulations 
which include but is not limited, Occupational Safety and Health Administration standards, and Environmental 
Protection Agency regulations. 
8.2. The Contractor is expected to be aware of safety issues and plan accordingly. The Contractor is also 
expected to make recommendations for safety and safety surveillance activities, including any not mentioned in this 
section. SAFETY is the FIRST priority of the work planned and executed by the Contractor. 
8.3. If any hazards are encountered, the Contractor shall stop work immediately and notify the COR. 
8.4. Contractor will provide all signage, caution tapes, etc. required for proper control in and around the Project 
site. 
8.5. Access points to the facility are available with the stipulation that the areas will also be in use by the users. 
The access areas will be kept safe, clean and free from Project materials and debris. 
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9. IDENTIFICATION 
9.1. All Contractor and Subcontractor personnel shall be required to possess and wear Security Identification 
badges at all times when on the installations premises. In addition, Contractor and subcontractor personnel shall 
display valid picture identification, such as current state driver’s license in order to gain entry onto the Installation. 
 
10. WORKING HOURS 
10.1. The work shall be executed during normal working hours as defined as M-F 0730 to 1630 unless otherwise 
stated herein. Any out of normal working hours will be accomplished in a manner and at such times that will cause 
the least practicable disturbance to the installation and the normal activities of the installation, facility and work 
area.  All out of normal working hours work will require an escort. All work shall be completed including final 
clean-up no later than date approved by the COR. 
 
11. ACCESS TO WORK SITE AFTER NORMAL WORK HOURS 
11.1. The Contractor shall not enter the work area after normal scheduled work hours. In the event of unusual 
circumstances that may require access to the work site after normal hours, the Contractor shall notify the COR, who 
must make appropriate arrangements for access. The contractor is required to submit an escort request no later than 
two weeks prior to the planned out of hours work. 
 
12. DISPOSAL OF RUBBISH, PROJECT DEBRIS AND GARBAGE 
12.1. All demolished materials and debris shall be removed from the Government property and disposed to an 
approved landfill. 
 
13. GOVERNMENT REPRESENTATIVES 
13.1. The work will be under the general direction of a United States Navy representative, or another 
representative of the Government, designated, as appropriate. The provisions of this paragraph or provisions 
elsewhere in this contract regarding supervision, approval, or direction by the Contracting Officer or the designated 
person shall not relieve the Contractor of responsibility for accomplishing the work, with regard to sufficiency or 
time of performance, except as otherwise provided. 
 
14. SUBMITTALS 
14.1. The Contractor shall submit information including materials, equipment, etc. on the following to the COR 
for approval and for the project file: 
14.1.1. Work schedule 
14.1.2. Warranty 
14.1.3. Martials and Equipment   
 
15.  ATTACHMENTS 
15.1. NAVFAC 7300 Form  
 
16. WORKING ON GOVERNMENT INSTALLATIONS 
16.1. The Contractor shall provide each employee with an identification badge, which identifies by photograph 
the individual as an employee of the Contractor. These badges shall be worn at all times and presented for 
examination upon the request from the KO, COR, QA Personnel, Military Police or any other Government official 
with a need to see the badge. 
16.2. The Contractor and his employees shall be subject to all base traffic, security and registration regulations 
for personnel and vehicles. 
16.3. All contractor personnel attending meetings, answering Government telephones, working on site, where 
their contractor status is not known to third parties, must identify themselves as contractors, to include wearing ID 
badges, which identify them as contractor personnel. Unless otherwise directed by the COR, all documents produced 
or revised by contractors or developed through contractor participation must be marked as “contractor generated 
documents” or otherwise identified in a manner that discloses the contractor’s participation. In addition, all 
contractor personnel shall identify themselves as a Contractor (CTR), on their email and email status. 
16.4. Only the KO has the authority to authorize deviations from the terms and conditions of this contract, 
including deviations from specifications and requirements. In the event the Contractor does deviate, without written 
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approval of the KO, such deviations shall be at the risk of, and any cost related thereto shall be borne by the 
contractor. Any matter concerning a change to the scope, prices, terms, or conditions of this contract shall be 
referred to the KO. 
16.5. The COR will be confirmed at award. 
 
17. SECURING GOVERNMENT PROPERTY  
17.1. The Contractor is responsible for safeguarding all Government property and information provided in 
performance of this task order. At the close of each work period, the Contractor is responsible for ensuring 
Government facilities, equipment, and materials are secured. The Contractor shall develop and maintain a 
Government Furnished Equipment (GFE) Report (if applicable). This report shall be made available at any time 
upon request by the COR or KO. Contractor employees will be subject to all security procedures and any other 
applicable installation access and security regulations. 
 
18. CONTRACTING OFFICER’S REPRESENTATIVE (COR) 
18.1. The COR is designated by the Contracting Officer to perform the technical liaison between the contractor’s 
management and the Contracting Officer in routine technical matters constituting general program direction within 
the scope of the contract/task order. Under NO circumstances is the COR authorized to effect any changes in the 
work required under this contract/task order whatsoever, or enter into any agreement that has the effect of changing 
the terms and conditions of this Task Order, or that causes the Contractor to incur any costs. In addition, the COR 
will NOT supervise, direct, or control contractor employees. Notwithstanding this provision, to the extent that 
contractor accepts any direction that constitutes a change to his contract/task order without prior written 
authorization of the Contracting Officer, costs incurred in connection therewith are incurred at the sole risk of the                 
contract, and if involved under this Task Order will be disallowed. Proceeding with work without proper contractual 
coverage may result in nonpayment or necessitate submittal of a contract claim. The prime contractor’ management 
should clearly communicate this position to its employees working on this contract and to any subcontractors also 
providing support. 
 
19. INVOICING  
19.1. There will be no partial invoicing on this project. The invoice shall be submitted once each project has been 
completed and accepted by the government. The invoice shall be submitted in accordance with the standard 
procedures of the Wide Area Workflow Process. 
19.2. Each invoice shall include all required documents per NAVFAC standard operating procedures and the 
following: 
  - QC/QA Acceptance Form – To be completed for each project.  
 
20. CONTRACTOR LABOR HOUR REPORTING 
20.1. The contractor shall report ALL contractor labor hours (including subcontractor labor hours) required for   
performance of services provided under this contract for NAVFAC Washington, PWD Washington via a secure data 
collection site. The contractor is required to completely fill in all required data fields using the following web 
address   https://doncmra.nmci navy mil. Reporting inputs will be for the labor executed during the period of 
performance during each Government fiscal year (FY), which runs October 1 through September 30. While inputs 
may be reported any time during the FY, all data shall be reported no later than October 31 of each calendar year. 
20.2. Contractors may direct questions to the help desk, linked at https://doncmra.nmci navy mil. 
 
21. WARRANTY 
21.1. The Contractor shall guarantee all of the work that is performed under this contract, including all materials 
and workmanship, for a minimum period of one (1) year from the date of full acceptance of the work. Should any 
material be found defective, not meeting specifications, or that which has not been approved in writing by the owner 
shall, upon discovery (including any time within the period of the guarantee), be replaced with the specified 
equipment or material at no additional cost to the Government. All work shall be performed and completed in a 
thorough, workmanlike manner and in accordance with the latest proven practices of the trade by thoroughly skilled 
and experienced workmen. 
 
22. NMCARS 237.102 
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22.1. Per NMCARS 237.102(a)(1)(90), the contractor shall report ALL contractor labor hours (including 
subcontractor labor hours) required for performance of services provided under this contract via a secure data 
collection site. The contractor is required to completely fill in all required data fields using the following web 
address https://doncmra.nmci navy mil. Reporting inputs will be for the labor executed during the period of 
performance during each Government fiscal year (FY), which runs October 1 through September 30. While inputs 
may be reported any time during the FY, all data shall be reported no later than October 31 of each calendar year. 
Contractors may direct questions to the help desk, linked at https://doncmra.nmci navy mil. 
 
End PWS 
  
 
 
 
 
 
 
WAGE DETERMINATION 
"General Decision Number: DC20200003 02/07/2020 
 
Superseded General Decision Number: DC20190003 
 
State: District of Columbia 
 
Construction Type: Residential 
 
County: District of Columbia Statewide. 
 
RESIDENTIAL CONSTRUCTION PROJECTS (consisting of single family 
homes and apartments up to and including 4 stories). 
 
Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.80 for calendar year 2020 applies to all contracts 
subject to the Davis-Bacon Act for which the contract is 
awarded (and any solicitation was issued) on or after January 
1, 2015.  If this contract is covered by the EO, the contractor 
must pay all workers in any classification listed on this wage 
determination at least $10.80 per hour (or the applicable wage 
rate listed on this wage determination, if it is higher) for 
all hours spent performing on the contract in calendar year 
2020.  If this contract is covered by the EO and a 
classification considered necessary for performance of work on 
the contract does not appear on this wage determination, the 
contractor must pay workers in that classification at least the 
wage rate determined through the conformance process set forth 
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is 
higher than the conformed wage rate).  The EO minimum wage rate 
will be adjusted annually.  Please note that this EO applies to 
the above-mentioned types of contracts entered into by the 
federal government that are subject to the Davis-Bacon Act 
itself, but it does not apply to contracts subject only to the 
Davis-Bacon Related Acts, including those set forth at 29 CFR 
5.1(a)(2)-(60). Additional information on contractor 
requirements and worker protections under the EO is available 
at www.dol.gov/whd/govcontracts. 
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Modification Number     Publication Date 
          0              01/03/2020 
          1              01/24/2020 
          2              02/07/2020 
 
* ASBE0024-008 04/01/2019 
 
                                  Rates          Fringes 
 
ASBESTOS WORKER:  HAZARDOUS    
MATERIAL HANDLER.................$ 23.71           7.44+a 
 
  Includes preparation, wetting, stripping, removal, scrapping, 
  vacuuming, bagging and disposing of all insulation 
  materials, whether they contain asbestos or not, from 
  mechanical systems 
 
  a. PAID HOLIDAYS: New Year's Day, Martin Luther King Day, 
  Memorial Day, Independence Day, Labor Day, Veterans' Day, 
  Thanksgiving Day,the day after Thanksgiving and Christmas 
  Day provided the employee works the regular work day before 
  and after the paid holiday. 
 
---------------------------------------------------------------- 
 ELEV0010-001 01/01/2020 
 
                                  Rates          Fringes 
 
ELEVATOR MECHANIC................$ 47.02       34.765+a+b 
 
  a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence 
  Day, Labor Day, Veterans' Day, Thanksgiving Day, Christmas 
  Day and the Friday after Thanksgiving. 
 
  b. VACATIONS: Employer contributes 8% of basic hourly rate 
  for 5 years or more of service; 6% of basic hourly rate for 
  6 months to 5 years of service as vacation pay credit. 
 
---------------------------------------------------------------- 
 PLUM0005-009 08/01/2015 
 
                                  Rates          Fringes 
 
PLUMBER..........................$ 24.41           9.86+a 
 
  a. PAID HOLIDAYS:  Labor Day, Veterans' Day, Thanksgiving Day 
  and the day after Thanksgiving, Christmas Day, New Year's 
  Day, Martin Luther King's Birthday, Memorial Day and the 
  Fourth of July. 
 
---------------------------------------------------------------- 
 PLUM0602-009 08/01/2019 
 
                                  Rates          Fringes 



N4008018D2010 
N4008020F4354 

Page 31 of 35 
 

 

 
PIPEFITTER (HVAC Pipe    
Installation)....................$ 43.14          21.87+a 
 
  a. PAID HOLIDAYS: New Year's Day, Martin Luther King's 
  Birthday, Memorial Day, Independence Day, Labor Day, 
  Veterans' Day, Thanksgiving Day and the day after 
  Thanksgiving and Christmas Day. 
 
---------------------------------------------------------------- 
  SUDC2009-004 05/27/2009 
 
                                  Rates          Fringes 
 
BRICKLAYER.......................$ 20.71             0.00 
   
CARPENTER, Including Drywall    
Hanging..........................$ 17.43             2.37 
   
CEMENT MASON/CONCRETE FINISHER...$ 18.72             0.00 
   
DRYWALL FINISHER/TAPER...........$ 15.00             0.00 
   
ELECTRICIAN......................$ 19.93             3.11 
   
LABORER:  Common or General......$ 12.54             0.00 
   
LABORER: Mason Tender for    
pointing, caulking, cleaning    
of existing masonry, brick,    
stone and cement structures    
(restoration work); excludes    
pointing, caulking and    
cleaning of new or    
replacement masonry, brick,    
stone and cement.................$ 12.59                  
   
PAINTER:  Brush and Roller.......$ 15.32             5.15 
   
POINTER, CAULKER, CLEANER,    
Includes pointing, caulking,    
cleaning of existing masonry,    
brick, stone and cement    
structures (restoration    
work); excludes pointing,    
caulking, cleaning of new or    
replacement    
masonry, brick, stone or    
cement...........................$ 18.33                  
   
ROOFER...........................$ 26.33             0.00 
   
SHEET METAL WORKER...............$ 18.33             0.00 
---------------------------------------------------------------- 
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WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
  
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts. 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of ""identifiers"" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than ""SU"" or 
""UAVG"" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
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2014. 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the ""SU"" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
 
  
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
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   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION" 
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ACCOUNTING AND APPROPRIATION DATA 
 
AA: 97X4930 NH4A 254 77777 0 000173 2F 0X0010  
COST CODE: N00173Z45000  
AMOUNT:   
        
ACRN  CLIN/SLIN  CIN  AMOUNT  
        
AA  000101  000000000000000000000000000000    
 
 

(b) (4)

(b) (4)





TECHNICAL ANALYSIS. 

(Contract #:N40080-18-D-2010) 

Project Title: NRL 106. Install New Feeder from Main Gate House / To Adjacent gate House. 

1. BUILDING LOCATION 
Naval Research Laboratory (NRL), building 105 & 106 Guard Shack NRL Entrance, Washington 
DC. 

 
PWS Date: 24 Oct,2019 
IGE Date: 25 Oct,2019 

Contractor’s Name: Sayers Construction, LLC 
Proposal’s Date: 03 January 2020. 

 
 

2. PERIOD OF PERFORMANCE 
The contractor’s proposed: 200 days from date of award. 
 

3. SCOPE OF WORK 
Secure work area 
Lock out / tag out equipment 
Remove Existing Panels in both the Guard Shacks.  
Install New Feed from Guard Shack 106 to Guard Shack 151s.  
Install new panel in both Guard Shacks. Backfill existing excavated area between the guard 
shacks. 
Remove lock out / tag out 
Test runs newly installed Panels for proper functionality 
Remove all debris from work area. 

               NOTE: Work will be done on weekends ONLY.  

 
4. GOVERNMENT (IGE) PRICING 

The Government Estimate (GE) was developed based on pricing from RS Means. That is what the 
Government use for price justification and comparison with the KTR’s pricing. 
 
 

5. CONTRACTOR’S PROPOSAL PRICING 
The KTR’S proposal was based on pricing from a NON - MEANS source. 
 



 
6. CONTRACTOR ASSUMPTION 

If the Delivery order is not issued within 30 days, we reserve the right to revalidate this 
proposal.  
Proposal is based on all applicable Davis Bacon wage rates. 
 

7. GOVERNMENT AND KTR’S COMPARISON TABLE SHOWN BELOW. 
 

ITEMS. KTR’S PROPOSAL. DIFFERENCE. GOVT IGE. PNP. 
1. Direct Materials. $25,499.00 
2. Direct Labor. $14,761.20 

3. Prime Field Office Overhead (10%). $0.00 
4. Project Management. $0.00 

5. Prime Home Office Overhead (5%). $0.00 
6. KTR’s Prime Bond Permit (3%). $0.00 

7.KTR’s (8%) Mark up $0.00 
  

Total: $40,260.20 
 

8. TECHNICAL ANALYSIS POSITION 
The KTR’s proposed price has come to  above the Govt. IGE of $40,260.20. This is so, 
because they are a series of additional items in the KTR’s proposal and these include the project 
materials sales tax fees, Rental equipment insurance and tax fees, prime field office (10%) 
overhead fees, prime contractors overhead (3%) permit fees, prime home office (5%) overhead 
fees, mixed concrete pouring and electrical cables underground Scanning. This resulted to the 
price difference. This price difference was not included in the Govt. IGE.   

 
9. CONFORMATION OF GOVERNMENT / KTR’S PRICING 

The KTR’s total cost of the project at NRL 106 is . I have reviewed the contractor’s 
proposal and pricing and have determined that this project has being correctly estimated and 
can be performed in a safe and timely manner. 

 
10. TECHNICAL ANALYSIS DETERMINATION 

Based on the above provided information, the contractor’s proposal for the subject project is 
determined to be Technically Acceptable. 
 
 
 
Prepared by: , ENGINEERING TECHNICIAN.                                  01-13-2020. 
                                                   
                                              Name & Signature                                                                      Date. 

(b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (6)
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From:
To:
Cc:

Subject: ACQR#5814022 - P02 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add Tree Lights Change Order
Date: Friday, July 17, 2020 2:16:59 PM

,
 
Please assign MOD ACQR#5814022 - P02 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and
Add Tree Lights Change Order and issue RFP to Sayers. SOW, IGE and PTP have been uploaded.
 
Please let me know if you have any questions.
 
Very Respectfully,

CAT III/IV Team Lead
PWD Washington

 
CONFIDENTIALITY NOTICE: The email message and any attachment(s) is intended only for the official use of the recipient(s) named above
and may contain legally privileged and/or confidential information. If you are not the intended recipient, you may not review, copy, or
distribute this message. If you have received this message in error, please notify me immediately via email and delete the original email.

 

(b) (6)

(b) (6)

(b) (6)

(b) (6)



ACQR5771999

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

Prepared by: monsur 
Contract Title: Electrical IDIQ FY-18
Modification Title: MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add Tree Lights Change Order
Reason Code: CREQ
Purpose: The purpose of this modification is to provide funds to contractor in the amount of  per request from Customer  to
 replace additional lights in order for all of the lights at the parade deck to be replaced under one project.

CONTRACTOR'S RELEASE: Acceptance of this modification by the contractor constitutes an accord and satisfaction and represents
 payment in full for both time and money and for any and all cost, effect, and for delays and disruption arising out of, or incidental to, the
 w ork herein revised

1  CONTRACT ID CODE PAGE OF  PAGES

1 6

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CON

(Signature of Contracting Officer)(Sign to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X N4008020F4096
10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

13-Dec-2019
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN
REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE

CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
FAR 52.243-5 Change and Changed Conditions
D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

28-Aug-2020
CODE

PUBLIC WORKS DEPARTMENT
WASHINGTON NAVY YARD
FEAD
1013 O ST. 1ST FLOOR
WASHINGTON DC 20374

N40080 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

SAYERS CONSTRUCTION, LLC

104 E MARTIN LUTHER K NG DR
SAN MARCOS TX 78666-5542

FACILITY CODE6AVS5CODE

EMA L:TEL:

Modification Control Number: monsur202131

Mark Sayerse - Member

8/28/2020

(b) (6)

(b) (6)

(b) (4)



N4008018D2010 
N4008020F4096 (monsur202131) 

Page 2 of 6 

SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

SUMMARY OF CHANGES   

SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE 

The following have been added by reference:  

52.222-62 Paid Sick Leave Under Executive Order 13706  JAN 2017 
52.243-5  Changes and Changed Conditions  APR 1984  
252.204-7012  Safeguarding Covered Defense Information and Cyber 

Incident Reporting  
DEC 2019  

The following have been added by full text: 
 PAYMENT INSTRUCTIONS 

“PGI 204.7108(b)(2) Payment Instructions 
The required standard payment instruction and instruction table for this contract is located at: 
https://www.acq.osd.mil/dpap/dars/pgi/pgi_htm/current/PGI204_71.htm#payment_instructions” 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (DEC 2018) 

(a) Definitions. As used in this clause—

“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit, 
activity, or organization. 

“Document type” means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 

“Local processing office (LPO)” is the office responsible for payment certification when payment certification is 
done external to the entitlement system. 

“Payment request” and “receiving report” are defined in the clause at 252.232-7003, Electronic Submission of 
Payment Requests and Receiving Reports. 

(b) Electronic invoicing. The WAWF system provides the method to electronically process vendor payment requests
and receiving reports, as authorized by Defense Federal Acquisition Regulation Supplement (DFARS) 252.232-
7003, Electronic Submission of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall—

(1) Have a designated electronic business point of contact in the System for Award Management at
https://www.sam.gov; and

(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration
available at this web site.



N4008018D2010 
N4008020F4096 (monsur202131) 

Page 3 of 6 

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be
accessed by selecting the “Web Based Training” link on the WAWF home page at https://wawf.eb mil/.

(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor shall use the following information when submitting payment
requests and receiving reports in WAWF for this contract or task or delivery order:

N4008018D2010/N4008020F4096 

(1) Document type. The Contractor shall submit payment requests using the following document type(s):

NAVY CONSTRUCTION / FACILITIES MANAGEMENT INVOICE 

(i) For cost-type line items, including labor-hour or time-and-materials, submit a cost voucher.

(ii) For fixed price line items—

(A) That require shipment of a deliverable, submit the invoice and receiving report specified by the Contracting
Officer.

____________________________________________________________ 

(B) For services that do not require shipment of a deliverable, submit either the Invoice 2in1, which meets the
requirements for the invoice and receiving report, or the applicable invoice and receiving report, as specified by the
Contracting Officer.

(iii) For customary progress payments based on costs incurred, submit a progress payment request.

(iv) For performance based payments, submit a performance based payment request.

(v) For commercial item financing, submit a commercial item financing request.

(2) Fast Pay requests are only permitted when Federal Acquisition Regulation (FAR) 52.213-1 is included in the
contract.

[Note: The Contractor may use a WAWF “combo” document type to create some combinations of invoice and 
receiving report in one step.] 

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWF when creating payment requests and receiving reports in the system.

Routing Data Table* 

Field Name in WAWF Data to be entered in WAWF 

Pay Official DoDAAC  N68732 
Issue By DoDAAC N44889 
Admin DoDAAC** N44889 



N4008018D2010 
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Page 4 of 6 
 

 

Inspect By DoDAAC  N/A 
Ship To Code N/A 
Ship From Code N/A 
Mark For Code N/A 
Service Approver (DoDAAC) N/A 
Service Acceptor (DoDAAC) N/A 
Accept at Other DoDAAC N/A 
LPO DoDAAC N44889 
DCAA Auditor DoDAAC N/A 
Other DoDAAC(s) N44889 
 

 (4) Payment request. The Contractor shall ensure a payment request includes documentation appropriate to the type 
of payment request in accordance with the payment clause, contract financing clause, or Federal Acquisition 
Regulation 52.216-7, Allowable Cost and Payment, as applicable. 

(5) Receiving report. The Contractor shall ensure a receiving report meets the requirements of DFARS Appendix F. 

(g) WAWF point of contact. 

(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting activity’s 
WAWF point of contact. 

Inspecto

Adminis  

Certifier

(2) Contact the WAWF helpdesk at 866-618-5988, if assistance is needed. 

 

(End of clause) 

 
 
 
  
 
 
SECTION 00010 - SOLICITATION CONTRACT FORM  
         
         
                The total cost of this contract was increased by  

.  
 

(b) (6)

(b) (4)





N4008018D2010 
N4008020F4096 (monsur202131) 

Page 6 of 6 
 

 

         
The below Table of Contents has been added  
  
        Exhibit/Attachment Table of Contents 
 
DOCUMENT TYPE  DESCRIPTION  PAGES  DATE  
Attachment 1  PWS    13-JUL-2020  
  
 
 
SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by  

.  
         
SUBCLIN 000102: 
Funding on SUBCLIN 000102 is initiated as follows:  
          
        ACRN: AB  
          
        CIN: 000000000000000000000000000000  
          
        Acctng Data: 1701106 BSM1 254 67029   067443 2D M54900  
          
        Increase:   
          
        Total:   
          
        Cost Code: ACRC20FSP1EB  
 
(End of Summary of Changes)  
 
 
 

(b) (4)

(b) (4)

(b) (4)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
 
 
The following have been added by reference:  
         
52.222-62  Paid Sick Leave Under Executive Order 13706  JAN 2017    
52.243-5  Changes and Changed Conditions  APR 1984    
252.204-7012  Safeguarding Covered Defense Information and Cyber 

Incident Reporting  
DEC 2019    

  
 
 
 
The following have been added by full text:  
        PAYMENT INSTRUCTIONS 

“PGI 204.7108(b)(2) Payment Instructions 
The required standard payment instruction and instruction table for this contract is located at: 
https://www.acq.osd.mil/dpap/dars/pgi/pgi_htm/current/PGI204_71.htm#payment_instructions” 
  
         
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (DEC 2018) 
  
 
(a) Definitions. As used in this clause— 
 
“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit, 
activity, or organization. 
 
“Document type” means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
 
“Local processing office (LPO)” is the office responsible for payment certification when payment certification is 
done external to the entitlement system. 
 
“Payment request” and “receiving report” are defined in the clause at 252.232-7003, Electronic Submission of 
Payment Requests and Receiving Reports. 
 
(b) Electronic invoicing. The WAWF system provides the method to electronically process vendor payment requests 
and receiving reports, as authorized by Defense Federal Acquisition Regulation Supplement (DFARS) 252.232-
7003, Electronic Submission of Payment Requests and Receiving Reports. 
 
(c) WAWF access. To access WAWF, the Contractor shall— 
 
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.sam.gov; and 
 
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this web site. 
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(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be 
accessed by selecting the “Web Based Training” link on the WAWF home page at https://wawf.eb mil/. 
 
(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
 
(f) WAWF payment instructions. The Contractor shall use the following information when submitting payment 
requests and receiving reports in WAWF for this contract or task or delivery order: 
 

N4008018D2010/N4008020F4096 
 

(1) Document type. The Contractor shall submit payment requests using the following document type(s): 
 
 

NAVY CONSTRUCTION / FACILITIES MANAGEMENT INVOICE 
 
(i) For cost-type line items, including labor-hour or time-and-materials, submit a cost voucher. 
 
(ii) For fixed price line items— 
 
(A) That require shipment of a deliverable, submit the invoice and receiving report specified by the Contracting 
Officer. 
 
____________________________________________________________ 
 
(B) For services that do not require shipment of a deliverable, submit either the Invoice 2in1, which meets the 
requirements for the invoice and receiving report, or the applicable invoice and receiving report, as specified by the 
Contracting Officer. 
 
 
(iii) For customary progress payments based on costs incurred, submit a progress payment request. 
 
(iv) For performance based payments, submit a performance based payment request. 
 
(v) For commercial item financing, submit a commercial item financing request. 
 
(2) Fast Pay requests are only permitted when Federal Acquisition Regulation (FAR) 52.213-1 is included in the 
contract. 
 
[Note: The Contractor may use a WAWF “combo” document type to create some combinations of invoice and 
receiving report in one step.] 
 
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the system. 
 

Routing Data Table* 

Field Name in WAWF Data to be entered in WAWF  
Pay Official DoDAAC  N68732 
Issue By DoDAAC N44889 
Admin DoDAAC** N44889 
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Inspect By DoDAAC  N/A 
Ship To Code N/A 
Ship From Code N/A 
Mark For Code N/A 
Service Approver (DoDAAC) N/A 
Service Acceptor (DoDAAC) N/A 
Accept at Other DoDAAC N/A 
LPO DoDAAC N44889 
DCAA Auditor DoDAAC N/A 
Other DoDAAC(s) N44889 
 

 (4) Payment request. The Contractor shall ensure a payment request includes documentation appropriate to the type 
of payment request in accordance with the payment clause, contract financing clause, or Federal Acquisition 
Regulation 52.216-7, Allowable Cost and Payment, as applicable. 

(5) Receiving report. The Contractor shall ensure a receiving report meets the requirements of DFARS Appendix F. 

(g) WAWF point of contact. 

(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting activity’s 
WAWF point of contact. 

Inspector

Administ

Certifier:

(2) Contact the WAWF helpdesk at 866-618-5988, if assistance is needed. 

 

(End of clause) 

 
 
 
  
 
 
SECTION 00010 - SOLICITATION CONTRACT FORM  
         
         
                The total cost of this contract was increased by  

.  
 

(b) (6)

(b) (4)
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The below Table of Contents has been added  
  
        Exhibit/Attachment Table of Contents 
 
DOCUMENT TYPE  DESCRIPTION  PAGES  DATE  
Attachment 1  PWS    13-JUL-2020  
  
 
 
SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by  

.  
         
SUBCLIN 000102: 
Funding on SUBCLIN 000102 is initiated as follows:  
          
        ACRN: AB  
          
        CIN: 000000000000000000000000000000  
          
        Acctng Data: 1701106 BSM1 254 67029   067443 2D M54900  
          
        Increase:   
          
        Total   
          
        Cost Code: ACRC20FSP1EB  
 
(End of Summary of Changes)  
 
 
 

(b) (4)

(b) (4)

(b) (4)



From:  USN (USA)
To:  CIV USN NAVFAC WASHINGTON DC (USA)
Subject: FW: ACQR#5814022 - P02 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add Tree Lights Change

Order
Date: Tuesday, July 21, 2020 6:20:36 PM

Mod assigned to .
 

From:  USN NAVFAC WASHINGTON DC (USA)  
Sent: Friday, July 17, 2020 2:17 PM
To:  USN (USA) 
Cc:  CIV USN NAVFAC WASHINGTON DC (USA) 

CIV USN NAVFAC WASHINGTON DC (USA)
 USN NAVFAC WASHINGTON DC (USA)

Subject: ACQR#5814022 - P02 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add Tree
Lights Change Order
 

,
 
Please assign MOD ACQR#5814022 - P02 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and
Add Tree Lights Change Order and issue RFP to Sayers. SOW, IGE and PTP have been uploaded.
 
Please let me know if you have any questions.
 
Very Respectfully,
 

CAT III/IV Team Lead
PWD Washington

 
CONFIDENTIALITY NOTICE: The email message and any attachment(s) is intended only for the official use of the recipient(s) named above
and may contain legally privileged and/or confidential information. If you are not the intended recipient, you may not review, copy, or
distribute this message. If you have received this message in error, please notify me immediately via email and delete the original email.

 

(b) (6)
(b) (6)

(b) 
(6)

(b) (6) (b) (6)

(b) (6) (b) (6)

(b) (6)(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)



From:  USN (USA)
To:  CIV USN NAVFAC WASHINGTON DC (USA)
Subject: FW: Folder Review 1.0 --MBW -000 Phase 1 Energy Bundle -Replace Spotlight and Add Tree Lights Change

Order--- ACQR#5814022
Date: Friday, August 28, 2020 12:35:38 PM
Attachments: Draft Award --KO needs to review.pdf

Draft CAR - KO needs to review.pdf
SAM 08.26.2020.pdf
Integrity.pdf
IGE.pdf
Ulta Lean PNM --KO signature required.pdf
Memo For the Record- KO signature.pdf

Good job ,
 
Thanks for confirming contractor has signed. Released and routed. Please see attached signed
documents.
 
V/r,
 

Team Lead Contracting Officer
NAVFAC Washington, PWD Washington
1013 O Street, S.E.; Bldg 166, 1st Floor
Washington Navy Yard, DC 20374-5018

 
 
 

From:  CIV USN NAVFAC WASHINGTON DC (USA)  
Sent: Wednesday, August 26, 2020 4:35 PM
To:  USN (USA) 
Subject: Folder Review 1.0 --MBW -000 Phase 1 Energy Bundle -Replace Spotlight and Add Tree
Lights Change Order--- ACQR#5814022
 
Hello 
 
Please review the folder for the subject modification. Sign and return the requested documents.
 
Let me know if I need to add anything else. Thanks.
 
v/r,
 

Contract Specialist

(b) (6)
(b) (6)

(b) 
(6)

(b) (6)

(b) (6)

(b) (6) (b) (6)

(b) (6) (b) (6)

(b) (6)

(b) (6)

(b) (6)



NAVFAC Washington, PWD Washington
1013 O Street, S.E.; Bldg 166, 1st Floor
Washington Navy Yard, DC 20374-5018

 

(b) (6)



From:
To:  USN NAVFAC WASHINGTON DC (USA)
Subject: FW: PTP - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add Tree Lights Change Order
Date: Friday, July 17, 2020 8:19:22 AM

 
Still getting the hang of sending you guys funding for projects.  MCICOM (below) has given us the
PTP to move forward with the Phase I Energy bundle mod.  What else do you need from me to move
forward?
 
Very Respectfully,
 

Public Works Officer Marine Barracks Washington

 
 
 

From:  
Sent: Thursday, July 16, 2020 8:35 PM
To: 
Subject: RE: PTP - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add Tree Lights Change
Order
 
Yes, please move forward with the $12k mod.  You have a PTP from MCICOM.
 
v/r,
 

Project Officer (MCIEAST/MCINCR/MARFOREUR/MARFORCOM)
Marine Corps Installations Command (Capital Investments-MILCON/FSRM/DEMO)
Headquarters Marine Corps Pentagon Room 2D153A

 

From:  
Sent: Thursday, July 16, 2020 4:48 PM
To: 
Subject: FW: PTP - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add Tree Lights Change
Order
 

(b) (6)
(b) (6)

(b) 
(6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)



Good Afternoon Sir,
 
This PTP request from PWD Wash may have gotten lost in all the info I sent on Tuesday.  FEAD is
ready to push forward with the mod to the Phase I Energy Bundle Change Order RFP once they get a
PTP from us.  The $12 should be easy to scrape together out of the bulk funding we discussed on
Tuesday.  Please let me know if you’d like to proceed with this request, it’s in the best interest of our
Parades.
 
Very Respectfully,
 

Public Works Officer Marine Barracks Washington

 
 
 

From:  USN NAVFAC WASHINGTON DC (USA)  
Sent: Monday, July 13, 2020 10:58 AM
To: 
Cc: 

 USN NAVFAC WASHINGTON DC (USA)
 CIV USN NAVFAC WASHINGTON DC (USA)

Subject: PTP - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add Tree Lights Change
Order
 

 
Please see attached SOW and IGE. If everything is acceptable please provide a promise to pay for the
IGE amount, $ 12,979.13.
 
Please let me know if you have any questions.
 
Very Respectfully,
 

CAT III/IV Team Lead
PWD Washington

 

(b) (6)

(b) (6)

(b) (6) (b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)



CONFIDENTIALITY NOTICE: The email message and any attachment(s) is intended only for the official use of the recipient(s) named above
and may contain legally privileged and/or confidential information. If you are not the intended recipient, you may not review, copy, or
distribute this message. If you have received this message in error, please notify me immediately via email and delete the original email.

 











NAVFAC WASHINGTON PWD  
PERFORMANCE WORK STATEMENT (PWS)  

Project Title: MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add Tree Lights Change Order 
Date: 13 July 2020 

   
 

 

SCOPE 
1. GENERAL PROJECT INFORMATION 

1.1. The Contractor shall provide all approved materials, labor, equipment, tools, mobilization, 
transportation, supervision, and any other incidental work and accessories to accomplish work as 
described herein. This PWS is not all encompassing toward providing a complete and usable 
project.  The Contractor is required to inspect, clean, repair and test as needed any work for full 
operation to the requirements and specifications as detailed in this scope of work.  

1.2. All work regarding the preparation of any project shall be coordinated with the Contracting 
Officer Representative (COR) and Project Manager prior to the execution of work.  The 
Contractor is responsible for obtaining all necessary base clearance, permits, and associated 
requirements prior to the start of work. 

1.3. FACILITY SUPPORT SERVICES 
1.3.1. The purpose of this project is to provide Facility Support Services for  multiple 

items throughout the specified area of responsibility (AOR), as described in this PWS. 
1.3.2. The Contractor shall provide and secure labor, approved materials; tools, 

mobilization, transportation, supervision and equipment to accomplish all work as 
described herein. 

1.3.3. The Contractor shall field verify all locations dimensions and condition before ordering 
any material or starting any work.  

1.3.4. The Contractor must notify the COR of any conditions that differ from that indicated on 
these documents. 

1.3.5. All work shall comply with base building standards, NEC, NFPA, EM 385-1and OSHA 
regulations. The contractor shall keep the work areas safe neat and orderly at all times. 
The work site is an occupied office building. Subsequently, certain precautions must be 
maintained to insure a safe environment for our tenants. The contractor is expected to 
place safety signs, cones or caution tape to close off an area anytime the tenants may in a 
hazardous area. All applicable OSHA codes shall be followed. 

1.3.6. The NAVFAC WASHINGTON PWD project managers reserve the right to shut down 
a job if an unsafe condition exists. The contractor safety manager or designated assistant 
shall inspect all jobs and implement safety procedures to insure tenant and worker 
safety. All trash and debris associated with this project shall be removed daily and 
disposed of offsite. 

 
2. PERFORMANCE WORK STATEMENT  

2.1. Project – MBW – Phase 1 Energy Bundle, Replace spotlight and add tree lights  
2.1.1. Follow all safety procedures during this change out. 
2.1.2. Remove the existing three (3) spot lights on the pole in the center of the viewing stands. 
2.1.3. Furnish and install three new spot lights in same place as existing lights 

2.1.3.1. Two are to shine on the flag directly across from this pole 
2.1.3.2. One to light the walkway in the center of the parade ground.  

2.1.4. Add additional spot lights on trees with switches so that they can be turned on and off 
independently.  

2.1.5. See the attached layout drawing for number and exact location of tree lights. 
2.2. The quality type of materials shall be commensurate or better to the quality of material used in 

the original installation.   
2.3. The contractor should repair with 100% no deficiencies or concerns resulting from the repair in 

accordance with government accepted technical methods. 
2.4. A preliminary inspection has been conducted by the prime contractor, with government 

validation, subsequently; no site is required unless otherwise requested by the prime contractor.   
 
3. WORK LOCATION 

3.1. All work under this TO will take place at the Marine Barracks Washington, located in Washington DC in 
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Parade ground and Commandant’s Garden Area.. 
 
4. EXAMINATION OF PREMISES 

4.1. The contractor is expected to accomplish due diligence as to the general and local conditions that 
may affect the performance of work to the extent that such information is reasonably obtainable. 
Arrangement to visit the work site can be made by calling the COR or Project Manager. 

 
5. PERIOD OF PERFORMANCE 

5.1. The Period of Performance shall be from award up to 30 days. The Contractor will be required to 
commence and start planning upon award on the task order work under this contract immediately 
upon award, to prosecute the work diligently and to complete entire work ready for use by the 
end of the performance period.  The time stated for completion shall include a final clean-up of 
the premises. 

 
6. MATERIALS TO BE REUSED/SALVAGED/DISPOSED 

6.1. The contractor shall correctly dispose of all demolished materials and 
equipment. 

 
7. EXISTING CONDITIONS AND EXTRA OBLIGATIONS OF THE CONTRACTOR 

7.1. The Contractor, subcontractor and their employees are required to present proper identification 
to gain access onto the f acility in accordance with the current regulations. Care shall be taken 
to prevent damage to the facility and to protect those features not involved in this contract. The 
Contractor is responsible for securing all equipment left on site; the Government does not 
provide security for the Contractor’s property. Damage to the facility as a result of the 
execution of this contract shall be rectified by the Contractor to the satisfaction of the 
Contracting Officer and COR and at no additional cost to the Government. 

 
8. SAFETY AND ENVIRONMENTAL REQUIREMENTS 

8.1. The Contractor shall comply with all Federal, State and Local fire, safety and 
environmental regulations which include but is not limited, Occupational Safety and 
Health Administration standards, and Environmental Protection Agency regulations. 

8.2. The Contractor is expected to be aware of safety issues and plan accordingly. The Contractor is 
also expected to make recommendations for safety and safety surveillance activities, including 
any not mentioned in this section. SAFETY is the FIRST priority of the work planned and 
executed by the Contractor. 

8.3. If any hazards are encountered, the Contractor shall stop work immediately and notify the COR. 
8.4. Contractor will provide all signage, caution tapes, etc. required for proper control in and 

around the Project site. 
8.5. Access points to the facility are available with the stipulation that the areas will also be in 

use by the users. The access areas will be kept safe, clean and free from Project materials 
and debris. 

 
9. IDENTIFICATION 

9.1. All Contractor and Subcontractor personnel shall be required to possess and wear Security 
Identification badges at all times when on the installations premises. In addition, Contractor 
and subcontractor personnel shall display valid picture identification, such as current state 
driver’s license in order to gain entry onto the Installation. 

 
10. WORKING HOURS 

10.1. The work shall be executed during normal working hours as defined as M-F 0730 to 1630 
unless otherwise stated herein. Any out of normal working hours will be accomplished in a 
manner and at such times that will cause the least practicable disturbance to the installation and 
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the normal activities of the installation, facility and work area.  All out of normal working hours 
will require an escort. All work shall be completed including final clean-up no later than date 
approved by the COR. 

 
11. ACCESS TO WORK SITE AFTER NORMAL WORK HOURS 

11.1. The Contractor shall not enter the work area after normal scheduled work hours. In the event of 
unusual circumstances that may require access to the work site after normal hours, the Contractor 
shall notify the COR, who must make appropriate arrangements for access. The contractor is 
required to submit an escort request no later than two weeks prior to the planned out of hours work. 

 
12. DISPOSAL OF RUBBISH, PROJECT DEBRIS AND GARBAGE 

12.1. All demolished materials and debris shall be removed from the Government property and 
disposed to an approved landfill. 

 
13. GOVERNMENT REPRESENTATIVES 

13.1. The work will be under the general direction of a United States Navy representative, or another 
representative of the Government, designated, as appropriate. The provisions of this paragraph or 
provisions elsewhere in this contract regarding supervision, approval, or direction by the 
Contracting Officer or the designated person shall not relieve the Contractor of responsibility for 
accomplishing the work, with regard to sufficiency or time of performance, except as otherwise 
provided. 

 
14. SUBMITTALS 

14.1. The Contractor shall submit information including materials, equipment, etc. on the following to 
the COR for approval and for the project file: 

14.1.1. Work schedule 
14.1.2. Warranty 
14.1.3. Materials and Equipment   

 
15.  ATTACHMENTS 

15.1. NAVFAC 7300 Form  
 
16. WORKING ON GOVERNMENT INSTALLATIONS 

16.1. The Contractor shall provide each employee with an identification badge, which identifies by 
photograph the individual as an employee of the Contractor. These badges shall be worn at 
all times and presented for examination upon the request from the KO, COR, QA Personnel, 
Military Police or any other Government official with a need to see the badge. 

16.2. The Contractor and his employees shall be subject to all base traffic, security and registration 
regulations for personnel and vehicles. 

16.3. All contractor personnel attending meetings, answering Government telephones, working on 
site, where their contractor status is not known to third parties, must identify themselves as 
contractors, to include wearing ID badges, which identify them as contractor personnel. 
Unless otherwise directed by the COR, all documents produced or revised by contractors or 
developed through contractor participation must be marked as “contractor generated 
documents” or otherwise identified in a manner that discloses the contractor’s participation. In 
addition, all contractor personnel shall identify themselves as a Contractor (CTR), on their 
email and email status. 

16.4. Only the KO has the authority to authorize deviations from the terms and conditions of this 
contract, including deviations from specifications and requirements. In the event the Contractor 
does deviate, without written approval of the KO, such deviations shall be at the risk of, and 
any cost related thereto shall be borne by the contractor. Any matter concerning a change to the 
scope, prices, terms, or conditions of this contract shall be referred to the KO. 

16.5. The COR will be confirmed at award. 
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17. SECURING GOVERNMENT PROPERTY  

17.1. The Contractor is responsible for safeguarding all Government property and information provided in 
performance of this task order. At the close of each work period, the Contractor is responsible for 
ensuring Government facilities, equipment, and materials are secured. The Contractor shall develop 
and maintain a Government Furnished Equipment (GFE) Report (if applicable). This report shall 
be made available at any time upon request by the COR or KO. Contractor employees will be 
subject to all security procedures and any other applicable installation access and security 
regulations. 

 
18. CONTRACTING OFFICER’S REPRESENTATIVE (COR) 

18.1. The COR is designated by the Contracting Officer to perform the technical liaison between the 
contractor’s management and the Contracting Officer in routine technical matters constituting 
general program direction within the scope of the contract/task order. Under NO 
circumstances is the COR authorized to effect any changes in the work required under this 
contract/task order whatsoever, or enter into any agreement that has the effect of changing the 
terms and conditions of this Task Order, or that causes the Contractor to incur any costs. In 
addition, the COR will NOT supervise, direct, or control contractor employees. 
Notwithstanding this provision, to the extent that contractor accepts any direction that 
constitutes a change to his contract/task order without prior written authorization of the 
Contracting Officer, costs incurred in connection therewith are incurred at the sole risk of the                 
contract, and if involved under this Task Order will be disallowed. Proceeding with work 
without proper contractual coverage may result in nonpayment or necessitate submittal of a 
contract claim. The prime contractor’ management should clearly communicate this position to 
its employees working on this contract and to any subcontractors also providing support. 

 
19. INVOICING  

19.1. There will be no partial invoicing on this project. The invoice shall be submitted once each 
project has been completed and accepted by the government. The invoice shall be submitted in 
accordance with the standard procedures of the Wide Area Workflow Process. 

19.2. Each invoice shall include all required documents per NAVFAC standard operating procedures 
and the following: 

  - QC/QA Acceptance Form – To be completed for each project.  
 

20. CONTRACTOR LABOR HOUR REPORTING 
20.1. The contractor shall report ALL contractor labor hours (including subcontractor labor hours) 

required for   performance of services provided under this contract for NAVFAC Washington, 
PWD Washington via a secure data collection site. The contractor is required to completely 
fill in all required data fields using the following web address   https://doncmra.nmci.navy mil. 
Reporting inputs will be for the labor executed during the period of performance during each 
Government fiscal year (FY), which runs October 1 through September 30. While inputs may 
be reported any time during the FY, all data shall be reported no later than October 31 of each 
calendar year. 

20.2. Contractors may direct questions to the help desk, linked at https://doncmra.nmci.navy mil. 
 
21. WARRANTY 

21.1. The Contractor shall guarantee all of the work that is performed under this contract, including 
all materials and workmanship, for a minimum period of one (1) year from the date of full 
acceptance of the work. Should any material be found defective, not meeting specifications, 
or that which has not been approved in writing by the owner shall, upon discovery (including 
any time within the period of the guarantee), be replaced with the specified equipment or 
material at no additional cost to the Government. All work shall be performed and completed 
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in a thorough, workmanlike manner and in accordance with the latest proven practices of the 
trade by thoroughly skilled and experienced workmen. 

 
22. NMCARS 237.102 

22.1. Per NMCARS 237.102(a)(1)(90), the contractor shall report ALL contractor labor hours 
(including subcontractor labor hours) required for performance of services provided under 
this contract via a secure data collection site. The contractor is required to completely fill 
in all required data fields using the following web address https://doncmra.nmci.navy mil. 
Reporting inputs will be for the labor executed during the period of performance during each 
Government fiscal year (FY), which runs October 1 through September 30. While inputs may 
be reported any time during the FY, all data shall be reported no later than October 31 of each 
calendar year. Contractors may direct questions to the help desk, linked at 
https://doncmra nmci navy.mil. 

 
End PWS 
 
 
 

 Engineering Technician     6 February 2020 
                          
Prepared By:                                                     Date 
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From:  USN NAVFAC WASHINGTON DC (USA)
Sent: Friday, August 7, 2020 7:10 AM
To:  USN (USA);  CIV USN NAVFAC WASHINGTON DC
(USA);  CIV USN NAVFAC WASHINGTON DC (USA)
Cc:  CIV USN NAVFAC WASHINGTON DC (USA);  USN
NAVFAC WASHINGTON DC (USA)
Subject: RE: ACQR#5814022 - P02 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and
Add Tree Lights Change Order
 

I have already utilized the ultralean process and will be uploading the documents today. This ACQR
was pushed on 17JUL and I followed up several times with no one responding to me(email thread
below) and a status wasn’t updated in econtracts until 29JUL.
No RFP/site visit will be needed.
 
Uchenna or  please call/email me privately if there are any further questions, comments, or
concerns.
 
Very Respectfully,
 

CAT III/IV Team Lead
PWD Washington

 
CONFIDENTIALITY NOTICE: The email message and any attachment(s) is intended only for the official use of the recipient(s) named above
and may contain legally privileged and/or confidential information. If you are not the intended recipient, you may not review, copy, or
distribute this message. If you have received this message in error, please notify me immediately via email and delete the original email.

 

From:  USN (USA)  
Sent: Thursday, August 6, 2020 9:41 PM
To:  USN NAVFAC WASHINGTON DC (USA) 

CIV USN NAVFAC WASHINGTON DC (USA) CIV
USN NAVFAC WASHINGTON DC (USA) 
Cc:  CIV USN NAVFAC WASHINGTON DC (USA) 

 USN NAVFAC WASHINGTON DC (USA) 
Subject: RE: ACQR#5814022 - P02 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add
Tree Lights Change Order
 
LT ,
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Please note that the Ultra lean process(JAM) is completed prior to pushing to AQ. On the other
hand,  If you already issued the contractor RFP/received proposal in the field(no JAM conducted) and
needing negotiations and award support then, you have already utilized the LEAN process.
 
In this particular case, none of the shortened mod process has been used so we will be executing a
regular mod with the exception of a site visit(since the contractor is familiar with the facility).
 
Here is the sequence for this mod: Rumi will issue the RFP, you will write TA,  will write required
memo type (depending on if negation is needed).  You will provide funds (right now you have PTP).

 will request OA and award.  
 
V/r,
 

Team Lead Contracting Officer
NAVFAC Washington, PWD Washington
1013 O Street, S.E.; Bldg 166, 1st Floor
Washington Navy Yard, DC 20374-5018

 
 
 

From:  USN NAVFAC WASHINGTON DC (USA)  
Sent: Thursday, August 6, 2020 3:50 PM
To:  CIV USN NAVFAC WASHINGTON DC (USA) 

CIV USN NAVFAC WASHINGTON DC (USA) 
Cc:  CIV USN NAVFAC WASHINGTON DC (USA) 

USN NAVFAC WASHINGTON DC (USA) 
USN (USA) 
Subject: RE: ACQR#5814022 - P02 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add
Tree Lights Change Order
 
Hi 
I was looking to do a Ultra/Lean Mod instead of a full solicitation as this a small modification to
increase the amount of light fixtures. The KTR doesn’t need a site visit. I was waiting for a response
from AQ so we can communicate on a way forward.
 
Very Respectfully,
 

CAT III/IV Team Lead
PWD Washington
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CONFIDENTIALITY NOTICE: The email message and any attachment(s) is intended only for the official use of the recipient(s) named above
and may contain legally privileged and/or confidential information. If you are not the intended recipient, you may not review, copy, or
distribute this message. If you have received this message in error, please notify me immediately via email and delete the original email.

 

From:  CIV USN NAVFAC WASHINGTON DC (USA)  
Sent: Thursday, August 6, 2020 11:39 AM
To:  USN NAVFAC WASHINGTON DC (USA) 

 CIV USN NAVFAC WASHINGTON DC (USA) 
Cc:  CIV USN NAVFAC WASHINGTON DC (USA) 

 USN NAVFAC WASHINGTON DC (USA)
USN (USA) <uchenna.ojuka@navy.mil>
Subject: Re: ACQR#5814022 - P02 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add
Tree Lights Change Order
 
Good Morning ,
 
I called you earlier this morning  after updating eContracts to discuss the site visit date to
reflect my POAM before sending out the RFP COB today.
 
Please see updated POAM in eContracts for more information. As of now, I have a site visit
scheduled for Tuesday, August 11, 2020 at 11:00AM. If that time/date  doesn't work for you,
please let me know as soon possible.
 
Thanks.
 
Very Respectfully,
 

 
 

From:  USN NAVFAC WASHINGTON DC (USA)
Sent: Thursday, August 6, 2020 3:03 PM
To:  CIV USN NAVFAC WASHINGTON DC (USA);  CIV USN
NAVFAC WASHINGTON DC (USA)
Cc:  CIV USN NAVFAC WASHINGTON DC (USA);  USN
NAVFAC WASHINGTON DC (USA);  USN (USA)
Subject: RE: ACQR#5814022 - P02 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and
Add Tree Lights Change Order
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Good Morning ,
I checked econtracts before I sent my email. You updated the econtracts on 29JUL after stating
 “  will work upon return of her emergency leave no later than 8/4.”
 
I think is reasonable for me to expect an email back when econtracts is out of date so that I am not
constantly refreshing the screen.  updated this morning with an update.
 
Very Respectfully,
 

CAT III/IV Team Lead
PWD Washington

 
CONFIDENTIALITY NOTICE: The email message and any attachment(s) is intended only for the official use of the recipient(s) named above
and may contain legally privileged and/or confidential information. If you are not the intended recipient, you may not review, copy, or
distribute this message. If you have received this message in error, please notify me immediately via email and delete the original email.

 

From:  CIV USN NAVFAC WASHINGTON DC (USA)  
Sent: Thursday, August 6, 2020 10:40 AM
To:  USN NAVFAC WASHINGTON DC (USA) 

CIV USN NAVFAC WASHINGTON DC (USA) 
Cc  CIV USN NAVFAC WASHINGTON DC (USA)

 USN NAVFAC WASHINGTON DC (USA) 
USN (USA)
Subject: RE: ACQR#5814022 - P02 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add
Tree Lights Change Order
 
Good Morning ,
 
It appears you are looking for a status? If you please go eContracts notes section where you will see
the POAM.
 

Supervisory Contracting Officer
PWD Washington

 
 
 

From:  USN NAVFAC WASHINGTON DC (USA)  
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Sent: Wednesday, August 5, 2020 4:47 PM
To: Monsur, Rumi A CIV USN NAVFAC WASHINGTON DC (USA) 
Cc:  CIV USN NAVFAC WASHINGTON DC (USA) 

 USN NAVFAC WASHINGTON DC (USA) 
USN (USA)  CIV USN NAVFAC WASHINGTON DC (USA)

Subject: RE: ACQR#5814022 - P02 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add
Tree Lights Change Order
 

Following up again to the previous emails sent. Any kind of response would be appreciated.
 
Very Respectfully,
 

CAT III/IV Team Lead
PWD Washington

 
CONFIDENTIALITY NOTICE: The email message and any attachment(s) is intended only for the official use of the recipient(s) named above
and may contain legally privileged and/or confidential information. If you are not the intended recipient, you may not review, copy, or
distribute this message. If you have received this message in error, please notify me immediately via email and delete the original email.

 

From:  USN NAVFAC WASHINGTON DC (USA) 
Sent: Thursday, July 30, 2020 5:22 PM
To:  CIV USN NAVFAC WASHINGTON DC (USA) 
Cc:  CIV USN NAVFAC WASHINGTON DC (USA) 

 USN NAVFAC WASHINGTON DC (USA) 
USN (USA) 
Subject: RE: ACQR#5814022 - P02 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add
Tree Lights Change Order
 

Following up to the email below. I forgot to ask you about this when you called me today.
 
Very Respectfully,
 

CAT III/IV Team Lead
PWD Washington
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CONFIDENTIALITY NOTICE: The email message and any attachment(s) is intended only for the official use of the recipient(s) named above
and may contain legally privileged and/or confidential information. If you are not the intended recipient, you may not review, copy, or
distribute this message. If you have received this message in error, please notify me immediately via email and delete the original email.

 

From:  USN NAVFAC WASHINGTON DC (USA) 
Sent: Wednesday, July 29, 2020 10:57 AM
To:  CIV USN NAVFAC WASHINGTON DC (USA) 
Cc:  CIV USN NAVFAC WASHINGTON DC (USA)

 USN NAVFAC WASHINGTON DC (USA) 
USN (USA) 
Subject: RE: ACQR#5814022 - P02 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add
Tree Lights Change Order
 

Just following up on the status of this push. I know you were out last week so I just wanted to bring it
up for situational awareness.
 
Very Respectfully,
 

CAT III/IV Team Lead
PWD Washington

 
CONFIDENTIALITY NOTICE: The email message and any attachment(s) is intended only for the official use of the recipient(s) named above
and may contain legally privileged and/or confidential information. If you are not the intended recipient, you may not review, copy, or
distribute this message. If you have received this message in error, please notify me immediately via email and delete the original email.

 

From:  USN NAVFAC WASHINGTON DC (USA)  
Sent: Friday, July 17, 2020 2:17 PM
To:  USN (USA) 
Cc:  CIV USN NAVFAC WASHINGTON DC (USA) 

 CIV USN NAVFAC WASHINGTON DC (USA)
 USN NAVFAC WASHINGTON DC (USA)

Subject: ACQR#5814022 - P02 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add Tree
Lights Change Order
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Please assign MOD ACQR#5814022 - P02 - MBW-000 Phase 1 Energy Bundle - Replace Spotlight and
Add Tree Lights Change Order and issue RFP to Sayers. SOW, IGE and PTP have been uploaded.
 
Please let me know if you have any questions.
 
Very Respectfully,
 

CAT III/IV Team Lead
PWD Washington

 
CONFIDENTIALITY NOTICE: The email message and any attachment(s) is intended only for the official use of the recipient(s) named above
and may contain legally privileged and/or confidential information. If you are not the intended recipient, you may not review, copy, or
distribute this message. If you have received this message in error, please notify me immediately via email and delete the original email.
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SAM Search Results
List of records matching your search for :

Record Status: Active
CAGE Code: 6AVs5

ENTITY Sayers Construction, LLC Status: Active

DUNS: 034589144 +4: CAGE Code: 6AVS5 DoDAAC:

Expiration Date: 05/26/2021 Has Active Exclusion?: No Debt Subject to Offset?: No

Address: 104 E Martin Luther King Dr
City: San Marcos State/Province: TEXAS
ZIP Code: 78666-5542 Country: UNITED STATES

August 06, 2020 10:24 AM https://www.sam.gov Page 1 of 1







 

Sayers Construction, LLC  
104 W. MLK Drive 
San Marcos, TX 78666 
Phone: (512) 529-1272  
Fax: (512) 354-7448 
www.Sayers ConstructionLLC.com  

8 (a) Small Business  
HUBZone 

 Minority, DBE  
EIN: 27-287-3541 

 DUNS: 034589144 
 CAGE CODE: 6AVS5  

 

 
Marine Barracks Energy Bundle Phase 1 Change Order #1 – 3 Tree/ 

Flag Pole Lights added 
 
Date: 7/29/2020 
 
Scope of Work:  
Provide and install 3 Tree/ Flag Pole Lights 
Outside of the armory: 4’ strip fixtures, increase Qty from 16 to 17. 
Grounds cage: 4’ strip fixtures, increase Qty from 13 to 17. 
Upper mechanical room: Change fixture type from surface mounted to 4’ strip. Qty remains at 
12. (This includes restocking expense on original 12 fixtures of ) 
Garage 4’ strip light 
Attic Stock (Material only for storage): 5	-8”x12”	fixtures	 	storage;	5	-4’	strips	 	storage;	5	-
2’x2’	fixtures	-	storage	

Cost Breakdown =  
DESCRIPTION AMOUNT 
3 Tree/ Flag Pole Lights Material  
Misc Materials for Flag Pole Lights 
(connectors and mounting) 

 

Labor to Install Lights   

Outside of the armory: 4’ strip fixtures, 
increase Qty from 16 to 17. (Fixtures  
each for material) 

 
 

Grounds cage: 4’ strip fixtures, increase Qty 
from 13 to 17. (Fixtures  each for 
material) 

 

Upper mechanical room: Change fixture type 
from surface mounted to 4’ strip. Qty 
remains at 12. Sayers to absorb this cost 
since this should have been observed prior to 
ordering material. (Fixtures  each for 
material)  

$0.00 
 

1 Garage 4’ strip light – Provide and Install 
(Install already included in base contract. 
Price is material only. (Fixtures 7 each 
for material) 
 

 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)









 

NAVFAC WASHINGTON PWD 
FSC TECHNICIAL ANALYSIS (TA) 

 
 
DATE: 7 August 2020    
PROPOSED Contract: N40080-18-D-2010 Change Order #1 
PROJECT:  MBW – Upgrade Lighting 
 
Reference: (a) FAR 15.404-1(e) Technical Analysis  
                  (b) Proposal dated: 29 July 2020  
 
1.  INTRODUCTION 
In accordance with referenced FAR 15.404-1(e), this report serves as a primary basis in which the Contracting Officer shall 
award the planned contact task order.    
 
2.  BACKGROUND 

a. The intent of this change order is to add three spot lights to the parade ground lighting tree, add other fixtures around 
the underground garage area and add attic stock. 

b. The contractor submitted a proposal dated: 29 July 2020  
c. The contractors proposed technical methodology does show the KTR fully understands the technical requirements of 

the RFP. 
 
3. PERIOD OF PERFORMANCE 
The contractors proposed an additional 60 days to complete this change order is considered to be acceptable. 
 
4. CONTRACTOR ASSUMPTIONS/EXCLUSIONS:   

a. Anything that is not specified in the scope of work and proposal breakdown. 
 
5. TECHNICAL METHODOLOGY   
 

a. Description of Work 
 

1.1.1. Provide and install 3 tree/flag pole lights. 
1.1.2. Outside of the armory: 4’ strip fixtures, increase quantity from 16 to 17.  
1.1.3. Grounds cage – 4’ strip fixtures, increase from 13 to 17. 
1.1.4. Upper mechanical room – Change fixture type from surface mounted to 4’ strip. Quantity remains at 12. 

(This includes the restocking expense on original 12 fixtures of $2,915.14). 
1.1.5. Garage – 4’ strip light. 
1.1.6. Attic stock (material only for storage) – 5 – 8” x 12” fixtures – storage; 5 – 4’ strips – storage; 5 – 2’ x2’ 

fixtures – storage. 
 

b. Acceptance of the Technical Methodology  
The KTR proposed technical methodology is technically acceptable and has been accepted by the government. 
 

c. Referenced Technical Manual  
The KTR’s proposal does not use RS MEANS pricing.   
 

d. KTR Proposal Comparison to GE  
The Governments Estimate for this change order was  and the contractors proposed price is . This 
is 22% higher than the GE. The GE was from RS Means 2019.      

 
 
 
 
 
 
 
 
 
 

(b) (4)(b) (4)





 

ACQR5771999

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

Prepared by: monsur 
Contract Title: Electrical IDIQ FY-18
Modification Title: MBW-000 Phase 1 Energy Bundle - Replace Spotlight and Add Tree Lights Change Order
Reason Code: CREQ
Purpose: The purpose of this modification is to provide funds to contractor in the amount of $15,865.67, per request from Customer  to
 replace additional lights in order for all of the lights at the parade deck to be replaced under one project.

CONTRACTOR'S RELEASE: Acceptance of this modification by the contractor constitutes an accord and satisfaction and represents
 payment in full for both time and money and for any and all cost, effect, and for delays and disruption arising out of, or incidental to, the
 w ork herein revised

1  CONTRACT ID CODE PAGE OF  PAGES

1 6

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X N4008020F4096
10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

13-Dec-2019
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE

 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
FAR 52.243-5 Change and Changed Conditions
D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   X is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

28-Aug-2020
CODE

PUBLIC WORKS DEPARTMENT
WASHINGTON NAVY YARD
FEAD
1013 O ST. 1ST FLOOR
WASHINGTON DC 20374

N40080 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

SAYERS CONSTRUCTION, LLC

104 E MARTIN LUTHER K NG DR
SAN MARCOS TX 78666-5542

FACILITY CODE6AVS5CODE

EMA L:TEL:

 Modification Control Number: monsur202131

(b) (6)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
 
 
The following have been added by reference:  
         
52.222-62  Paid Sick Leave Under Executive Order 13706  JAN 2017    
52.243-5  Changes and Changed Conditions  APR 1984    
252.204-7012  Safeguarding Covered Defense Information and Cyber 

Incident Reporting  
DEC 2019    

  
 
 
 
The following have been added by full text:  
        PAYMENT INSTRUCTIONS 

“PGI 204.7108(b)(2) Payment Instructions 
The required standard payment instruction and instruction table for this contract is located at: 
https://www.acq.osd.mil/dpap/dars/pgi/pgi_htm/current/PGI204_71.htm#payment_instructions” 
  
         
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (DEC 2018) 
  
 
(a) Definitions. As used in this clause— 
 
“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit, 
activity, or organization. 
 
“Document type” means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
 
“Local processing office (LPO)” is the office responsible for payment certification when payment certification is 
done external to the entitlement system. 
 
“Payment request” and “receiving report” are defined in the clause at 252.232-7003, Electronic Submission of 
Payment Requests and Receiving Reports. 
 
(b) Electronic invoicing. The WAWF system provides the method to electronically process vendor payment requests 
and receiving reports, as authorized by Defense Federal Acquisition Regulation Supplement (DFARS) 252.232-
7003, Electronic Submission of Payment Requests and Receiving Reports. 
 
(c) WAWF access. To access WAWF, the Contractor shall— 
 
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.sam.gov; and 
 
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this web site. 
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(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be 
accessed by selecting the “Web Based Training” link on the WAWF home page at https://wawf.eb mil/. 
 
(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
 
(f) WAWF payment instructions. The Contractor shall use the following information when submitting payment 
requests and receiving reports in WAWF for this contract or task or delivery order: 
 

N4008018D2010/N4008020F4096 
 

(1) Document type. The Contractor shall submit payment requests using the following document type(s): 
 
 

NAVY CONSTRUCTION / FACILITIES MANAGEMENT INVOICE 
 
(i) For cost-type line items, including labor-hour or time-and-materials, submit a cost voucher. 
 
(ii) For fixed price line items— 
 
(A) That require shipment of a deliverable, submit the invoice and receiving report specified by the Contracting 
Officer. 
 
____________________________________________________________ 
 
(B) For services that do not require shipment of a deliverable, submit either the Invoice 2in1, which meets the 
requirements for the invoice and receiving report, or the applicable invoice and receiving report, as specified by the 
Contracting Officer. 
 
 
(iii) For customary progress payments based on costs incurred, submit a progress payment request. 
 
(iv) For performance based payments, submit a performance based payment request. 
 
(v) For commercial item financing, submit a commercial item financing request. 
 
(2) Fast Pay requests are only permitted when Federal Acquisition Regulation (FAR) 52.213-1 is included in the 
contract. 
 
[Note: The Contractor may use a WAWF “combo” document type to create some combinations of invoice and 
receiving report in one step.] 
 
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the system. 
 

Routing Data Table* 

Field Name in WAWF Data to be entered in WAWF  
Pay Official DoDAAC  N68732 
Issue By DoDAAC N44889 
Admin DoDAAC** N44889 
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Inspect By DoDAAC  N/A 
Ship To Code N/A 
Ship From Code N/A 
Mark For Code N/A 
Service Approver (DoDAAC) N/A 
Service Acceptor (DoDAAC) N/A 
Accept at Other DoDAAC N/A 
LPO DoDAAC N44889 
DCAA Auditor DoDAAC N/A 
Other DoDAAC(s) N44889 
 

 (4) Payment request. The Contractor shall ensure a payment request includes documentation appropriate to the type 
of payment request in accordance with the payment clause, contract financing clause, or Federal Acquisition 
Regulation 52.216-7, Allowable Cost and Payment, as applicable. 

(5) Receiving report. The Contractor shall ensure a receiving report meets the requirements of DFARS Appendix F. 

(g) WAWF point of contact. 

(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting activity’s 
WAWF point of contact. 

Inspecto

Adminis

Certifier

(2) Contact the WAWF helpdesk at 866-618-5988, if assistance is needed. 

 

(End of clause) 

 
 
 
  
 
 
SECTION 00010 - SOLICITATION CONTRACT FORM  
         
         
                The total cost of this contract was increased by  

.  
 

(b) (6)

(b) (4)
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The below Table of Contents has been added  
  
        Exhibit/Attachment Table of Contents 
 
DOCUMENT TYPE  DESCRIPTION  PAGES  DATE  
Attachment 1  PWS    13-JUL-2020  
  
 
 
SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by  

.  
         
SUBCLIN 000102: 
Funding on SUBCLIN 000102 is initiated as follows:  
          
        ACRN: AB  
          
        CIN: 000000000000000000000000000000  
          
        Acctng Data: 1701106 BSM1 254 67029   067443 2D M54900  
          
        Increase:   
          
        Total   
          
        Cost Code: ACRC20FSP1EB  
 
(End of Summary of Changes)  
 
 
 

(b) (4)

(b) (4)

(b) (4)









From:  USN (USA)
To:  CIV USN NAVFAC WASHINGTON DC (USA)
Subject: FW: Folder Review 1.0 --MBW -000 Phase 1 Energy Bundle -Replace Spotlight and Add Tree Lights Change

Order--- ACQR#5814022
Date: Friday, August 28, 2020 12:35:38 PM
Attachments: Draft Award --KO needs to review.pdf

Draft CAR - KO needs to review.pdf
SAM 08.26.2020.pdf
Integrity.pdf
IGE.pdf
Ulta Lean PNM --KO signature required.pdf
Memo For the Record- KO signature.pdf

Good job 
 
Thanks for confirming contractor has signed. Released and routed. Please see attached signed
documents.
 
V/r,
 

Team Lead Contracting Officer
NAVFAC Washington, PWD Washington
1013 O Street, S.E.; Bldg 166, 1st Floor
Washington Navy Yard, DC 20374-5018

 
 
 

From:  CIV USN NAVFAC WASHINGTON DC (USA)  
Sent: Wednesday, August 26, 2020 4:35 PM
To:  PO1 USN (USA) 
Subject: Folder Review 1.0 --MBW -000 Phase 1 Energy Bundle -Replace Spotlight and Add Tree
Lights Change Order--- ACQR#5814022
 
Hello 
 
Please review the folder for the subject modification. Sign and return the requested documents.
 
Let me know if I need to add anything else. Thanks.
 
v/r,
 

(b) (6)
(b) (6)

(b) 
(6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)



NAVFAC Washington, PWD Washington
1013 O Street, S.E.; Bldg 166, 1st Floor
Washington Navy Yard, DC 20374-5018

 

(b) (6)
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